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DEFINITIONS 
 
The following terms and expressions used in the contract document shall have the following 
meanings: 
 
 
The Employer   Government of the Republic of Kenya 
     Represented by: 
     Principal Secretary, 

State Department of Housing & Urban Development, 
P.O. Box 30450 – 00100, 

     NAIROBI. 
 
Architect    Chief Architect, 
     State Department of Public Works, 
     P.O. Box 30743 – 00100, 
     NAIROBI. 
 
Engineer    Chief Engineer (Electrical), 
     State Department of Public Works, 
     P.O. Box 41191 – 00100, 
     NAIROBI. 
 
Quantity Surveyor   Chief Quantity Surveyor. 
     State Department of Public Works, 
     P.O. Box 30743 – 00100, 
     NAIROBI. 
 
Structural Engineer   Chief Engineer (Structural), 
     State Department of Public Works, 
     P.O. Box 30743 – 00100. 
     NAIROBI. 
 
Employer’s representative This shall mean the Project Manager and shall be  
     The Works Secretary,  
     State Department of Public Works, 
     P.O. Box 30743 – 00100, 
     NAIROBI. 
 
 
Main contractor  The firm appointed to carry out Builders Works 
 
 
Sub-contractor  The firm appointed to carry out Electrical 

 Installation  
  Works  
 
Site The site for the proposed works is at Kiambu Town – 

Kiambu County 
 

(ii) 



 
 
 

SPECIAL NOTES 
 

1. These notes shall form part of the Instructions to Tenderers and Conditions of 
Contract. 

 
2. The tenderer is required to check the number of pages in this document and should he 

find any missing, or in duplicate, or indistinct he should inform the Chief Engineer-
Electrical, State Department of Public Works. 

 
3. Should the tenderer be in any doubt about the precise meaning of any item or figure, 

for any reason whatsoever, he must inform the Chief Engineer-Electrical, State 
Department of Public Works, in order that the correct meaning may be decided before 
the date of submission of tender. 

 
4. No liability will be admitted nor claim allowed, in respect of errors in the tender due 

to mistakes in the specification, which should have been rectified in the manner, 
described above. 

 
5. All tenderers must make a declaration that they have not and will not make any 

payment to any person which can be perceived as an inducement to enable them to 
win this tender.  
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FORM OF TENDER 
To: The Principal Secretary, 

State Department of Housing & Urban Development, 
P.O. Box 30450 – 00100, 
NAIROBI.  

 
PROPOSED CIVIL SERVANTS HOUSING SCHEME AT KIAMBU TOWN – 
KIAMBU COUNTY 
 
W.P ITEM NO. D111 CE/KMB/ 1502 JOB NO. 10069A 

 
ELECTRICAL INSTALLATION WORKS 
 

1. In accordance with the Instructions to Tenderers, Conditions of Contract, Specifications 
and Bills of Quantities for the execution of the above named Works, we, the undersigned 
offer to construct, install and complete such Works and remedy any defects therein for 
the sum of: 

 
Kshs………………………………………………………………………… [Amount in 

figures] 

Kenya Shillings……………………………………………………………[Amount in 

words] 

2. We undertake, if our tender is accepted, to commence the Works as   
soon as is reasonably possible after the receipt of the Employer’s Representative’s notice 
to commence, and to complete the whole of the Works comprised in the Contract within 
the time stated in the Appendix  to Conditions of Contract. 

3. We agree to abide by this tender for a period of 120 days from the date of tender 
opening, and shall remain binding upon us and may be accepted at any time before the 
expiry of that period. 

4. Unless and until a formal Agreement is prepared and executed this tender together with 
your written acceptance thereof, shall constitute a binding Contract between us. 

5. We understand that you are not bound to accept the lowest or any tender you may 
receive. 

Dated this ……………………… day of …………………20….. 

Signature………………….in the capacity of ………………………………………….  
duly authorized to sign tenders for and on behalf of:  

……………………………………………..[Name of  Tenderer[ 
of…………………………………………..[Address of Tenderer] 
 
PIN No. …………………………………………………………….. 
 
VAT CERTIFICATE No. ………………………………………… 
 
Witness: Name ………………………………………………….  
 
          Address ……………………………………………….  
 
        Signature ……………………………………………… 

(iv) 



FORM OF TENDER SECURITY (BANK SECURITY) 
To: The Principal Secretary, 

State Department of Housing & Urban Development, 
P.O. Box 30450 – 00100, 

 NAIROBI.  
WHEREAS............................................................................(hereinafter called “the 
Tenderer”) has submitted his tender dated............................................................for the 
construction of ........................................................................................................... 
..............................................................................................................(name of Contract) 
 
KNOW ALL PEOPLE by these presents that 
WE..................................................................having our registered office at 
..............................................................(hereinafter called “the Bank”), are bound unto 
.............................................................................(hereinafter called “the Employer” in the sum 
of Kshs....................................................................for which payment well and truly to be 
made to the said Employer, the Bank bind itself, its successors and assigns by these presents 
sealed with the Common Seal of the said Bank this .........................................................Day 
of .................20.................................. 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period of tender  
 validity specified  in the instructions to tenderers  
 
 Or 
 
2. If the tenderer, having been notified of the acceptance of this tender by the  Employer 

during the period of tender validity: 
 
 a) fails or refuses to execute the form of Agreement in accordance with the  
   Instructions to Tenderers, if required; or 
 
 b) fails or refuses to furnish the Performance Security, in accordance with the 
   Instructions to Tenderers; 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his 
demand the Employer will note that the amount claimed by him is due to him, owing to the 
occurrence of one or both of the two conditions, specifying the occurred condition or 
conditions. 
 
This guarantee will remain in force for one hundred and fifty (150) days from the date of 
tender opening, and any demand in respect thereof should reach the Bank not later than the 
said date. 
 
 ______________________________                  
_______________________________ 
  [date]           [signature of the Bank] 
 
 ______________________________       
________________________________ 
  [witness]     [seal] 
 
 

(v) 



FORM OF TENDER SECURITY (INSURANCE SECURITY) 
To: The Principal Secretary, 

State Department of Housing & Urban Development, 
P.O. Box 30450 – 00100, 

 NAIROBI. 
 
WHEREAS............................................................................(hereinafter called “the 
Tenderer”) has submitted his tender dated............................................................for the 
construction of 
...................................................................................................................................................... 
........................................................................................................................(name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE.................................................................. of 
................................................(Name of  Insurance Company)...having our registered office 
at.......................................................(hereinafter called “ the Guarantor”), are bound unto 
.............................................................................(hereinafter called “the Procuring Entity” in 
the sum of Kshs....................................................................for which payment well and truly 
to be made to the said Procuring Entity , the  Guarantor bind itself, its successors and assigns 
by these presents sealed with the Common Seal of the said  Guarantor  this 
.........................................................Day of ............................20................................................. 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period of tender  
 validity specified  in the instructions to tenderers  
 
 Or 
 
2. If the tenderer, having been notified of the acceptance of this tender by the Employer 

during the period of tender validity: 
 
 a) fails or refuses to execute the form of Agreement in accordance with the  
  Instructions to Tenderers, if required; or 
 
 b) fails or refuses to furnish the Performance Security, in accordance with the 
  Instructions to Tenderers; 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his 
demand the Employer will note that the amount claimed by him is due to him, owing to the 
occurrence of one or both of the two conditions, specifying the occurred condition or 
conditions. 
 
This guarantee will remain in force for a period of one hundred and fifty (150) days from 
the date of tender opening, and any demand in respect thereof should reach the Bank not later 
than the said date. 
 
 ______________________________                  
_______________________________ 
  [date]           [signature of the Guarantor] 
 
 ______________________________       
________________________________ 
  [witness]     [seal] 
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INSTRUCTION TO TENDERERS 
 
Note:  The tenderer must comply with the following conditions and instructions and failure to 
do so is liable to result in rejection of the tender. 
 

GENERAL 
 
1. Definitions 
 

(a) “Tenderer” means any person or persons partnership firm or company 
submitting a sum or sums in the Bills of Quantities in accordance with the 
Instructions to Tenderers, Conditions of Contract Parts I and II, Specifications, 
Drawings and Bills of Quantities for the work contemplated, acting directly or 
through a legally appointed representative. 

 
(b) “Approved tenderer” means the tenderer who is approved by the Employer. 

 
(c) Any noun or adjective derived from the word “tender” shall be read and 

construed to mean the corresponding form of the noun or adjective “bid”.  
Any conjugation of the verb “tender” shall be read and construed to mean the 
corresponding form of the verb “bid.” 

 
(d) “Employer” means a Central Government Ministry, Local Authority, State 

Corporation or any other Public Institution. 
 
2. Eligibility and Qualification Requirements 
 

2.1 This invitation to tender is open to all tenderers who have been prequalified. 
 

2.2 To be eligible for award of Contract, the tenderer shall provide evidence 
satisfactory to the Employer of their eligibility under Sub clause 2.1 above and 
of their capability and adequacy of resources to effectively carry out the 
subject Contract.  To this end, the tenderer shall be required to update the 
following information already submitted during prequalification:- 

 
(a) Details of experience and past performance of the tenderer on the 

works of a similar nature within the past five years and details of 
current work on hand and other contractual commitments. 

 
(b) The qualifications and experience of key personnel proposed for 

administration and execution of the contract, both on and off site. 
 

(c) Major items of construction plant and equipment proposed for use in 
carrying out the Contract.  Only reliable plant in good working order 
and suitable for the work required of it shall be shown on this schedule.  
The tenderer will also indicate on this schedule when each item will be 
available on the Works. Included also should be a schedule of plant, 
equipment and material to be imported for the purpose of the Contract, 
giving details of make, type, origin and CIF value as appropriate. 
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(d) Details of subcontractors to whom it is proposed to sublet any portion 

of the Contract and for whom authority will be requested for such 
subletting in accordance with clause 4 of the Conditions of Contract. 

 
(e) A draft Program of Works in the form of a bar chart and Schedule of 

Payment which shall form part of the Contract if the tender is accepted.  
Any change in the Program or Schedule shall be subjected to the 
approval of the Engineer. 

 
(f) Details of any current litigation or arbitration proceedings in which the 

Tenderer is involved as one of the parties. 
 

2.3 Joint Ventures 
 

Tenders submitted by a joint venture of two or more firms as partners 
shall comply with the following requirements:- 

 
(a) The tender, and in case of a successful tender, the Form of Agreement, 

shall be signed so as to be legally binding on all partners. 
 

(b) One of the partners shall be nominated as being in charge; and this 
authorization shall be evidenced by submitting a power of attorney 
signed by legally authorized signatories of all the partners. 

 
(c) The partner in charge shall be authorized to incur liabilities and receive 

instructions for and on behalf of any and all partners of the joint 
venture and the entire execution of the Contract including payment 
shall be done exclusively with the partner in charge. 

 
(d) All partners of the joint venture shall be liable jointly and severally for 

the execution of the Contract in accordance with the Contract terms, 
and a relevant statement to this effect shall be included in the 
authorization mentioned under (b) above as well as in the Form of 
Tender and the Form of Agreement (in case of a successful tender). 

 
(e) A copy of the agreement entered into by the joint venture partners shall 

be submitted with the tender. 
 
3. Cost of Tendering 
 

The tenderer shall bear all costs associated with the preparation and submission of his 
tender and the Employer will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the tendering process. 

 
4. Site Visit 
 

4.1 The tenderer is advised to visit and examine the Site and its surroundings and 
obtain for himself on his own responsibility, all information that may be 
necessary for preparing the tender and entering into a contract.  The costs of 
visiting the Site shall be the tenderer’s own responsibility. 
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4.2 The tenderer and any of his personnel or agents will be granted permission by 
the Employer to enter upon premises and lands for the purpose of such 
inspection, but only upon the express condition that the tenderer, his personnel 
or agents, will release and idemnify the Employer from and against all liability 
in respect of, and will be responsible for personal injury (whether fatal or 
otherwise), loss of or damage to property and any other loss, damage, costs 
and expenses however caused, which but for the exercise of such permission, 
would not have arisen. 

 
4.3 The Employer shall organize a site visit at a date to be notified.  A 

representative of the Employer will be available to meet the intending 
tenderers at the Site. 

 
Tenderers must provide their own transport.  The representative will not be 
available at any other time for site inspection visits. 
 
Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, 
whether he in fact visits the Site at the time of the organized site visit or by 
himself at some other time. 
 

TENDER DOCUMENTS 
 
5.  Tender Documents 
 

5.1 The Tender documents comprise the documents listed herebelow and should 
be read together with any Addenda issued in accordance with Clause 7 of 
these instructions to tenderers. 

 
a. Form of Invitation for Tenders 
b. Instructions to Tenderers 
c. Form of Tender 
d. Appendix to Form of Tender 
e. Form of Tender Surety 
f. Statement of Foreign Currency Requirements 
g. Form of Performance Security 
h. Form of Agreement 
i. Form of Advance payment Bank Guarantee 
j. Schedules of Supplementary Information 
k. General Conditions of Contract – Part I 
l. Conditions of Particular Application – Part II 
m. Specifications  
n. Bills of Quantities 
o. Drawings 

 
5.2 The tenderer is expected to examine carefully all instructions, conditions, 

forms, terms, specifications and drawings in the tender documents.  Failure to 
comply with the requirements for tender submission will be at the tenderer’s 
own risk.  Pursuant to clause 22 of Instructions to Tenderers, tenders which 
are not substantially responsive to the requirements of the tender documents 
will be rejected. 

 
5.3 All recipients of the documents for the proposed Contract for the purpose of 

submitting a tender (whether they submit a tender or not) shall treat the details 
of the documents as “private and confidential”. 
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6. Clarification of Tender Documents 
 

6.1 A prospective tenderer requiring any clarification of the tender documents 
may notify the Employer in writing or by telex, cable or facsimile at the 
Employer’s mailing address indicated in the Invitation to Tender.  The 
Employer will respond in writing to any request for clarification which he 
receives earlier than 5 days prior to the expiry of 28 days deadline for the 
submission of tenders.  Written copies of the Employer’s response (including 
the query but without identifying the source of the inquiry) will be sent to all 
prospective tenderers who have purchased the tender documents. 

 
7. Amendment of Tender Documents 
 

7.1 At any time prior to the deadline for submission of tenders the Employer may, 
for any reason, whether at his own initiative or in response to a clarification 
requested by a prospective tenderer, modify the tender documents by issuing 
Addenda. 

 
7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all 

prospective tenderers who have purchased the tender documents and will be 
binding upon them. 

 
7.3 If during the period of tendering, any circular letters (tender notices) shall be 

issued to tenderers by, or on behalf of, the Employer setting forth the 
interpretation to be paced on a part of the tender documents or to make any 
change in them, such circular letters will form part of the tender documents 
and it will be assumed that the tenderer has taken account of them in preparing 
his tender.  The tenderer must promptly acknowledge any circular letters h 
may receive. 

 
7.4 In order to allow prospective tenderers reasonable time in which to take the 

Addendum into account in preparing their tenders, the Employer may, at his 
discretion, extend the deadline for the submission of tenders. 

 
PREPARATION OF TENDERS 

8. Language of Tender 
 

8.1 The tender and all correspondence and documents relating to the tender 
exchanged between the tenderer and the Employer shall be written in the 
English language.  Supporting documents and printed literature furnished by 
the tenderer with the tender may be in another language provided they are 
accompanied by an appropriate translation of pertinent passages in the above 
stated language.  For the purpose of interpretation of the tender, the English 
language shall prevail. 

 
9. Documents Comprising the Tender 
 

9.1 The tender to be prepared by the tenderer shall comprise: the Form of    
Tender and Appendix thereto, a Tender Surety, the Priced Bills of Quantities 
and Schedules, the information on eligibility and qualification, and any other 
materials required to be completed and submitted in accordance with the 
Instructions to Tenderers embodied in these tender documents. 
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The Forms, Bills of Quantities and Schedules provided in the tender 
documents shall be used without exception (subject to extensions of the 
schedules in the same format and to the provisions of clause 13.2 regarding the 
alternative forms of Tender Surety]. 

 
10. Tender Prices 

10.1 All the insertions made by the tenderer shall be made in INK and the tenderer 
shall clearly form the figures.  The relevant space in the Form of Tender and 
Bills of Quantities shall be completed accordingly without interlineations or 
erasures except those necessary to correct errors made by the tenderer in 
which case the erasures and interlineations shall be initialed by the person or 
persons signing the tender. 

 
10.2 A price or rate shall be inserted by the tenderer for every item in the Bills of 

Quantities whether the quantities are stated or not items against which no rate 
or price is entered by the tenderer will not be paid for by the Employer when 
executed and shall be deemed covered by the rates for other items and prices 
in the Bills of Quantities. 

 
The prices and unit rates in the Bills of Quantities are to be the full [all-
inclusive] value of the work described under the items, including all costs and 
expenses which may be necessary and all general risks, liabilities and 
obligations set forth or implied in the documents on which the tender is based. 
All duties and taxes and other levies payable by the Contractor under the 
Contract or for any other cause as of the date 28 days prior to the deadline for 
the submission of tenders, shall be included in the rates and prices and the 
total tender prices submitted by the Tenderer. 
 
Each price or unit rate inserted in the Bills of Quantities should be a realistic 
estimate for completing the activity or activities described under that particular 
item and the tenderer is advised against inserting a price or rate against any 
item contrary to this instruction. 
 
Every rate entered in the Bills of Quantities, whether or not such rate be 
associated with a quantity, shall form part of the Contract.  The Employer 
shall have the right to call for any item of work contained in the Bills of 
Quantities, and such items of work to be paid for at the rate entered by the 
tenderer and it is the intention of the Employer to take full advantage of 
unbalanced low rates. 
 

10.3 Unless otherwise specified the tenderer must enter the amounts representing 
10% of the sub-total of the summary of the Bills of Quantities for 
Contingencies and Variation of Prices [V.O.P.] payments in the summary 
sheet and add them to the sub-total to arrive at the tender amount. 

 
10.4 The tenderer shall furnish with his tender written confirmation from his 

suppliers or manufacturers of unit rates for the supply of items listed in the 
Conditions of Contract clause 47 where appropriate. 

 
10.5 The rates and prices quoted by the tenderer are subject to adjustment during 

the performance of the Contract only in accordance with the provisions of the 
Conditions of Contract.  The tenderer shall complete the schedule of basic 
rates and shall submit with his tender such other supporting information as 
required under clause 47 of the Conditions of Contract Part II. 
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11. Currencies of Tender and Payment 
 
11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in 

Kenya Shillings. 
 
11.2 Tenderers are required to indicate in the Statement of Foreign Currency 

Requirements, which forms part of the tender, the foreign currency required 
by them.  Such currency should generally be the currency of the country of the 
tenderer’s main office.  However, if a substantial portion of the tenderer’s 
expenditure under the Contract is expected to be in countries other than his 
country of origin, then he may state a corresponding portion of the contract 
price in the currency of those other countries.  However, the foreign currency 
element is to be limited to two (2) different currencies and a maximum of 30% 
(thirty percent) of the Contract Price. 

 
11.3 The rate of rates of exchange used for pricing the tender shall be selling rate or 

rates of the Central Bank ruling on the date thirty (30) days before the final 
date for the submission of tenders. 

 
11.4 Tenderers must enclose with their tenders, a brief justification of the foreign 

currency requirements stated in their tenders. 
 
12. Tender Validity 

 
12.1 The tender shall remain valid and open for acceptance for a period of one 

hundred and twenty (120) days from the specified date of tender opening or 
from the extended date of tender opening (in accordance with clause 7.4 here 
above) whichever is the later. 

 
12.2 In exceptional circumstances prior to expiry of the original tender validity 

period, the Employer may request the tenderer for a specified extension of the 
period of validity.  The request and the responses thereto shall be made in 
writing or by cable, telex or facsimile.  A tenderer may refuse the request 
without forfeiting his Tender Surety.  A tenderer agreeing to the request will 
not be required nor permitted to modify his tender, but will be required to 
extend the validity of his Tender Surety correspondingly. 

 
13. Tender Surety 

 
13.1 The tenderer shall furnish as part of his tender, a Tender Surety in the amount 

stated in the Appendix to Instructions to Tenderers. 
 
13.2 The unconditional Tender Surety shall be in Kenya Shillings and be in form of 

a certified cheque, a bank draft, an irrevocable letter of credit or a guarantee 
from a reputable Bank approved by the Employer located in the Republic of 
Kenya. The format of the Surety shall be in accordance with the sample form 
of Tender Surety included in these tender documents; other formats may be 
permitted subject to the prior approval of the Employer.  The Tender Surety 
shall be valid for twenty eight (28) days beyond the tender validity period.  
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13.3 Any tender not accompanied by an acceptable Tender Surety will be rejected 

by the Employer as non-responsive. 
 

13.4 The Tender Sureties of unsuccessful tenderers will be returned as promptly as 
possible but not later than twenty eight (28) days after concluding the Contract 
execution and after a Performance Security has been furnished by the 
successful tenderer. The Tender Surety of the successful tenderer will be 
returned upon the tenderer executing the Contract and furnishing the required 
Performance Security. 

 
13.5 The Tender Surety may be forfeited: 

 
(a) if a tenderer withdraws his tender during the period of tender validity: 

or 
 

(b) in the case of a successful tenderer, if he fails 
(i) to sign the Agreement, or 
(ii) to furnish the necessary Performance Security 

 
(c) if a tenderer does not accept the correction of his tender price pursuant 

to clause 23. 
 
14. No Alternative Offers 

 
14.1 The tenderer shall submit an offer which complies fully with the requirements 

of the tender documents. 
 

Only one tender may be submitted by each tenderer either by himself or as 
partner in a joint venture. 

 
14.2 The tenderer shall not attach any conditions of his own to his tender. The 

tender price must be based on the tender documents. The tenderer is not 
required to present alternative construction options and he shall use without 
exception, the Bills of Quantities as provided, with the amendments as notified 
in tender notices, if any, for the calculation of his tender price. 

 
Any tenderer who fails to comply with this clause will be disqualified. 

 
15. Pre-Tender Meeting 

 
15.1 The tenderer’s designated representative is invited to attend a pre-tender 

meeting, which if convened, will take place at the venue and time stated in the 
Invitation to Tender. The purpose of the meeting will be to clarify issues and 
to answer questions on any matter that may be raised at that stage. 

 
15.2 The tenderer is requested as far as possible to submit any questions in writing 

or by cable, to reach the Employer not later than seven days before the 
meeting.  It may not be practicable at the meeting to answer questions received 
late, but questions and responses will be transmitted in accordance with the 
following: 
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(a) Minutes of the meeting, including the text of the questions raised and 

the responses given together with any responses prepared after the 
meeting will be transmitted without delay to all purchasers of the 
tender documents.  Any modification of the tender documents listed in 
-– Clause 9 which may become necessary as a result of the pre-tender 
meeting shall be made by the Employer exclusively through the issue 
of a tender notice pursuant to Clause 7 and not through the minutes of 
the pre-tender meeting. 

 
(b) Non-attendance at the pre-tender meeting will not be cause for 

disqualification of a bidder. 
 
16. Format and Signing of Tenders 

 
16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark 

appropriately one set “ORIGINAL” and the other “COPY”. 
 
16.2 The copy of the tender and Bills of Quantities shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorized to sign 
on behalf of the tenderer. Proof of authorization shall be furnished in the form 
of the written power of attorney which shall accompany the tender.  All pages 
of the tender where amendments have been made shall be initialed by the 
person or persons signing the tender. 

 
16.3 The complete tender shall be without alterations, interlineations or erasures, 

except as necessary to correct errors made by the tenderer, in which case such 
corrections shall be initialed by the person of persons signing the tender. 

 
SUBMISSION OF TENDERS 

 
17. Sealing and Marking of Tenders 

 
17.1 The tenderer shall seal the original and copy of the tender in separated 

envelopes, duly marking the envelopes as “ORIGINAL” and “COPY”.  The 
envelopes shall then be sealed in an outer envelope. 
 

17.2 The inner and outer envelopes shall be addressed to the Employer at the 
address stated in the Appendix to Instructions to Tenderers and bear the name 
and identification of the Contract stated in the said Appendix with a warning 
not to open before the date and time for opening of tenders stated in the said 
Appendix. 
 

17.3 The inner envelopes shall each indicated the name and address of the tenderer 
to enable the tender to be returned unopened in case it is declared “late”, while 
the outer envelope shall bear no mark indicating the identity of the tenderer. 

 
17.4 If the outer envelope is not sealed and marked as instructed above, the 

Employer will assume no responsibility for the misplacement or premature 
opening of the tender.  A tender opened prematurely for this cause will be 
rejected by the Employer and returned to the tenderer. 
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18 Deadline for Submission of Tenders 

18.1 Tenders must be received by the Employer at the address specified in clause 
17.2 and on the date and time specified in the Letter of Invitation, subject to 
the provisions of clause 7.4, 18.2 and 18.3. 

 
Tenders delivered by hand must be placed in the “tender box” provided in the 
office of the Employer. 
 
Proof of posting will not be accepted as proof of delivery and any tender 
delivered after the above stipulated time, from whatever cause arising will not 
be considered. 

 
18.2 The Employer may, at his discretion, extend the deadline for the submission of 

tenders through the issue of an Addendum in accordance with clause 7, in 
which case all rights and obligations of the Employer and the tenderers 
previously subject to the original deadline shall thereafter be subject to the 
new deadline as extended. 

 
18.3 Any tender received by the Employer after the prescribed deadline for 

submission of tender will be returned unopened to the tenderer. 
 
19 Modification and Withdrawal of Tenders 

19.1 The tenderer may modify or withdraw his tender after tender submission, 
provided that written notice of the modification or withdrawal is received by 
the Employer prior to prescribed deadline for submission of tenders. 

 
The tenderer’s modification or withdrawal notice shall be prepared, sealed, 
marked and dispatched in accordance with the provisions for the submission 
of tenders, with the inner and outer envelopes additionally marked 
“MODIFICATION” or “WITHDRAWAL” as appropriate. 

 
19.2 No tender may be modified subsequent to the deadline for submission of 

tenders. 
 

19.3 No tender may be withdrawn in the interval between the deadline for 
submission of tenders and the period of tender validity specified on the tender 
form.  Withdrawal of a tender during this interval will result in the forfeiture 
of the Tender Surety. 

 
19.4 Subsequent to the expiration of the period of tender validity prescribed by the 

Employer, and the tenderer having not been notified by the Employer of the 
award of the Contract or the tenderer does not intend to conform with the 
request of the Employer to extend the prior of tender validity, the tenderer may 
withdraw his tender without risk of forfeiture of the Tender Surety. 

 
TENDER OPENING AND EVALUATION 

 
20 Tender Opening 

20.1 The Employer will open the tenders in the presence of the tenderers’ 
representatives who choose to attend at the time and location indicated in the 
Letter of Invitation to Tender.  The tenderers’ representatives who are present 
shall sign a register evidencing their attendance. 
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20.2 Tenders for which an acceptable notice of withdrawal has been submitted, 

pursuant to clause 19, will not be opened.  The Employer  
will examine the tenders to determine whether they are complete, whether the 
requisite Tender Sureties have been furnished, whether the documents have 
been properly signed and whether the tenders are generally in order. 

 
20.3 At the tender opening, the Employer will announce the tenderer’s names, total 

tender price, tender price modifications and tender withdrawals, if any, the 
presence of the requisite Tender Surety and such other details as the 
Employer, at his discretion, may consider appropriate.  No tender shall be 
rejected at the tender opening except for late tenders. 

 
20.4 The Employer shall prepare minutes of the tender opening including the 

information disclosed to those present. 
 

20.5 Tenders not opened and read out a tender opening shall not be considered 
further for evaluation, irrespective of the circumstances. 

 
21 Process to be Confidential 

 
21.1 After the public opening of tenders, information relating to the examination, 

clarification, evaluation and comparisons of tenders and recommendations 
concerning the award of Contract shall not be disclosed to tenderers or other 
persons not officially concerned with such process until the award of Contract 
is announced. 

 
21.2 Any effort by a tenderer to influence the Employer in the process of 

examination, evaluation and comparison of tenders and decisions concerning 
award of Contract may result in the rejection of the tenderer’s tender. 

 
22 Clarification of Tenders 

 
22.1 To assist in the examination, evaluation and comparison of tenders, the 

Employer may ask tenderers individually for clarification of their tenders, 
including breakdown of unit prices.  The request for clarification and the 
response shall be in writing or by cable, facsimile or telex, but no change in 
the price or substance of the tender shall be sought, offered or permitted 
except as required to confirm the correction of arithmetical errors discovered 
by the employer during the evaluation of the tenders in accordance with clause 
24. 

 
22.2 No Tenderer shall contact the Employer on any matter relating to his tender 

from the time of the tender opening to the time the Contract is awarded.  If the 
tenderer wishes to bring additional information to the notice of the Employer, 
he shall do so in writing. 

 
23 Determination of Responsiveness 
 

23.1 Prior to the detailed evaluation of tenders, the Employer will determine 
whether each tender is substantially responsive to the requirements of the 
tender documents. 
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23.2 For the purpose of this clause, a substantially responsive tender is one which 

conforms to all the terms, conditions and specifications of the tender 
documents without material deviation or reservation and has a valid bank 
guarantee.  A material deviation or reservation is one which affects in any 
substantial way the scope, quality, completion timing or administration of the 
Works to be undertaken by the tenderer under the Contract, or which limits in 
any substantial way, inconsistent with the tender documents, the Employer’s 
rights or the tenderers obligations under the Contract and the rectification of 
which would affect unfairly the competitive position of other tenderers who 
have presented substantially responsive tenders. 

 
23.3 Each price or unit rate inserted in the Bills of Quantities shall be a realistic 

estimate of the cost of completing the works described under the particular 
item including allowance for overheads, profits and the like.  Should a tender 
be seriously unbalanced in relation to the Employer’s estimate of the works to 
be performed under any item or groups of items, the tender shall be deemed 
not responsive. 

 
23.4 A tender determined to be not substantially responsive will be rejected by the 

Employer and may not subsequently be made responsive by the tenderer by 
correction of the non-conforming deviation or reservation. 

 
24 Correction of Errors 

 
Tenders determined to be substantially responsive shall be checked by the 

Employer for any arithmetic errors in the Computations and summations. 
Errors will be corrected by the Employer as follows: 
 
(a) Where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will govern. 
 

(b) Where there is a discrepancy between the unit rate and the line item 
total resulting from multiplying the unit rate by the quantity, the unit 
rate as quoted will prevail, unless in the opinion of the Employer, there 
is an obvious typographical error, in which case adjustment will be 
made to the entry containing that error. 

 
(c) The amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and, with concurrence of 
the tenderer, shall be considered as binding upon the tenderer.  If the 
tenderer does not accept the corrected amount, the tender may be 
rejected and the Tender Security may be forfeited in accordance with 
clause 13. 

 
25 Conversion to Single Currency 

 
25.1 For compensation of tenders, the tender price shall first be broken down into 

the respective amounts payable in various currencies by using the selling rate 
or rates of the Central Bank of Kenya ruling on the date twenty eight (28) days 
before the final date for the submission of tenders. 

 
 
 

A-11 



 
 
25.2 The Employer will convert the amounts in various currencies in which the 

tender is payable (excluding provisional sums but including Dayworks where 
priced competitively) to Kenya Shillings at the selling rates stated in clause 
25.1. 

 
26 Evaluation and Comparison of Tenders 

26.1 The Employer will evaluate only tenders determined to be substantially 
responsive to the requirements of the tender documents in accordance with 
clause 23. 

 
26.2 In evaluating tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 
 

(a) Making any correction for errors pursuant to clause 24. 
 

(b) Excluding Provisional Sums and provision, if any, for Contingencies in 
the Bills of Quantities, but including Day works where priced 
competitively. 

 
26.3 The Employer reserves the right to accept any variation, deviation or 

alternative offer. Variations, deviations, alternative offers and other factors 
which are in excess of the requirements of the tender documents or otherwise 
result in the accrual of unsolicited benefits to the Employer, shall not be taken 
into account in tender evaluation. 

 
26.4 Price adjustment provisions in the Conditions of Contract applied over the 

period of execution of the Contract shall not be taken into account in tender 
evaluation. 

 
26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in 

relation to the Employer’s estimate of the items of work to be performed under 
the Contract, the Employer may require the tenderer to produce detailed price 
analyses for any or all items of the Bills of Quantities, to demonstrate the 
relationship between those prices, proposed construction methods and 
schedules.  After evaluation of the price analyses, the Employer may require 
that the amount of the Performance Security set forth in clause 29 be increased 
at the expense of the successful tenderer to a level sufficient to protect the 
Employer against financial loss in the event of subsequent default of the 
successful tenderer under the Contract. 

 
26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of 

the share capital shall be allowed a 10% preferential bias provided that they do 
not sub-contract work valued at more than 50% of the Contract Price 
excluding Provisional Sums to a non-indigenous sub-contractor. 

 
AWARD OF CONTRACT 

27 Award 
27.1 Subject to clause 27.2, the Employer will award the Contract to the tenderer 

whose tender is determined to be substantially responsive to the tender 
documents and who has offered the lowest evaluated tender price subject to 
possessing the capability and resources to effectively carry out the Contract 
Works. 
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27.2 The Employer reserves the right to accept or reject any tender, and to annual 

the tendering process and reject all tenders, at any time prior to award of 
Contract, without thereby incurring any liability to the affected tenderers or 
any obligation to inform the affected tenderers of the grounds for the 
Employer’s action. 

 
28 Notification of Award 

28.1 Prior to the expiration of the period of tender validity prescribed by the 
Employer, the Employer will notify the successful tenderer by cable, telefax or 
telex and confirmed in writing by registered letter that his tender has been 
accepted.  This letter (hereinafter and in all Contract documents called “Letter 
of Acceptance”) shall name the sum (hereinafter and in all Contract 
documents called “the Contract Price”) which the Employer will pay to the 
Contractor in consideration of the execution and completion of the Works as 
prescribed by the Contract. 

  
28.2 Notification of award will constitute the formation of the Contract. 

 
28.3 Upon the furnishing of a Performance Security by the successful tenderer, the 

unsuccessful tenderers will promptly be notified that their tenders have been 
unsuccessful. 

 
28.4 Within twenty eight [28] days of receipt of the form of Contract Agreement 

from the Employer, the successful tenderer shall sign the form and return it to 
the Employer together with the required Performance Security. 

 
29 Performance Guarantee 
 

29.1 Within twenty eight [28] days of receipt of the notification of award from the 
Employer, the successful tenderer shall furnish the Employer with a  
Performance Security in an amount stated in the Appendix to Instructions to 
Tenderers. 

 
29.2 The Performance Security to be provided by the successful tenderer shall be 

an unconditional Bank Guarantee issued at the tenderer’s option by an 
established and a reputable Bank approved by the Employer and located in the 
Republic of Kenya and shall be divided into two elements namely, a 
performance security payable in foreign currencies (based upon the exchange 
rates determined in accordance with clause 35.4 of the Conditions of Contract) 
and a performance security payable in Kenya Shillings. The value of the two 
securities shall be in the same proportions of foreign and local currencies as 
requested in the form of foreign currency requirements. 

 
29.3 Failure of the successful tenderer to lodge the required Performance Security 

shall constitute a breach of Contract and sufficient grounds for the annulment 
of the award and forfeiture of the Tender Security and any other remedy under 
the Contract the Employer may award the Contract to the next ranked 
tenderer. 
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30 Advance Payment 

 
An advance payment, if approved by the Employer, shall be made under the Contract, 
if requested by the Contractor, in accordance with clause 33.1 of the Conditions of 
Contract.  The Advance Payment Guarantee shall be denominated in the proportion 
and currencies named in the form of foreign currency requirements.  For each 
currency, a separate guarantee shall be issued.  The guarantee shall be issued by a 
bank located in the Republic of Kenya, or a foreign bank through a correspondent 
bank located in the Republic of Kenya, in either case subject to the approval of the 
Employer. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 
1) OMIT 
Clauses 4.3, 5.1 (a), (d), (f), (h), (i), (j), 10.4, 10.5, 11.2, 11.4,15, 25, 26.6, 30 
 
2) ADD TO CLAUSE 13.1 
Amount of tender surety shall be as per the tender advertisement or letter of invitation 
either from a reputable Bank or an Insurance Firm recommended by Public Procurement 
Oversight Authority (PPOA) 
 
3) ADD TO CLAUSE 29.1  
Amount of performance security shall be five per cent (5%) 
 
4) ADD TO CLAUSE 29.2 
Performance security shall not be divided in two elements and shall be payable in Kenya 
Shillings Only. 
 
5) ADD CLAUSE 13.2 
 Tender surety shall be valid for 30 days beyond the tender validity period. 
 
6) ADD TO CLAUSE 24 

(i) In the event of a discrepancy between the tender amount as stated in the form 
of Tender and the corrected tender figure in the Main summary of the Bills of 
Quantities, the amount as stated in the Form of Tender shall prevail 

 
(ii) The Error correction factor shall be computed by expressing the difference 

between the amount and the corrected tender sum as a percentage of the 
corrected sub-contract works (i.e. corrected tender sum less P.C; and 
Provisional Sums) 

 
(iii) The Error correction factor shall be applied to all sub-contract works (as a 

rebate or addition as the case may be) for the purposes of valuations for 
Interim Certificates and valuation of variations. 

 
7) MODIFY CLAUSE 10.5 
Clause 47 is not part of the Conditions of Contract Part II. 
 
8) CLAUSE 28.4 AND 29.1 
Replace ‘’twenty eight (28) days’’ with ‘Fourteen (14) days’’   
 
9) MODIFY CLAUSE 16 & 17 
Only one document (THE ORIGINAL) is to be filled, signed, sealed and submitted. 
 
10) ADD TO CLAUSE 26. 
 
The evaluation criteria in Appendix pages A16 – A22 shall form part of the evaluation. 
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TENDER EVALUATION CRITERIA 
After tender opening, the tenders will be evaluated in 4 stages, namely: 

1. Preliminary Evaluation; 
2. Technical Evaluation; 
3. Financial Evaluation; and 
4. Recommendation for Award. 

 
STAGE 1: PRELIMINARY EVALUATION 

 
This stage of evaluation shall involve examination of the mandatory requirements as set out 
in the Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions 
stated in the bid document.  
 
These conditions shall include the following:  

i) Company Certificate of incorporation/registration; 
ii) Current category of Registration with National Construction Authority (NCA); 
iii) Current Class of Licenses with the relevant statutory bodies e.g. Energy 

Regulatory Commission, Communication Authority of Kenya, County 
Governments, Water Management Boards etc where applicable; 

iv) Proof of payment for tender document if required; 
v) The bid has been submitted in the format required by the procuring entity; 
vi) Provision of a tender security that is in the required format, amount and that the 

tender security is valid for the period required; 
vii) Duly filled Form of Tender; 
viii) Valid Tax Compliance Certificate; 
ix) Duly filled Confidential Business Questionnaire; 
x) Duly signed Statement of Compliance;  
xi) The required number of copies of the Bid has been submitted and all required 

documents, information and samples have been submitted if stipulated in the 
tender, advertisement/Invitation letter; 

xii) Signed Pre-tender site visit form if pre-tender site visit is required; 
xiii) Proof of authorization shall be furnished in the form of a written power of 

attorney which shall accompany the tender if the signatory to the tender is not a 
director of the company (provide name and attach proof of citizenship of the 
signatory to the Tender). Provide also Form CR12 from the Registrar of 
Companies. 

Note: 
a) The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to 

Tenderers which states as follows: 
• Clause 13.1 of Instruction to Tenderers,”the tenderers shall furnish as part of 

his tenders a Bid surety in the amount stated in the tender document in the 
Appendix to Instructions to Tenderers”. 

• Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety 
shall be in Kenya shillings and be in form of a certified cheque, bank draft, an 
irrevocable letter of credit or a guarantee from a reputable Bank/ Insurance 
approved by PPOA located in the Republic of Kenya. The format of the surety 
shall be in accordance with the sample form included in the tender documents 
and the tender surety shall be valid for 150 days from the date of tender 
opening”. 
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• Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a 
substantially responsive tender is one which conforms to all terms and 
condition and specifications of the tender document without material deviation 
or reservation and has a valid Bank/Insurance guarantee”. 

 
b) The employer/procuring entity may seek further clarification/confirmation if 

necessary to confirm authenticity/compliance of any condition of the tender. Further, 
in case of a discrepancy between the amounts stated in the appendix to Instructions to 
Tenderers in Section A of this tender document and the one stated in the tender 
advertisement or invitation letter, the bid security shall be taken as the amount in the 
tender advertisement/ letter of invitation. 

 
The tenderers who do not satisfy any of the above mandatory requirements shall be 
considered Non-Responsive and their tenders will not be evaluated further. 
 
STAGE 2: TECHNICAL EVALUATION 
 
The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers 
which states as follows: 
 
In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to 
provide evidence for eligibility of the award of the tender by satisfying the employer of their 
eligibility under sub clause 2.1 of Instructions to Tenderers and their capability and  
adequacy of resources to effectively carry out the subject contract.  
In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the tenderers 
shall be required; 
 
a) To fill the Standard Forms provided in the bid document for the purposes of providing the 

required information. The tenderers may also attach the required information if they so 
desire; 

b) To supply equipments/items which comply with the technical specifications set out in the 
bid document.  In this regard, the bidders shall be required to submit relevant technical 
brochures/catalogues with the tender document, highlighting the Catalogue Numbers of 
the proposed items. Such brochures/catalogues should indicate comprehensive relevant 
data of the proposed equipment/items which should include but not limited to the 
following: 
(i) Standards of manufacture; 
(ii) Performance ratings/characteristics; 
(iii)Material of manufacture; 
(iv) Electrical power ratings; and 
(v) Any other necessary requirements (Specify).  

 
The bid will then be analyzed, using the information in the technical brochures, to 
determine compliance with General and Particular technical specifications for the works 
as indicated in the tender document. The tenderer shall also fill in the Technical Schedule 
as specified in the tender document for Equipment and Items indicating the Country of 
Origin, Model/Make/Manufacturer and catalogue numbers of the Items/Equipments they 
propose to supply.  
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The award of points considered in this section shall be as shown below: 
  
PARAMETER                           MAXIMUM POINTS 
 
(i) Compliance with Technical Specifications………………………….40 

(ii) Tender Questionnaire    --------------------------------------------------   3 

(iii) Key personnel   --------------------------------------------------------------   12 

(iv) Contract Completed in the last Five (5) years  -----------------------  9 

(v) Schedules of on-going projects   ----------------------------------------   4 

(vi) Schedules of contractors equipment  ----------------------------------  12 

(vii)   Audited Financial Report for the last 3 years  ----------------------   6 

(viii)   Evidence of Financial Resources   ------------------------------------    9 

(ix)   Name, Address and Telephone of Banks (Contractor to provide).. 3 

(x)   Litigation History   -------------------------------------------------------------     2 

               TOTAL        100 
 
 
The pass-mark under the Technical Evaluation is 70 percent. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A-18 
 



The detailed scoring plan shall be as shown in table 1. 
 
TABLE 1: Technical Evaluation 

Item Description Points 
Scored 

Max. Point  

1 Compliance with Technical Specifications 
• Compliant --------------------------------------------------………40 
• Non-compliant-------------------------------------------------------  0 

 
(Note: Tender Evaluation Committee to carryout analysis showing 
how decision on this requirement has been arrived at) 
 

  
40 

2 Tender Questionnaire Form 
• Completely filled ---------------------------------------------------- 5 
• Not filled ------------------------------------------------------------  0 

  
5 

3 Key Personnel (Attach evidence)    
 
 
 
 
 
 
 
 
 
 

12 

Director of the firm 

• Holder of degree in relevant Engineering field  ------------------  4 
• Holder of diploma in relevant Engineering field ----------------  3 
• Holder of certificate in relevant Engineering field-----------------2 
• Holder of trade test certificate in relevant Engineering field-----1 
• No relevant certificate ----------------------------------------------   0 

  
 

4 

At least 1No. degree/diploma holder of key personnel in relevant 
field 

• With over 10 years relevant experience  ------------------------- 4 
• With over 5 years relevant experience---------------------------- 2 
• With under 5 years relevant experience -------------------------- 1 

  
 

4 

At least 1No certificate holder of key personnel in relevant field 
• With over 10 years relevant experience-------------------------- 2 
• With over 5 years relevant experience --------------------------- 1 
• With under 5 years relevant experience ------------------------0.5 

  
 
2 

At least 2No artisan (trade test certificate in relevant field) 
• Artisan with over 10 years relevant experience  ---------------- 2 
• Artisan with under 10 years relevant experience --------------- 1 
• Non skilled worker with over 10 years relevant experience --- 0 

  
 
2 

 
 

4 Contracts completed in the last five (5) years (Max of 3No. 
Projects)- Provide Evidence 

• Project of similar nature, complexity or magnitude ------------ 3 
• Project of similar nature but of lower value than the one in 

consideration  ---------------------------------------------------------- 2 
• No completed project of similar nature --------------------------0 

 
 
 

 
 
9 
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Item Description Points 

Scored 
Max. 
Point  

5 On-going projects  – Provide Evidence 
• No Project of similar nature, complexity and magnitude  

------------------------------------------------------------------ 4 
• Three and below Projects of similar, nature complexity 

and magnitude  –----------------------------------------------3 
• Four and above Projects of similar nature, complexity 

and magnitude  ----------------------------------------------- 2 
 

  
 

4 

6 Schedule of contractors equipment  and transport (proof or 
evidence of ownership/Lease) 

  
 
6 

 
 
 
12 

    a)Relevant Transport 
• Means of transport (Vehicle)  ------------------------------ 6  
• No means of transport --------------------------------------  0 

   b)Relevant Equipment 
• Has relevant equipment for work being tendered  ------6 
• No relevant equipment for work being tendered  ------  0 

  
6 

7 Financial report    
 
 

6 

 a)Audited financial report (last three (3) years)  

• Average Annual Turn-over equal to or greater than the cost 
of the project ------------------------------------------------------6 

• Average Annual Turn-over above 50% but below 100% of  
the cost of the project --------------------------------------------3 

• Average Annual Turn-over below 50% of  the cost of the 
project -------------------------------------------------------------1 

 
b)Evidence of Financial Resources (cash in hand, lines of 
credit, over draft facility etc ) 
• Has financial resources to finance the projected monthly 

cash flow* for three months -----------------------------------9 
• Has financial resources equal to the projected monthly 

cash flow*---------------------------------------------------------6 
• Has financial resources less the projected monthly cash 

flow*---------------------------------------------------------------3 
• Has not indicated sources of financial resources  ---------- 0 

  
 

9 

8 Name, Address and Telephone of Banks (Contractor to 

provide) 

• Information Provided---------------------------------- 3 
• No Information Provided-----------------------------  0  

  
 

3 
 

9 Litigation History 

• Duly Filled ---------------------------------------------- 2 
• Not filled ------------------------------------------------  0  

  
 

2 
 

 TOTAL  100 

 
Any bidder who scores 70 points and above shall be considered for further evaluation. 

 
*Monthly Cash Flow =Tender Sum/Contract Period 
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STAGE 3 - FINANCIAL EVALUATION 
 
Upon completion of the technical evaluation a detailed financial evaluation shall follow.  
 
The evaluation shall be in three stages  

a) Determination of Arithmetic errors 
b) Comparison of Rates; and 
c) Consistency of the Rates. 

 
A) Determination of Arithmetic Errors 
Arithmetic Errors will be corrected by the Procuring Entity as follows:  

 
i) In the event of a discrepancy between the tender amount as stated in the form 

of Tender and the corrected tender figure in the Main summary of the Bills of 
Quantities, the amount as stated in the Form of Tender shall prevail.  Pursuant 
to Section 82 of the Public Procurement and Asset Disposal Act 2015, the 
tender sum as submitted and read out during the tender opening shall be 
absolute and final and shall not be the subject of correction, adjustment or 
amendment in any way by any person or entity; 

 
ii) Error correction factor shall be computed by expressing the difference 

between the amount and the corrected tender sum as a percentage of the 
corrected contract works (i.e. corrected tender sum less P.C; and Provisional 
Sums); 

 
iii) The Error correction factor shall be applied to all contract works (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 
Certificates and valuation of variations. 

 
B) Comparison of rates 

Items that are under priced or overpriced may indicate potential for non-delivery and 
front loading respectively. The committee shall promptly write to the tenderer asking for 
detailed breakdown of costs for any of the quoted items, relationship between those 
prices, proposed construction/installation methods and schedules.  
 
The evaluation committee shall evaluate the responses and make an appropriate 
recommendation to the procuring entity giving necessary evidence. Such 
recommendations may include but not limited to: 
 

(i) Recommend no adverse action to the tenderer after a convincing response; 
(ii) Employer requiring that the amount of the performance bond be raised at the 

expense of the successful tenderer to a level sufficient to protect the employer 
against potential financial losses; 
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(iii) Recommend non-award based on the response provided and the available 
demonstratable evidence that the scope, quality, completion timing, 
administration of works to be undertaken by the tenderer, would adversely be 
affected or the rights of the employer or the tenderers obligations would be 
limited in a substantial way. 

 
C) Consistency of the Rates 
The evaluation committee will compare the consistency of rates for similar items and note all 
inconsistencies of the rates for similar items. 
 
STAGE 4 - RECOMMENDATION FOR AWARD 
 
The successful bidder shall be the tenderer with the lowest evaluated tender price. 
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SECTION B 

 
 

CONDITIONS OF CONTRACT 
 

AND 
 

SUB-CONTRACT AGREEMENT 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONDITIONS OF CONTRACT 
 

1.0 Definitions 
 

1.1 In this contract, except where context otherwise requires, the following terms shall be 
interpreted as indicated; 

 
“Bills of quantities” means the priced and completed bill of quantities forming part 
of the tender. 
 
“Compensation Events” are those defined in clause 24 hereunder 
 
“Completion date” means the date of completion of the works as certified by the 
Project Manager, in accordance with Clause 31. 
 
“The Contract” Means the agreement entered into between the Employer and the 
Contactor as recorded in the Agreement Form and signed by the parties including all 
attachments and appendices thereto and all documents incorporated by reference 
therein to execute, complete, and maintain the Works, 

 
“The Contractor” refers to the person or corporate body whose tender to carry out 
the Works has been accepted by the Employer. 
 
“The Contractor’s Tender” is the completed tendering document submitted by the 
Contactor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter 
as adjusted in accordance with the provisions of the Contract. 
 
“Days” are calendar days; “months” are calendar months. 
 
“Defects” is any piece of work not completed in accordance with the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by project Manager 
upon correction of defects by the Contractor. 

   
“The Defects Liability Period” is the period named in the Contract Data and 
calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or approved by 
the Project Manager for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for labour and the 
associated materials and plant. 

 
 “Employer” or the “procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, Universities, Public 
Institutions and Corporations, etc is the party who employs the Contractor to carry 
out the Works. 
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“Equipment”   is the Contractor’s machinery and vehicles brought temporarily to the 
Site for the execution of the Works. 
 
“The intended completion date” is the date on which it is intended that the 
Contractor shall complete the works. The intended Completion Date may be revised 
only by the Project manager by issuing an extension of time or acceleration in the 
Works. 
 
“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in order. 
 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, 
chemical or biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions of Contract 
(or any other competent person appointed by the Employer and notified to the 
Contractor, to act in replacement of the Project Manager) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an 
“Architect” or a “Quantity Surveyor registered under the Architects and Quantity 
Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act 
Cap 530. 

 
“Site” means the place or places where the permanent Works are to be carried out 
including workshops where the same is being prepared. 
 
“Site Investigation Reports” are those reports that may be included in the tendering 
documents which are factual and interpretative about the surface and subsurface 
conditions at the Site. 
 
“Specifications” means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Project Manager. 
 
“Start Date” is the date when the Contractor shall commence execution of the 
Works. 

 
“A Sub-contractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes Work on 
the Site. 
 
“Temporary works” are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 
 
“Employer’s Representative” is the person appointed by the Employer and notified 
to the Contractor for the purpose of supervision of the Works. 
 
“A Variation” is an instruction given by the Employer’s Representative which varies 
the Works. 

 
“The Works” are what the Contract requires the Contractor to construct, install, and 
turnover to the Employer. 
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2.0 Interpretation 

 
2.1 In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no significance.  
Words have their normal meaning in English Language unless specifically defined.  
The Project Manager will provide instructions clarifying queries about these 
Conditions of Contract. 
 

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 
reference in the Conditions of Contract to the Works, the Completion Date and the 
Intended Completion Date apply to any section of the Works (other than references to 
the Intended Completion Date for the whole of the Works). 
 

2.3 The following documents shall constitute the Contract documents and shall be 
interpreted in the following order of priority; 
 

(1) Agreement, 
(2) Letter of acceptance, 
(3) Contractor’s Tender, 
(4) Appendix to Conditions of Contract, 
(5) Conditions of Contract, 
(6) Specifications, 
(7) Drawings, 
(8) Bills of Quantities, 
(9) Any other documents listed in the Appendix to Conditions of Contract 

as forming part of the contract. 
 
Immediately after the execution of the contract, the Project Manager shall furnish 
both the Employer and the Contractor with two copies each of all the Contract 
documents. Further, as and when necessary the Project manager shall furnish the 
Contractor {always with a copy to the Employer) with three ({3} copies of such 
further drawings or details or descriptive schedules as are reasonably necessary either 
to explain or amplify the Contract drawings or to enable the Contractor to carry out 
and complete the Works in accordance with these Conditions. 
 

3.0 Language and Law 
 

3.1 Language of Contract and the law governing the Contract shall be English language 
and the Laws of Kenya respective unless otherwise stated. 
 

4.0 Project Manager’s Decision 
 

4.1 Except where otherwise specifically stated, the Project Manager will decide 
contractual matters between the Employer and the Contract in the role representing 
the Employer. 

 
5.0 Delegation 

 
5.1 The Project manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor. 
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6.0 Communications 

 
6.1 Communication between parties shall be effective only when in writing.  A notice 

shall be effective only when it is delivered. 
 

7.0 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may 
not assign the Contract without the approval of the Employer in writing.  
Subcontracting shall not alter the Contractor’s obligations. 

 
8.0 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 
with the Employer, as per the directions of the Project Manager.  The Contractor 
shall also provide facilities and services for them.  The employer may modify the said 
List of Other Contractors etc., and shall notify the Contractor of any such 
modification. 
 

9.0 Personnel 
9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said information or other 
personnel approved by the Project Manager.  The Project Manager will approve any 
proposed replacement of key personnel only if their relevant qualifications and 
abilities are substantially equal to or better than those of the personnel listed in the 
Qualification Information.  If the Project Manager asks the Contractor to remove a 
person who is a member of the Contractor’s staff or work force, stating the reasons, 
the Contractor shall ensure that the person leaves the Site within Seven days and has 
no further connection with the Work in the Contract. 
 

10.0 Works 
10.1 The Contractor shall construct and install the works in accordance with the 

Specifications and Drawings.  The Works may commence on the Start Date and shall 
be carried out in accordance with the Program submitted by the Contractor, as 
updated with the approval of the Project Manager, and complete them by the 
Intended Completion Date. 

 
11.0 Safety and Temporary Works 
11.1 The Contractor shall be responsible for the design of temporary works.  However 

before erecting the same, he shall submit his designs including specifications and 
drawings to the Project Manager and to any other relevant third parties for their 
approval.  No erection of temporary works shall be done until such approvals are 
obtained. 
 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 
design of the Temporary works and all drawings prepared by the Contractor for the 
execution of the temporary or permanent works, shall be subject to prior approval by 
the Project Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the Site. 
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12.0 Discoveries 

 
12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer. The Contractor shall notify 
the Project Manager of such discoveries and carry out the Project manager’s 
instructions for dealing with them. 

 
13.0 Work Program 

 
13.1 Within the time stated in the appendix to Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general methods, 
arrangements, order, and timing for all the activities in the Works. An update of the 
program shall be a program showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining work, 
including any changes to the sequence of the activities. The Contractor shall submit 
to the Project Manager for approval an updated program at intervals no longer than 
the period stated in the Appendix to Conditions of Contract. If the Contractor does 
not submit an updated program within this period, the Project Manager may withhold 
the amount stated in the said Appendix from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the 
overdue program has been submitted. The Project Manager’s approval of the 
program shall not alter the Contractor’s obligations.  The Contractor may revise the 
program and submit it to the Project Manager again at any time.  A revised program 
shall show the effect of Variations and Compensation Events. 

 
14.0 Possession of Site 

 
14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 

possession of a part is not given by the date stated in the Appendix to Conditions of 
Contract, the Employer will be deemed to have delayed the start of the relevant 
activities, and this will be Compensation Event. 

 
15.0 Access to Site 

 
15.1 The Contractor shall allow the Project manager and any other person authorized by 

the Project Manager, access to the Site and to any place where work in connection 
with the Contract is being carried out or is intended to be carried out. 

 
16.0 Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract. 
 

17.0 Extension of Acceleration of Completion Date 
 

17.1 The Project manager shall extend the Intended Completion Date if a Compensation 
Event occurs or a variation is issued which makes it impossible for completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining work, which would cause the Contractor to incur additional 
cost.  
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The Project Manager shall decide whether and by how much to extend the 
Intended Completion Date with 21 days of the Contractor asking the Project 
Manager in writing for a decision upon the effect of a Compensation Event or 
variation and submitting full supporting information.  If the Contractor has failed 
to give early warning of a caused by such failure shall not be considered in 
assessing the new (extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer  
 

18.0 Management Meetings 
 

18.1 A Contractor management meeting shall be held monthly and attended by the Project 
Manager and the Contractor.  Its business shall be to review the plans for the 
remaining Work and to deal with matters raised in accordance with the early warning 
procedure.  The Project manager shall record the minutes of management meetings 
and provide copies of the same to those attending the meeting and the Employer.  
The responsibility of the parties for actions to be taken shall be decided by the Project 
manager either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 

 
19.0 Early Warning 

 
19.1 The Contractor shall warn the Project at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the Work 
increase the Contract Price or delay the execution of the Works.  The Project 
Manager may required the Contractor to provide an estimate of the expected effect of 
the future event or circumstance on the Contract Price and Completion Date.  The 
estimate shall be provided by the Contractor as soon as reasonably possible. 

 
19.2 The Contractor shall cooperate with the Project Manager in making and considering 

proposals on how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the Work and in carrying out any resulting instruction 
of the Project Manager. 

 
20.0 Defects 

 
20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of 

any defects that are found.  Such inspection shall not affect the Contractor’s 
responsibilities. The Project Manager may instruct the Contractor to search for a 
defect and to uncover and test any work that the Project manager considers may have 
defects. Should the defect be found, the cost of uncovering and making good shall be 
borne by the Contractor.  However, if there is no defect found, the cost of uncovering 
and making good shall be treated as a variation and added to the Contract Price. 

 
20.2 The Project Manager shall give notice to the Contractor of any defects before the end 

of the Defect Liability Period, which begins at completion, and is defined in the 
Appendix to Conditions of contract.  The Defects Liability Period shall be extended 
for as long as defects remain to be corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice.  
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If the Contractor has not corrected a defect within the time specified in the Project 
Manager’s notice, the Project Manager will assess the cost of having the defect 
corrected by other parties and such cost shall be treated as a variation and be 
deducted from the Contract Price. 

 
21.0 Bills of Quantities 

 
21.1 The Bills of Quantities shall contain items for the construction, installation, testing 

and commissioning of the work to be done by the Contractor.  The Contractor will be 
paid for the quantity of the work done at the rate in the Bills of Quantities for each 
item. 

 
21.2 If the final quantity of the work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the change 
exceeds 1 percent of the Initial Contractor price, the Project Manager shall adjust the 
rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the Project manager 

with a detailed cost breakdown of any rate in the Bills of Quantities. 
 

22.0 Variations 
 

22.1 All variations shall be included in updated programs produced by the Contractor. 
 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out 
the variations when requested to do so.  The Project Manager shall assess the 
quotation, which shall be given within seven days of the request or within any longer 
period as may be stated by the Project Manager and before the Variation is ordered. 

 
22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 
above the limit stated in Clause 21.2 or the timing of its execution does not cause the 
cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to 
calculate the value of the variation.  If the cost per unit of quantity changes, or if the 
nature or timing of the work in the variation doe not correspond with items in the 
Bills of Quantities, the quotation by the contractor shall be in the form of new rates 
for the relevant items of work. 

 
22.4 If the Contractor’s quotation is unreasonable, the Project manager may order the 

variation and make a change to the Contract Price, which shall be based on the 
Project Manager’s own forecast of the effects of the variation on the Contractor’s 
cost 

 
22.5 If the Project Manager decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the works, no quotation shall 
be given and the variation shall be treated as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for cost that could have 

been avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with 
an updated cash flow forecast. 
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23.0 Payment Certificates, Currency of Payments and Advance  Payments  
 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment 
giving sufficient details of the Work done and materials on Site and the amounts 
which the Contractor considers himself to be entitles to.  The Project Manager shall 
check the monthly application and certify the amount to be paid to the Contractor 
within 14 days.  The value of work executed and payable shall be determined by the 
Project Manager. 

 
23.2 The value of work executed shall comprise the value of the quantities of the items in 

the Bills of Quantities completed; materials delivered on site, variations and 
compensation events.  Such materials shall become the property of the Employer 
once the Employer has paid the Contractor for their value.  Thereafter, they shall not 
be removed from site without the Project Manager’s instructions except for use upon 
the works. 

 
23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of 
issue of each certificate.  If the Employer makes a late payment, the Contractor shall 
be paid simple interest on the late payment in the next payment.  Interest shall be 
calculated on the basis of number of days delayed at a rate three percentage points 
above the Central Bank of Kenya’s average rate for base lending prevailing as of the 
first day the payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate of a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out 
in this clause.  Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute. 

 
23.5 Items of the works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in 
the tender, or agreed prior to the execution of the Contract Agreement and indicated 
therein.  The rate of exchange for the calculation of the amount of foreign currency 
payment shall be the rate of exchange indicated in the Appendix to Conditions of 
Contract. If the contractor indicated foreign currencies for payment other than the 
currencies of the countries of origin of related goods and services, the Employer 
reserves the right to pay the equivalent at the time of payment in the currencies of the 
countries of such goods and services. The Employer and the Project manager shall be 
notified promptly by the Contractor of an changes in the expected foreign currency 
requirements of the Contractor during the execution of the works as indicated in the 
Schedule of Foreign Currency Requirements and the foreign and local currency 
portions of the balance of the Contract Price shall then be amended by agreement 
between Employer and the Contractor in order to reflect appropriately such changes. 
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23.7 In the event that an advance payment is granted, the following shall apply:- 

 
a) On signature of the Contract, the Contractor shall at his request, 

and without furnishing proof of expenditure, be entitled to an 
advance of 10% (ten percent) of the original amount of the 
contract.  The advance shall not be subject to retention money. 

 
b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or a directly liable 
guarantee satisfactory to the Employer in the amount of the 
advance payment. The guarantee shall be in the same currency as 
the advance. 

 
c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from 
the balance owing to the contractor. Reimbursement shall begin 
when the amount of the sums due under the Contract reaches 20% 
of the original amount of the contract. It shall have been completed 
by the time 80% of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated 
by means of the formula: 

 
  R = A(X1 – X11) 
     80 – 20 
Where: 
  R = the amount to be reimbursed 
   

A       = the amount of the advance which has 
been granted 

 
X1           = the amount of proposed cumulative 

payments as a percentage of the original 
amount of the Contract.  This will exceed 
20% but not exceed 80%. 

 
X11 =             the amount of the previous cumulative 

payments as a 
                    percentage of the original amount of the 

Contract.  
 

This figure will be below 80% but not 
less than 20%. 

 
d) With each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 

24.0 Compensation Events 
 

24.1 The following issues shall constitute Compensation Events. 
 

a) The Employer does not give access to a part of the site by the Site 
Possession Date stated in the Appendix to Conditions of Contract. 
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b) The Employer modifies the List of Other Contractors, etc., in a way 
that affects the Work of the Contractor under the Contract. 

 
c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the works 
on time. 

 
d) The Project Manager instructs the contractor to uncover or to carry 

out additional tests upon the work, which is then found to have no 
defects. 

 
e) The Project Manager unreasonably does not approve a subcontract 

to be let. 
 

f) Ground conditions are substantially more3 adverse than could 
reasonably have been assume ed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including the 
site investigation reports), from information available publicly and 
from a visual inspection of the site. 

 
g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional works 
required for safety or other reasons. 

 
h) Other contractors, public authorities, utilities, or the Employer does 

not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 

 
i) The effects on the Contractor of any of the Employer’s risks. 

 
j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 
 

k) Other compensation events described in the Contract or determined 
by the Project manager shall apply 

 
24.2 If a compensation event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be 
increased and/or the Intended Completion Date shall be extended.  The Project 
Manager shall decide whether and by how much the Contract Price shall be increased 
and whether and by how much the Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation event upon 

the Contractor’s forecast cost has been provided by the Contract, it shall be assessed 
by the Project Manager, and the Contract Price shall be adjusted accordingly. If the 
Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast.  The Project Manager 
will assume that the Contractor will react competently and promptly to the event. 
 

24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or 
not having co-operated with the Project Manager. 
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24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 

the Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his intention to 
make a claim within thirty days after the event giving rise to the claim has first 
arisen.  The claim shall be submitted within thirty days thereafter. 

 
Provided always that should the event giving rise to the claim of continuing effect, 
the Contractor shall submit an interim claim within the said thirty days and a final 
claim within thirty days of the end of the event giving rise to the claim. 

 
 

25.0 Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies 
are changed between the date 30 days before the submission of tenders for the 
Contract and the date of Completion.  The adjustment shall be the change in the 
amount of tax payable by the Contractor. 
 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date 
of tender submission in calculating the cost to the Contractor of materials to be 
specifically imported (by express provision in the Contract Bills of Quantities or 
Specifications) for permanent incorporation in the Works. Unless otherwise stated in 
the Contract, if any time during the period of the Contract exchange rates shall be 
varied and this shall affect the cost to the Contractor of such materials, then the 
Project Manager shall assess the net difference in the cost of such materials.  Any 
amount from time to time so assessed shall be added to or deducted from the Contract 
Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have 

been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and 
shall be subject to adjustment in the events specified there under; 

 
i) The price contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other emoluments 
and expenses as determined by the Joint Building Council of 
Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 
days before the date for submission of tenders.  A copy of the 
schedule used by the Contractor in his pricing shall be attached in 
the Appendix to Conditions of Contract. 

 
ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, then 
the Contract Price shall be increased or decreased by the amount 
assessed by the Project Manager based upon the difference, 
expressed as a percentage, between the rate set out in the schedule 
of basic rated issued 30 days before the date for submission or 
tenders and the rate published by the J.B.C. and applied to the 
quantum of labour incorporated within the amount of work 
remaining to be executed at the date of publication of such increase 
or decrease. 
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iii) No adjustment shall be made in respect of changes in the rates of 

wages and other emoluments and expenses which occur after the 
date of Completion except during such other period as may be 
granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4 The price contained in the Contract Bills of Quantities shall be deemed to be based 

upon the basic prices of materials to be permanently incorporated in the works as 
determined by the J.B.C. and set out in the schedule of basic rates issued 30 days 
before the date for submission of tenders.  A copy of the schedule used by the 
Contractor in his pricing shall be attached in the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount to be 
assessed by the Project Manager based upon the difference between the price set out 
in the schedule of basic rates issued 30 days before the date for submission of tenders 
and the rate published by the J.B.C. and applied to the quantum of the relevant 
materials which have not been taken into account in arriving at the amount of any 
interim certificate under clause 23 of these Conditions issued before the date of 
publication of such increase or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be 
granted as an extension of time under clause 17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rate. 
 

26.0 Retention 
 

26.1 The Employer shall retain from the payment due to the Contractor the proportion 
stated in the Appendix to Conditions of Contract until Completion of the whole of the 
works.  On Completion of the whole of the works, half the total amount retained shall 
be repaid to the Contractor and the remaining half when the Defects Liability Period 
has passed and the Project manager has certified that all defects notified to the 
Contractor before the end of this period have been corrected. 

 
27.0 Liquidate Damages 

 
27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 

Appendix to Conditions of Contract for each day that the actual Completion Date is 
later than the Intended Completion Date.  The Employer may deduct liquidated 
damages from payments due to the Contractor.  Payment of liquidated damages shall 
not alter the Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Project Manager shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate.  The Contractor shall be paid 
interest on the overpayment, calculated from the date of payment to the date of 
repayment, at the rate specified in Clause 23.30. 
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28.0 Securities 

 
28.1 The Performance Security shall be provided to the Employer not later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form and 
by a reputable bank acceptable to the Employer, and denominated in Kenya shillings.  
The Performance Security shall be valid until a date 30 days beyond the date of issue 
of the Certificate of Completion. 

 
29.0 Dayworks 

  
29.1 If applicable, the Day works rates in the Contractor’s tender shall be used for small 

additional amounts of work only when the Project Manager has given written 
instructions in advance for additional work to be paid for in that way. 
 

29.2 All work to be paid for as Day works shall be recorded by the Contractor on Forms 
approved by the Project Manager.  Each completed form shall be verified and signed 
by the Project manager within two days of the work being done. 

 
29.3 The Contractor shall be paid for Day works subject to obtaining signed Day works 

forms. 
 

30.0 Liability and Insurance 
 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 
following are the Employer’s risks: 

 
a) The risk of personal injury, death or loss of  or damage to property 

(excluding the works, plant, materials and equipment), which are due to; 
 

i) use or occupation of the site by the works or for the purpose of 
the works, which is the unavoidable result of the works, or 

ii) Negligence, breach of statutory duty or interference with any 
legal right by the Employer or by any person employed by or 
contracted to him except the Contractor. 

 
b) The risk of damage to the works, plant, materials, and equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, or 
due to war or radioactive contamination directly affecting the place where 
the works are being executed. 

 
30.2 From the Completion Date until the Defects Correction Certificate has been issued, 

the risk of loss of  or damage to the works, plant, and materials is the Employer’s risk 
except loss or damage due to; 

 
a) a defect which existed on or before the Completion Date. 

 
b) An event occurring before the Completion Date, which was not itself the 

Employer’s risk. 
 

c) The activities of the Contractor on the Site after the Completion Date. 
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30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks 

of personal injury, death and loss of or damage to property (including, without 
limitation, the works, plant, materials, and equipment) which are not Employer’s risk 
are contractor’s risks. 
 
The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts stated in the Appendix to Conditions of Contract for the following events; 
 

a) loss of or damage to the works, plant and materials; 
b) loss of or damage to Equipment; 
c) loss of or damage to property (except the works, plant materials, 

and equipment) in connection with the Contract, and 
d) Personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date.  All such 
insurance shall provide for compensation required to rectify the loss or damage 
incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 
recover the premiums from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due. 

 
30.6 Alterations to the terms of insurance shall not be made without the approval of the 

Project Manager.  Both parties shall comply with any conditions of insurance 
policies. 

 
31.0 Completion and Taking over 

 
31.1 Upon deciding that the works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of Completion of the works.  The 
Employer shall take over the site and the works within seven (7) days of the Project 
manager’s issuing a Certificate of Completion. 

 
32.0 Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under Contract 
before the end of the Defects Liability Period.  The Project Manager shall issue a 
Defects Liability Certificate and certify any final payment that is due to the 
Contractor within 30 days of receiving the Contractor’s account if it is correct and 
complete. If it is not, the Project Manager shall issue within 30 days a schedule that 
states the scope of the corrections or additions that are necessary.  If the final account 
is still unsatisfactory after it has been resubmitted, the Project Manager shall decide 
on the amount payable to the Contractor and issue a Payment Certificate. The 
Employer shall pay the Contractor the amount due in the Final certificate within 60 
days. 
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33.0 Termination 

 
33.1 The Employer or the Contractor may terminate the Contract if the other party causes 

a fundamental breach of the Contract.  These fundamental breaches of Contract shall 
include, but shall not be limited to, the following; 
 

a) The Contractor stops work for 30 days when no stoppage of work 
is shown on the current program and the stoppage has not been 
authorized by the Project Manager. 

 
b) The Project Manager instructs the Contractor to delay the progress 

of the works, and the instruction is not withdrawn within 30 days. 
 
 

c) The Contractor is declared bankrupt or goes into liquidation other 
than for a reconstruction or amalgamation. 

 
d) A payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim Certificate) 
or 60 days (for Final Certificate) of issue. 

 
e) the Project Manager gives notice that failure to correct a particular 

defect is a fundamental breach of Contract and the Contractor fails 
to correct it within a reasonable period of time determined by the 
Project Manager. 

 
f) the Contractor does not maintain a security, which is required. 

 
33.2 When either party to the contract gives notice of Contract to the Project Manager for 

a cause other than those listed under Clause 33.1 above, the Project Manager shall 
decide whether the breach is fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

33.4 If the Contractor is terminated, the contractor shall stop work immediately, make the 
site safe and secure, and leave the site as soon as reasonably possible. The Project 
Manager shall immediately thereafter arrange for a meeting for the purpose of taking 
record of the works executed and materials, goods, equipment and temporary 
buildings on site. 

 
34.0 Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work 
done and materials ordered and delivered to site up to the issue of the certificate.  
Additional liquidated damages shall not apply.  If the total amount due to the 
Employer exceeds any payment due to the Contractor, the difference shall be a debt 
payable by the contractor. 
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34.2 If the contract is terminated for the Employer’s convenience or because of a 

fundamental breach of contract by the Employer, the Project Manager shall issue a 
certificate for the value of the work done, materials ordered, the reasonable cost of 
removal of equipment, repatriation of the Contractor’s personnel employed solely on 
the works, and the Contractor’s costs of protecting and securing the works. 

 
34.3 The Employer may employ and pay other persons to carry out and complete the 

works and to rectify and defects and may enter upon the works and use all materials 
on the site, plant, equipment and temporary works. 

 
34.4 The contractor shall, during the execution or after the completion o the works under 

this clause remove from the site as and when required, within such reasonable time as 
the Project Manager may in writing specify, any temporary building, plant, 
machinery, appliances, goods or materials belonging to or hired by him, and in 
default the Employer may (without being responsible for any loss or damage) remove 
and sell any such property of the Contractor, hold the proceeds less all costs incurred 
to the credit of the Contractor. Until after completion of the works under this clause 
the Employer shall not be bound by any other provision of this Contract to make any 
payment to the Contractor, but upon such completion as  aforesaid and the 
verification within a reasonable time of the accounts therefore the Project Manager 
shall certify the amount of expenses properly incurred by the Employer and, if such 
amount added to the money paid to the Contractor before such determination exceeds 
the total amount which would have been payable on due completion in accordance 
with this Contract the difference shall be a debt payable to the Employer by the 
Contract; and if the said amount added to the said money be less than the said total 
amount, the difference shall be a debt payable by the Employer  to the Contractor. 

 
35.0 Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 
shall certify that the Contract has been frustrated. The Contractor shall make the site 
safe and stop work as quickly as possible after receiving this certificate and shall be 
paid for all work carried out before receiving it. 

 
36.0 Corrupt gifts and Payment of Commission 

 
36.1 The Contractor shall not; 

 
a) Offer or give or agree to give to any person in the service of the Employer 

any gift or consideration of any kind as an inducement or reward for doing 
or forbearing to do or for having done or forborne to do any act in relation 
to the obtaining or execution of this or any other Contract for the 
Employer or for showing or forbearing to show favour or disfavour to any 
person in relation to this or any other contract for the Employer. 
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b) Enter into this or any other contract with the Employer in connection with 

which commission has been paid or agreed to be paid by him or on his 
behalf or to his knowledge, unless before the Contract is made particulars 
of any such commission and of the terms and conditions of any agreement 
for the payment thereof have been disclosed in writing to the Employer. 

 
Any breach of this Condition by the Contractor or by anyone employed by his or 
acting on his behalf (whether with or without the knowledge of the Contractor) shall 
be an offence under the provisions of the Public Procurement Regulations issued 
under the Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 
37.0 Settlement of Disputes 

 
37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 
completion or termination of the works, such dispute shall be notified in writing by 
either party to the other with a request to submit it to arbitration and to concur in the 
appointment of an Arbitrator within thirty days of the notice.  The dispute shall be 
referred to the arbitration and final decision of a person to be agreed between the 
parties.  Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the 
following professional institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institute of Engineers of Kenya 

 
On the request of the applying party. The institution written to first by the aggrieved 
party shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any matter or thing 

of whatsoever nature arising hereunder or in connection therewith, including any 
matter or thing left by this Contract to the discretion of the Project Manager, or the 
withholding by the Project Manager of any certificate to which the Contractor may 
claim to be entitled to or the measurement and valuation referred to in clause 23.0 of 
these conditions, or the rights and liabilities of the parties subsequent to the 
termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 
party within ninety days of the occurrence or discovery of the matter or issue giving 
rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute 

or difference shall not commence unless an attempt has in the first instance been 
made by the parties to settle such dispute or difference amicably with or without the 
assistance of third parties.  Proof of such attempt shall be required. 
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37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the works or abandonment of the works 
or termination of the Contract by either part: 

 
37.5.1  The appointment of a replacement Project Manager upon the said 

person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project Manager is 
empowered by these Conditions. 

 
37.5.3 Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions. 
 

37.5.4 Any dispute or difference arising in respect of war risks or war damage. 
 

37.6 All other matter shall only be referred to arbitration after the completion or alleged 
completion of the works or termination or alleged termination of the Contract, unless 
the Employer and the Contractor agree otherwise in writing. 
 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers 
to direct such measurements, computations, tests or valuations as may in his opinion 
be decision, requirement or notice and to determine all matters in dispute which shall 
be submitted to him in the same manner as if no such certificate, opinion, decision 
requirement or notice had been given. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to open up, review and revise any certificate, opinion, decision, requirement or notice 
and to determine all matters in dispute which shall be submitted to him in the same 
manner as if no such certificate, opinion, decision, requirement or notice had been 
given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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APPENDIX TO CONDITIONS OF CONTRACT 

 
CONDITIONS OF CONTRACT CLAUSE 1 
The Employer is: Government of the Republic of Kenya, 
 
Name of Employer’s Representative: Principal Secretary, State Department of Housing & 
Urban Development 
 
Address: P.O. Box 30450 - 00100, NAIROBI 
 
CONDITIONS OF CONTRACT CLAUSE 1 
The Project Manager is: Works Secretary, State Department of Public Works, Nairobi 
 
Address: P.O. Box 30743 - 00100, NAIROBI 
 
Telephone: 2723101 
 
CONDITIONS OF CONTRACT CLAUSE 1 
The name (and identification number) of the Contract is: Proposed Civil Servants Housing 
Scheme at Kiambu Town –Kiambu County 
 
W.P ITEM NO. D111 CE/KMB/ 1502 JOB NO. 10069A 
 
CONDITIONS OF CONTRACT CLAUSE 1 
The Contract Works consist of Supply, installation, testing and commissioning of 
Electrical Installation works.  
 
CONDITIONS OF CONTRACT CLAUSE 1 
The start date shall be as stated in the letter of acceptance 
 
CONDITIONS OF CONTRACT CLAUSE 1 
The Intended Completion Date for the whole of the Works shall be as stated in the Letter of 
Acceptance. 
 
CONDITIONS OF CONTRACT CLAUSE 2 
The following documents also form part of the Contract: Only as listed in Clause 2 of the 
conditions of contract. 
 
The Site Possession Date shall be as stated in the Letter of Acceptance. 
 
CONDITIONS OF CONTRACT CLAUSE 1 
The Site is located at Kiambu Town, Kiambu County 
 
CONDITIONS OF CONTRACT CLAUSE 13 
The contractor shall submit a revised program for the works within 7 days of delivery of the 
letter of acceptance. 
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CONDITIONS OF CONTRACT CLAUSE 1 
The Defects Liability Period is 6 months from practical completion date 
 
 
CONDITIONS OF CONTRACT CLAUSE 32 
Period of final measurement: 3 months after practical completion 
 
 
INSTRUCTION TO TENDERERS CLAUSE 20 
The tender opening date and time is as stated in the Tender Invitation Notice. 
 
 
INSTRUCTION TO TENDERERS CLAUSE 20 
The name and Address of the Employer’s representative for the purposes of submission of 
Tenders is as stated in the Tender Invitation Notice 
 
 
INSTRUCTION TO TENDERERS CLAUSE 13 
Amount of Tender Security is as per the tender advertisement or letter of invitation. 
 
 
INSTRUCTION TO TENDERERS CLAUSE 29 
The amount of performance security is 5 percent bank guarantee of the Contract Price. 
 
CONDITIONS OF CONTRACT CLAUSE 27 
Liquidated and Ascertained damages: At the rate of Kshs. 5,000.00 per week or part 
thereof 
 
 
CONDITIONS OF CONTRACT CLAUSE 23 
Period of honouring certificate  : 30 days 
 
Percentage of certified value retained  : 10% 
 
Limit of certified value retained  : 10% 
 
Period between program updates is 14 days 
 
 
OMIT CLAUSE 23.7 
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ORIGINAL       
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Embossed stamp       embossed stamp 

 
1.0 AGREEMENT 
 

1.1 This agreement is made 
on………………………………………………………………………. 

 
between ……………………………………………………………………. 
 
of (or whose registered office is situated at)……………………………….  
………………………………………………………………………………… 
 
(Hereinafter called “the Contractor”) of the one part ………………………..… 
 
and 
………………………………………………………………………………… 
 
of (or whole registered office is situated  
at)………………….……………………………………………………………
…………………………………………… 
 
(Hereinafter called “the Sub-Contractor”) of the other part: 
 

1.2 SUPPLEMENTAL to an agreement(hereinafter referred to as the “the main 
contract”) 
 
made on 
………………………………………………………………………………… 
 
Between……………………………………………………………………… 
 
………………………………………………………………………………… 
 
(hereinafter called “the Employer”) of the one part and the Contractor of the 
other part based on the Agreement and Conditions of Contract for Building 
Works, published by the Joint Building Council, Kenya ……..……………….. 
edition. 
 

1.3 WHEREAS the contractor is desirous of sub-letting to the Sub-Contractor  
………………………………………………………………………………… 
 
………………………………………………………………………………… 
 
hereinafter called “the sub-contractor works” 
at…………………………………………….. 
 
on Land Reference No……………………………...being part of the main 
contract works. 

 
1 



 
1.4 And whereas the Sub-Contractor has supplied the Contractor with a priced 

copy of the bills of quantities (hereinafter referred to as “the sub-contractor 

bills”), where applicable, which together with the drawings 

numbered………………………………………………… 

………………………………………………………………………………… 
(Hereinafter referred to as “the sub-contract drawings), the specifications and 

the conditions of sub-contract have been signed by or on behalf of the parties 
thereto. 
 
And whereas the Sub-Contractor has had reasonable opportunity of inspecting 

the main contract or a copy thereof except the detailed prices of the Contractor 
included in the bills of quantities or schedule of rates. 

 
1.5 And whereas the Architect, with the approval of the Employer, has nominated 

the Sub-Contractor to carry out the works described at clause 1.3 herein: 
 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

1.6 For the consideration herein stated, the Sub-Contractor shall upon and subject 
to the conditions annexed hereto carry out and complete the sub-contract 
works shown upon the sub-contract drawings and described by or referred to 
in the sub-contract bills, specifications and in the said conditions. 

 
1.7 The Contractor shall pay the Sub-Contractor the sum of the Kshs (in 

words)…………………………………………………………………………  
………………………………………………………………………………… 
………………………………………(Kshs……………..……………………) 
(Hereinafter referred to as “the sub-contractor price”) or such sum as shall 
become payable hereinafter at the times and in manner specified in the said 
conditions. 

 
1.8 The term ‘Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where applicable, 

shall refer to the persons appointed by the Employer to administer the sub-
contract in accordance with the main contract agreement. Where applicable 
reference to the Architect shall be deemed to include reference to the 
Engineer. 

 
1.9 In the even of the need to appoint a replacement Architect, Quantity Surveyor, 

Engineer or other specialist (whether named in this agreement or not) the 
Employer shall make such appointment as soon as practicable after the need 
for such appointment arises and shall communicate the appointment to the 
Sub-Contract through the Contractor. 

 
1.10 Where the sub-contract does not incorporate bills of quantities, the term “sub-

contract bills” and “bills of quantities” wherever appearing shall be deemed 
deleted and replaced with the term “schedule of rates” as applicable. 

 
1.11 The terms defined in clause 1.0 of the main contract shall have the same 

meaning in this sub-contract as that assigned to them therein. 
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1.12 AS WITNESS the hands of the said parties; 

 
Signed by the said 
 
 
…………………………………………………………..(Contractor) 
 
In the presence of 
 
 
Name ………………………………………………………….. 
 
Address ……………………………………………………….. 
 
Signed by the said 
 
…………………………………………….(Sub-Contractor) 
 
In the presence of 
 
Name ………………………………………………………… 
 
Address ……………………………………………………… 
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CONDITIONS OF SUB-CONTRACT 
 
2.0 GENERAL OBLIGATIONS OF THE CONTRACTOR 
 
The Contractor shall: 
 

2.1 Timeously obtain from the Architect on behalf of the Sub-Contractor all 
drawings, necessary details, instructions and other information required by the 
Sub-Contractor for the proper carrying out of the sub-contract works. 

 
2.2 Provide all such facilities and attend upon the Sub-Contractor as required and 

as provided in the specifications, bills of quantities and these conditions to the 
extent compatible with the provisions of the main contract 

 
2.3 Observe, perform and comply with all the provisions of the main contract and 

of this sub-contract on the part of the Contractor to be observed, performed 
and complied with to ensure satisfactory completion of the sub-contract 
works. 

 
3.0 GENERAL OBLIGATIONS OF THE SUB-CONTRACTOR 
 

3.1 The Sub-Contractor shall be deemed to have notice of all the provisions of the 
main contract except the detailed prices of the Contractor included in the bills 
of quantities or in the schedule of rates. 

 
3.2 The Sub-Contractor shall carry out and complete the sub-contract works in 

accordance with this sub-contract and in all respects to the reasonable 
satisfaction of the Contractor and of the Architect and in conformity with all 
reasonable directions and requirements of the Contractor regulating the due 
carrying out of the contract works. 

 
3.3 The Sub-Contractor shall observe, perform and comply with all the provisions 

of the main contract on the part of the Sub-Contractor to be observed, 
performed and complied with so far as they relate and apply to the sub-
contract works or any portion thereof and  are not inconsistent with the 
expressions of this sub-contract as if all the same were set out herein. 

 
3.4 Without prejudice to the generality of the foregoing requirements, the Sub-

Contractor shall especially observe perform and comply with the provisions of 
clauses 9.0, 18.0, 19.0 22.0, 30.0, 31.0, 34.0 and 36.0 of the main contract as 
they apply to the sub-contract works 

 
4.0 SUB-CONTRACT DOCUMENTS 
 

4.1 The sub-contract documents for use in the carrying out of the sub-contract 
works shall be:- 

 
4.1.1 The agreement and these conditions 
 
4.1.2 The sub-contract drawings as listed in the agreement 

 
4.1.3 The sub-contract bill of quantities or schedule of rates as applicable 

 
4 



 
4.1.4 The specifications as separately supplied or as contained in the sub-

contract bills. 
 
4.2 Upon the execution of the sub-contract, the Contractor shall register the 

agreement with the relevant statutory authority and pay all fees, charges, taxes, 
duties and all costs arising therefrom. 

 
4.3 The  manner of supplying contract documents, their custody, display on site 

and their interpretation in the event of discrepancies shall be as provided in the 
main contract in respect of the main contract documents with the necessary 
amendments made to refer to the sub-contract. 

 
5.0 GENERAL LIABILITY OF THE SUB-CONTRACTOR 

5.1 The Sub-Contractor shall be liable for and shall indemnify the Contractor 
against and from: 

 
5.1.1 Any breach, non-observance or non-performance by the Sub-

Contractor, his servants or agents of any of the said provisions of the 
main contract and of this sub-contract. 

5.1.2 Any act or omission of the Sub-Contractor, his servants or agents 
which involve the Contractor in any liability to the Employer under the 
main contract 

5.1.3 Any claim, damage, loss or expense due to or resulting from any 
negligence or breach of duty on the part of the Sub-Contractor, his 
servants or agents. 

5.1.4 Any loss or damage resulting from any claim under any statute or 
common law by an employee of the Sub-Contractor in respect of 
personal injury or death arising out of or in the course of his 
employment. 

 
5.2 Provided that nothing contained in this sub-contract shall impose any liability 

on the Sub-Contractor in respect of any negligence or breach of duty on the 
part of the Employer, the Contractor, other sub-contractors or their respective 
servants or agents nor create any privity of contract between the Sub-
Contractor and the Employer or any other sub-contractor. 

 
6.0 INSURANCE AGAINST INJURY TO PERSONS AND PROPERTY 
 

6.1 Without prejudice to his liability to indemnify the Contractor under clause 5.0 
above, the Sub-Contractor shall maintain:- 

 
6.1.1 Such insurances as are necessary to cover the liability of the Sub-

Contractor in respect of injury or damage to property including damage 
to the works arising out of  or in the  course of or by reason of the 
carrying out of the sub-contract works except for liability against the 
contingencies specified at clause 6.3 herein. 

6.1.2 The insurances required under sub clause 6.1.1 and 6.1.2 above shall 
be placed with insurers approved by the Contractor and the Architect. 

 
6.2 Notwithstanding the provisions of clause 23.0 of these conditions, the 

Contractor shall not be obliged to make payments to the Sub-Contractor 
before the said policies have been provided. 
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6.3 Where clause 13.0 of the main contract applies, the sub-contract works, 

including materials and goods of the sub-Contractor delivered to the works, 
shall as regards loss or damage by the contingencies stated at clause 13.0 
therein, namely, fire, earthquake, fire following earthquake, lightning, 
explosion, storm, tempest, flood, bursting or overflowing of water tanks, 
apparatus or pipes, aircraft and other aerial devices or articles dropped 
therefrom, riot and civil commotion, be at the sole risk of the contractor.  The 
Contractor shall cover his liability for the works by procuring insurances as 
required in the said clause. 

 
6.4 Where clause 14.0 or 15.0 or the main contract applies, the sub-contract 

works, including materials and goods of the Sub-Contractor delivered to the 
works shall, as regards loss or damage by the contingencies stated therein be at 
the sole risk of the Employer.  The Employer shall cover his liability for the 
works by procuring insurances as required in the said clause. 

 
6.5 The Sub-Contractor shall observe and comply with the conditions contained in 

the policy or policies of insurance of the Contractor or of the Employer, as the 
case may be, as regards loss or damage which may be caused by the stated 
contingencies. For this purpose, the Contractor or the Employer as the case 
may be, shall avail the said policies to the Sub-Contractor for his perusal. 

 
6.6 If any loss or damage affecting the sub-contract works or any part thereof  or 

any  unfixed goods or materials is occasioned by any one or more of the 
said  contingencies, then, 

 
 6.6.1 The occurrence of such loss or damage shall be  disregarded in 

computing any amounts payable to  the Sub-Contractor under the sub-
contract, and 

 
 6.6.2 The Sub-Contractor shall, with due diligence, restore  the work 

damaged, replace or repair any unfixed  materials or goods which have 
been destroyed or  damaged, remove and dispose of any debris and 
 proceed with the carrying out and completion of the  sub-
contract works. 

 
 6.6.3 The restoration of work damaged the replacement and  repair of 

unfixed materials and goods and the  removal of debris shall be deemed to be 
a variation  required by the Architect. Such work shall be paid  for in 
accordance with clause 30.0 of the main contract. 

 
7.0 PERFORMANCE BOND 
 

Before commencing the works, the Sub-Contractor shall provide one surety who must 
be an established bank or insurance company to the approval of the Contractor and 
who will be bound to the Contractor in the sum equivalent to seven and a half per cent 
(7.5%) of the sub-contract price for the due performance of the sub-contract until the 
certified date of practical completion. Notwithstanding the provisions of clause 23.0 
of these conditions, no payments shall made to the Sub-Contractor before the said 
bond is provided. 
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8.0  POSSESSION OF SITE AND COMMENCEMENT OF WORKS 
 

8.1 Within the period stated in the appendix to these conditions, the Contractor 
shall give possession of the site works to the Sub-Contractor and such access 
as may be necessary to enable the Sub-Contractor to commence and proceed 
with the sub-contract works in accordance with the sub-contract. 

 
8.2 On or before the date for commencement of works stated in the appendix to 

these conditions, the Sub-Contractor shall commence the carrying out of the 
sub-contract works and shall proceed regularly and diligently with the same in 
accordance with the sub-contract programme, the main contract programme 
and or with the progress of the main contract works and complete on or before 
the date stated in the appendix to these conditions as the date for practical 
completion or within any extended time granted under clause 25.0 of these 
conditions. 

 
9.0 ARCHITECT’S INSTRUCTIONS 
 

9.1 The Sub-Contractor shall forthwith comply with all the instructions issued  to 
him by the Architect, either directly or through the Contractor, in regard to any 
matter in respect of which the Architect is expressly empowered by the main 
contract conditions to issue instructions. 

 
9.2 The manner of complying with or querying the validity of an Architect’s 

instruction shall be as provided in clause 22.0 of the main contract. The Sub-
Contractor shall not be obliged to carry our instructions not issued in the 
manner provided therein. 

 
10.0 VARIATIONS 
 

10.1 The term “variation” shall have the meaning assigned to it at clause 30.0  of 
the main contract. 

 
 10.2  The valuation of variations shall be made by the Quantity Surveyor in 

 accordance with sub-clause 30.6 of the main contract. 
 

10.3 Effect shall be given to the measurement and valuation of variations in interim 
certificates and by the adjustment of the sub-contract price. 

 
11.0 LIABILITY FOR OWN EQUIPMENT 
 
 The construction equipment and other property belonging to or provided by the Sub-

Contractor and brought onto the site for carrying out the works shall be at the sole risk 
of the Sub-Contractor. Any loss or damage to the same or caused by the same shall, 
except for any loss or damage due to any negligence, omission or default of the 
Contractor, be at the sole risk of the Sub-Contractor who shall indemnify the 
Contractor against loss, damage or claims in respect thereof. Insurance against any 
such loss, damage or claims shall be the sole responsibility of the Sub-Contractor. 
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12.0 PROVISION OF FACILITIES BY THE CONTRACTOR 
 

12.1  Where provided in the main contract, the Contractor shall supply at his own 
cost all necessary water, lighting, electric power, telephones and security 
required for the sub-contract works. Where not so provided, the Sub-
Contractor shall provide the said services at his own cost. 

 
12.2 Except as otherwise provided in the main contract, the Sub-Contractor shall 

construct at his own expense all necessary workshops, stores, offices, workers’ 
accommodation and other temporary buildings required for the carrying out of 
the works at such places on site as the Contractor shall identify.  

 
The Contractor undertakes to give the sub-Contractor the required space and 
all reasonable facilities for such construction.  Upon practical completion of 
the works, the Sub-contractor shall remove the said facilities and reinstate 
disturbed surface to the satisfaction of the Contractor. 

 
12.3 The Contractor shall provide, without charge, general attendance to the Sub-

Contractor to facilitate the carrying out of the works which attendance shall 
include facilities for access to and movement within the site and sections or 
parts of the building or buildings where the sub-contract works are being 
carried out, the use of temporary roads, paths and access ways,  sanitary 
and welfare facilities. 

 
12.4 The Contractor shall permit the Sub-Contractor to use, without charge, at  all 

reasonable times, any scaffolding and hoisting equipment belonging to or 
provided by the Contractor while it remains so erected upon the site. The use 
by the Sub-Contractor of any other equipment, facilities or services provided 
by the Contractor for the works shall be subject to  private arrangements 
between the parties hereto and shall not be regulated by these conditions. 

 
12.5 Provided that such use of the scaffolding and hoisting equipment shall be  on 

the express condition that no warranty or other liability on the part of  the 
Contractor shall be created or implied in regard to fitness, condition or 
 suitability for the intended purpose except that the Sub-Contractor 
shall be liable for any damage caused thereto or thereby. 

 
12.6 Where required, the Contractor shall provide the facilities, equipment and  the 

like and carry out any necessary builder’ works within a reasonable time of the 
request by the Sub-Contractor to enable timely performance of the sub-
contract. 

 
13.0 LIABILITY FOR OWN WORK 
 

13.1  The Contractor and the Sub-Contractor  shall be liable for the due carrying out 
of their respective works in accordance with their respective contracts without 
causing damage or injury to the works of the other sub-contractors, and in 
particular: 

 
13.2 Should the carrying out of the sub-contract works cause injury or damage  to 

the main contract works, or to the work of the other sub-contractors, the Sub-
contractor shall rectify the damage so caused at his own cost. 
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13.3 Should the carrying out of the main contract works cause damage or injury to 

the sub-contract works, the Contractor shall rectify the damage at his own 
cost. 

 
13.4 If in the course of carrying out the sub-contract works, the Sub-Contractor is 

required to carry out work not included in his sub-contract by reason of any 
materials of workmanship not being in accordance with the main contract or 
with other sub-contracts, the Contractor shall reimburse the Sub-Contractor 
the expenses incurred therein. 

 
14.0  CO-OPERATION IN USE OF FACILITIES 
 

14.1 The Contractor and the Sub-Contractor undertake to co-operate with each 
 other and co-ordinate work arrangements and procedures required in 
carrying preventing interference, disruption or disturbance to the progress of 
the works or to the activities of other sub-contractors. 

 
14.2 The Contractor and the Sub-Contractor undertake not to wrongfully use or 

interfere with equipment, scaffolding, appliances, ways, temporary works, 
temporary buildings and other property belonging to or provided by the other 
part or by other sub-contractors. 

 
14.3 Provided that nothing contained in this clause shall prejudice or limit the 

 rights of the Contractor or of the sub-Contractor in carrying out their 
respective statutory and or contractual duties under this sub-contract or 
 under the main contract. 

 
15.0 ASSIGNMENT AND SUBLETTING 
 
 15.1  Neither the Contractor nor the Sub-Contractor shall, without  the written 

 consent of the other and the Employer, assign  this sub-contract. 
 
 15.2 The Sub-Contractor shall not sub-let the whole of the works  without the 

  written consent of the Contractor and the  Architect. 
 

15.3 Provided that any assignment and any sub-contracts as well as this sub-
contract shall terminate immediately upon (for whatever reason) of the main 
contract. 

 
16.0 WORK PRIOR TO APPOINTMENT OF CONTRACTOR 
 

16.1 Where the Sub-Contractor is appointed before the Contractor is appointed, any 
work done by the Sub-Contractor prior to the said appointment shall be treated 
as a separate contract between the Employer and the Sub-Contractor and shall 
be valued by the Quantity Surveyor and paid for directly by the Employer 
without the involvement of the Contractor. 

 
16.2 Where the Sub-Contractor is appointed before the Contractor is appointed, the 

Sub-Contractor shall be permitted, when the identity of the Contractor is 
known and within 30 days thereof, to raise objections (on reasonable grounds) 
against entering into a sub-contract with the Contractor 
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16.3 Where work which is outside the sub-contract is ordered directly by Employer 

or the Architect, that work shall be treated as a separate contract between the 
Sub-Contractor and the Employer and shall be valued and paid for directly to 
the Sub-Contractor in accordance with sub-clause 16.1 herein without the 
involvement of the Contractor. The cost of equipment, facilities and the like 
provided by the Contractor to the Sub-contractor and  any builder’s work 
carried out by the Contractor with regard to such work shall be paid directly 
by the Sub-Contractor to the Contractor. 

 
17.0 SUB-CONTRACTOR DESIGN 
 
 Where the sub-contract includes a design component by the Sub-Contractor, the 

design shall be to the approval of the Architect and the Employer. Not withstanding 
and approvals, the Sub-Contractor shall be liable directly to the Employer for any 
consequences of failure of the design to comply with the requirements of the 
Employer or to be fit or suitable for the purposes for which the sub-contract works or 
the relevant part thereof were intended. 

 
18.0 SPECIFICATION OF GOODS, MATERIALS AND WORKMANSHIP 
 
 18.1 All materials, goods and workmanship shall, so far as procurable, be of the 

 respective kinds and standards described in the sub-contract bills, 
 specifications  and drawings. 

 
18.2 The provisions of clause 23.0 of the main contract regulating the procurement, 

specification and quality assurance of materials, processes  and workmanship 
and the requirements of clause 24.0 therein dealing with the provision of 
samples and the carrying out of specified tests shall apply to the sub-contract 
in the same manner as they apply to the main contract. 

 
19.0 COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS 
 
 The Sub-Contract shall comply with all statutory and other regulations of competent 

authorities regulating the carrying out of the works in accordance with the provisions 
of clause 17.0 of the main contract, as applicable. 

 
20.0  ROYALTIES AND PATENT RIGHTS 
 
 20.1 All royalties or other sums payable in respect of the supply and use of any 

 patented articles, processes or inventions in carrying out the works as 
 described by or referred to in the sub-contract bills, specifications or 
 drawings shall be deemed to have been included  in the sub-contract price. 

 
20.2 The provision of clause 25.0 of the main contract dealing with he same shall  

apply to the sub-contract in the same manner as they apply to the  main 
contract. 
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21.0  ANTIQUITIES AND OTHER OBJECTS OF VALUE 
 All fossils, antiquities and other objects of interest or value which may be found on 

the site or in excavating the same during the progress of the sub-contract shall be dealt 
with in accordance with the provisions of clause 44.0 of the main contract. 

 
22.0     SUSPENSION OF WORKS 

22.1 An instruction by the Architect to postpone or suspend the works under clause 
28.0 of the main contract shall have the same effect on the sub-contract works 
as it has on the main contract works. 

 
22.2 If the suspension arises due to default by the contractor and the sub-contract 

works are adversely effected by the suspension, the sub-contractor shall be 
entitled to reimbursement by the contractor of all expenses arising therefrom. 

 
 22.3 If the suspension arises due to default by the sub-contractor, the sub-contractor 

shall be liable to the contractor for all expenses arising therefrom. 
 

22.4 A notice by the contractor to suspend the works under clause 29.0 of the main 
contract shall have the same effect on the sub-contract works as it has on the 
main contract works. 

 
 22.5 Should the sub-contract works be adversely affected by  suspension under 

clause 29.0 of he main contract, the  sub-contractor shall be entitled to the remedies 
provided  for at clauses 25.0 and 26.0 of this sub-contract. 

 
23.0     PAYMENTS 
 

23.1 Procedures for originating and processing applications for payments and 
payment certificates as regards the sub-contract works shall be the same as 
those prescribed for the Contractor in the main contract at clause 34.0. All 
references therein to the contractor shall be deemed to include references to 
the Sub-contractor. 

 
23.2 Before submitting an application for payment to the Quantity Surveyor in 

accordance with clause 34.1 of the main contract, the Contractor shall give the 
Sub-Contractor a notice of not less than 7 days to submit the details of the 
amounts which the Sub-Contractor considers himself entitled to for the 
relevant period. Such details, when received, shall be annexed to the said 
Contractor’s application. 

 
23.3 Where it is necessary to measure the sub-contract works for purpose of interim 

valuation or for the preparation of the final account, the Quantity Surveyor 
shall give the Sub-Contractor a reasonable opportunity to be present at the 
time of the measurements and to take notes and measurements as he may 
require. 

 
23.4 Neither the Quantity Surveyor nor the Architect shall be bound to issue a 

valuation or a payment certificate in respect of the sub-contract works, as  the 
case may be, whose value is less than the amount stated in the appendix to 
these conditions as the minimum amount of a payment certificate before the 
issue of the certificate of practical completion of the main contract or of the 
sub-contract, as applicable. 
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 23.5 Provided that where the minimum amount of a certificate inserted in the 
 appendix to these conditions has been achieved but the corresponding 
 minimum inserted in the appendix to the main contract in respect of the 
 Contractor’s work has not been achieved, or the Contractor has not applied for 
 payment within the stated period, the Architect may with the consent of the 
 Contractor, issue a payment certificate directly to the Sub-Contractor for  
 payment by the Employer. 

 
23.6 Within 7 days of receipt by the Contractor of payment by the Employer, the 

Contractor shall notify and pay to the Sub-Contractor the total value certified 
therein in respect of the sub-contract works less the portion of the retention 
money attributable to the sub-contract works and less amounts previously paid 
to the Sub-Contractor. 

 
23.7 Where certificates are not paid by the Employer within the prescribed period, 

the Sub-Contractor shall be entitled to be paid by the Contractor, upon receipt 
of payment from the Employer, the interest certified for the delay in 
accordance with sub-clause 34.6 of the main contract in respect of the portion 
of the sub-contract works included in the certificate. 

 
23.8 Where the Contractor has received payment from the Employer but has not 

released the appropriate amount to the Sub-Contractor within the stated 
period, the Contractor shall pay to the Sub-Contractor in addition to the 
amount not paid, simple interest on the unpaid amount for the period it 
remains unpaid at the commercial bank lending rate in force during the period 
of default. 

 
23.9 If, upon application by the Sub-Contractor and Architect agree, or if the 

Contractor fails to make payment to the Sub-Contractor in accordance with 
sub-clause 23.6 herein and continues such default for 14 days thereafter, the 
Architect may issue a payment certificate directly to the Sub-Contractor for 
payment by the Employer, where applicable, and deduct the amount from 
subsequent payment to the Contractor. 

 
23.10 Upon the issue of the certificate of practical completion and the release of one 

half of the total amount of the retention of money to the Contractor, the 
Contractor shall pay the portion attributable to the sub-contract to the Sub-
Contractor within 7 days of receipt of the payment. 

 
23.11 Upon the issue of the certificate of rectification of defects and receipt of  the 

balance of the retention money by the Contractor, the Contractor shall pay the 
balance of the portion of the retention money attributable to the sub-contract to 
the Sub-Contractor within 7 days of receipt of the payment. 

 
23.12 The sub-contract final account shall be agreed between the Sub-Contractor, 

the Contractor, the Quantity Surveyor and the Architect and shall be annexed 
to the Contractor’s final accounts which shall be agreed as provided for in the 
main contract. For purpose of finalizing the accounts, the Quantity Surveyor 
may request the Sub-Contractor to submit further documents as he may deem 
necessary. 

 
23.13 The final certificate issued under sub-clause 34.21 of the main contract shall 

be final and binding on the Sub-Contractor in the same manner it is binding on 
the Contractor. 
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23.14 If the Architect desires to secure final payment to the Sub-Contractor before 

final payment is due to the Contractor, the provisions of sub-clause 31.10 of 
the main contract shall apply. 

 
23.15 The Contractor shall be entitled to deduct from or set off against any money 

due from him to the Sub-Contractor in interim certificates any sum or sums 
which the Sub-Contractor is liable to pay to the Contractor arising under or in 
connection with the sub-contract. 

 
24.0 PRACTICAL COMPLETION AND DEFECTS LIABILITY 
 

24.1 The Sub-Contractor shall proceed with the works regularly and diligently  and 
complete the same within the period stated in the appendix to this sub-contract 
or within such extended period as may be granted under clause 25.0 of this 
sub-contract. 

 
24.2 Where the sub-contract works are to be completed in sections or where the 

sub-contract works are to be completed in advance of the main contract works, 
the provisions of clause 42.0 of the main contract shall apply, as appropriate, 
to the sub-contractor in the same manner as they apply to the main contract. 

 
24.3 The procedures for certifying practical completion and for dealing with defects 

in the sub-contract works as well as the main contract works are as prescribed 
at clause 41.0 of the main contract. Upon the issue of the certificate of 
practical completion of the whole of the works or of the sub-contract works, as 
applicable, the Sub-contractor shall be entitled to release of one half of the 
retention money attributable to the sub-contract works within 7 days after the 
Contractor has received payment. 

 
24.4 The balance of the retention money shall be released to the Sub-Contractor 

after the defects appearing in the works have been rectified in accordance with 
sub-clause 41.6 and 41.7 of the main contract and after the Contractor has 
received the said payment as provided for in sub-clause 34.16.3 of the main 
contract. 

 
25.0 EXTENSION OF TIME 
 

25.1 Upon it becoming reasonably apparent that the progress of the sub- contract 
works is or will be delayed, the Sub-Contractor shall forthwith give written 
notice of the cause of the delay to the Contractor and to the Architect with 
supporting details showing the extent of delay caused or likely to be caused. 
Thereafter, the Architect shall evaluate the information supplied by the Sub-
Contractor and if in his opinion the completion of the works is likely to be or 
has been delayed beyond the date for practical  

 
completion stated in the appendix to these conditions or beyond any extended 
time previously fixed under this clause, by any of the reasons entitling the 
Contractor to extension of time under sub-clause 36.1 of the main contract, 
then the Architect shall, so soon as he is able estimate the length of the delay 
beyond the date or time aforesaid, recommend to the Contractor a fair and 
reasonable extension of time to be granted for the completion of the sub-
contract works. 
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 25.2 Thereupon, the Contractor shall grant in writing to the Sub-Contractor the 
 recommended time. Provided that the Contractor shall not grant any extension 
 of time to the Sub-Contractor without the written recommendation of the 
 Architect. And provided that the Sub-Contractor shall constantly use his best 
 endeavors to prevent delay and shall do all  that may be reasonably required 
 to proceed with the works. 

 
25.3 The procedures for dealing with requests for extension of time and the 

observance of time limits prescribed at clause 36.0 of the main contract shall 
apply to the sub-contract in the same manner as they apply to the main 
contract. 

 
26.0 LOSS AND EXPENSE CAUSED BY DISTURBANCE OF REGULAR 

PROGRESS 
 

26.1 If upon written application being made by the Sub-Contractor to the 
Contractor and to the Architect, the Architect is of the opinion that the 
 Sub-Contractor has been involved in direct loss and or expense, for 
which he would not be reimbursed by a payment made under any other 
provision in this sub-contract, by reasons of the regular progress of the sub-
contract works or any part thereof having been materially affected by any of 
the reasons which would entitle the Contractor to reimbursement under clause 
37.0 of the main contract, the Quantity Surveyor shall assess the amount of 
such loss and or expense. 

 
26.2 Any amount so assessed shall be added to the sub-contract price and if an 

 interim certificate is issued after the date of assessment, any such 
amount shall be added to the amount which would otherwise be stated as due 
in such certificate as regards the Sub-Contractor’s entitlement. 

 
26.3 The procedures for dealing with loss and or expense claims prescribed at 

clause 37.0 of the main contract shall apply to the sub-contract in the same 
manner as they apply to the main contract, as appropriate. 

 
27.0 DAMAGES FOR DELAY IN COMPLETION 
 

27.1 If the Sub-Contractor fails to complete the sub-contract works by the date for 
practical completion stated in the appendix to these conditions or within any 
extended time fixed under clause 25.0 herein, and the Architect certifies in 
writing that in his opinion the same ought reasonably so to have been 
completed, then the Sub-Contractor shall pay or allow to the Contractor a sum 
calculated at the rate stated in the said appendix as  liquidated damages for 
the period during which the works shall so remain  or have remained 
incomplete. 

 
27.2 The Contractor may deduct such sum from any money due or to become due 

to the Sub-Contractor under the sub-contract or recover the same from the 
Sub-Contractor as a debt. Provided that the Contractor shall not be entitled to 
recover any liquidated damages from the Sub-Contractor without first 
obtaining the Architect’s certificate of delay prescribed herein. 
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28.0 FLUCTUATIONS 
 

28.1 Unless otherwise stated in the sub-contract bills or specifications, the sub-
 contract price shall be deemed to have been calculated to include all 
duties and taxes imposed by statutory and other competent authorities in the 
country where the works are being carried out, and 

 
28.2  The sub-contract price shall be deemed to be based on currency exchange rates 

current at the date of tender as regards materials or goods to be specifically 
imported for permanent incorporation in the works. 

 
28.3  Should duties, taxes and exchange rates vary during the period of the contract, 

compensation thereof shall be calculated in accordance with sub-clause 35.1 
and 35.2 of the main contract. 

 
28.4  Compensation for change in prices of goods and materials incorporated in the 

works and in the rates of wages provided for at sub-clause 35.3, 35.4 and 35.5 
of the main contract shall not apply to the sub-contract unless specifically 
provided for in the bill of quantities or specifications. 

 
29.0     TERMINATION OF MAIN CONTRACT 
 

29.1 If, for any reason, the contractor’s employment is terminated either under 
clause 38.0, 39.0 or 40.0 of the main contract, this sub-contract shall 
thereupon also terminate. 

 
 

29.2 Upon termination, the sub-contractor shall ceases all work and vacate the site.  
He shall not remove any equipment or any materials brought onto the site for 
the carrying out of the works without the written approval of the contractor 
and the Architect 

 
29.3  Where the termination of the main contract occurs without the default of the 

sub-contractor, the sub-contractor shall be paid by the contractor for work 
done in the like manner as the Contractor is paid at clause 39.5 of the main 
contract. 

 
29.4 Where the termination of main contract arises from the default by the sub-

contractor, the adjustment of the sub-contract accounts shall be performed in 
the like manner as is provided at sub-clause 38.8 of the main contract 
regarding the main contract accounts. 

 
30.0    TRMINATION OF SUB-CONTRACT. 
 
30.1 Without prejudice to any other rights and remedies which the contractor may 

possess, if the sub-contractor shall make default in any one or more of the respects 
which would entitle the employer to terminate the main contract under clause 38.0 
therein, the contractor shall give the sub-contractor a notice, with a copy to the 
Architect and to the employer by registered post of recorded delivery specifying the 
default.  Should the sub-contractor continue the default for 14 days after receipt of 
such notice or at any time thereafter repeat such default and should the Architect 
certify that the sub-contractor is in default, the contractor may terminate the Sub-
contract forthwith after the expiry of the notice provided that the notice is not given 
unreasonably or vexatiously.  
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The termination letter shall be copied to the Architect and to the Employer. 
 

30.1 Where the sub-contract is terminated due to the default of the sub- contractor 
as in sub-clause 30.1 herein, the adjustment of sub-contract accounts shall be 
performed in the like manner as is provided at sub-clause 38.8 of the main 
contract regarding the main contract accounts. 

 
30.2 Without prejudice to any other rights and remedies which the Sub-Contractor 

may possess, if the Contractor shall make default in one or more of the respects 
which, if committed by the Employer, would entitle  the contractor to terminate 
the main contract under clause 39.0 therein, the Sub-Contractor shall give the 
Contractor a notice, with a copy to the Architect and to the Employer, by 
registered post or recorded delivery specifying the default.  Should the 
contractor continue the default for 14 days after receipt of such notice or at any 
time thereafter repeat such default, and should the Architect certify that the 
contractor is in default,  the Sub-Contractor may terminate the sub-
contract forthwith after expiry  of the notice, provided that the notice is 
not given unreasonably or vexatiously. The termination letter shall be copied to 
the Architect and to the Employer. 

 
30.3 If the Sub-Contract is terminated due to the default of the Contractor as in 

 sub- clause 30.3 herein, the Contractor shall pay the sub-contractor for work 
done in the like manner as the Contractor would be paid at sub-clause 39.5 of 
the main contract where the termination is done by the Contractor.   

 
30.4 Where the sub-contract is terminated due to the default of the Contractor, all 

expenses arising from the termination shall be done wholly by the Contractor 
and the termination shall not create any liability on the Employer. 

 
30.5 Where the sub-contract is terminated due to the default of the Sub-Contractor, 

the sub-contractor shall be liable to the contractor for all expenses arising 
therefrom. 

 
31.0     SETTLEMENT OF DISPUTES 
 

31.1 In case any dispute or difference shall arise between the Contractor and Sub-
Contractor, either during the progress or after the completion or abandonment 
of the sub-contract works, such dispute shall be notified in writing by either 
party to the other with a request to submit it to arbitration and to concur in the 
appointment of an Arbitrator within 30 days of the notice. 

 
31.2 The dispute shall be referred to the arbitration and final decision of a person to 

be agreed by the parties.  Failing agreement to concur in the appointment of an 
Arbitrator, the Arbitrator shall be appointment by the Chairman or Vice 
Chairman of the Architectural Association of Kenya  or the Chairman or Vice 
Chairman of  The Chartered Institute of Arbitrators, Kenya Branch, at the 
request of the applying party.  

 
31.3 The arbitration may be on the construction of this sub-contract or on any 

matter or thing of whatsoever nature arising thereunder or in connection 
therewith including the rights and liabilities of the parties during the currency 
of the sub-contract and subsequent to the termination of the sub-contract. 
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31.4  Where the sub-contractor is aggrieved by the manner in which the Architect 

has exercised or failed to exercise his powers stipulated in the main contract, 
or in the sub-contact or by any action or inaction of the Employer, and in 
particular, if he is aggrieved by: 

 
31.4.1 The failure or refusal of the Architect to recommend to the contractor 

an extension of sub-contract time, or 
 

31.4.2 The extend of the recommended time, or 
 

31.4.3. The amount certified to the sub-contractor either in an interim in a 
 final certificate, or 
  
31.4.4 The issue of an instruction which the sub-contractor contends is not 

authorised by the main contract or the sub-contract, or 
 
31.4.5. Any other matter left to the discretion of the Architect in the main 

contract or in the sub-contract, then. 
 

31.5 Subject to the Sub-Contractor giving the Contractor such indemnity and 
security as the Contractor may reasonably require, the Contractor shall allow 
the Sub-Contractor to use the contractor’s name and, if necessary, shall join 
the Sub-Contractor in arbitration proceeding against the employer to decide 
the matters in dispute or in difference. 

 
31.6 Provided that no arbitration proceedings shall be commenced on any dispute 

or difference where notice of a dispute or difference where notice of a dispute 
or difference has not been given by the applying party within 90 days of the 
occurrence or discovery of the matter or issue giving rise to the dispute or 
difference. 

 
31.7 Notwithstanding the issue of a notice as stated above, the arbitration of such a 

dispute or difference shall not commence unless an attempt has in the first 
instance been made by the parties to settle such dispute or difference amicably 
with or without the assistance of third parties. 

 
31.8 In any event, no arbitration shall commence earlier than 90 days after the 

 service of the notice of a dispute or difference, except as provided for 
at sub-clause 31.9 herein. 

 
31.9  Notwithstanding anything stated herein, the following matters may be referred 

to arbitration before the practical completion of the works or 
 abandonment of the works or termination of the sub-contract without 
having to comply with sub clause 31.8 herein. 

 
31.9.1 Whether or not the issue of an instruction by the Architect is 

authorized by the main contract or these conditions, and  
 
31.9.2 Whether or not a payment certificate has been improperly withheld or 

is not in accordance with the main contract or these conditions or 
though issued, it has not been honoured. 
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31.10 All other matters in dispute shall only be referred to arbitration after the 

practical completion or alleged practical completion of the works or 
abandonment of the works or termination or alleged termination of the sub-
contract, unless the Architect the contractor and the sub-contractor agree 
otherwise in writing. 

 
31.11 The Arbitrator shall, without prejudice to the generality of his powers, have 

power to direct such measurements, computations, tests, or valuations as may 
in his opinion be desirable in order to determine the rights of the parties and 
assess and award any sums which ought to have been the subject or  included 
in any payment certificate. 

 
31.12 The Arbitrator shall, without prejudice to the generality of his powers, have 

power to open up, review and revise any certificate, opinion, decision, 
requirement or notice and to determine all matters in dispute which shall be 
submitted to him in the same manner as if no such certificate, opinion 
decision, requirement or notice had been given. 

 
31.13 Provided that any decision of the Architect which is final and binding on the 

contractor under the main contract shall be final and binding between the 
contractor and the sub-contractor. 

 
 31.14 The award of such Arbitrator shall be final and binding upon the parties. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

18 



 
SUB CONTRACTOR’S PERFORMANCE BOND 

 
BY THIS AGREEMENT we 

................................................................................................................(SURETY) of 

.............................................................................................................are bound to 

.........................................................................................................(CONTRACTOR) in the 

sum of Kenya shillings .............................................................................................. 

 (Kshs. ..............................................) to be paid by us to the said 

...................................................................………………..(CONTRACTOR) WHEREAS by 

an agreement in writing dated………………………………………………………………… 

................................................................................................................................ (SUB-

CONTRACTOR) entered into a sub-contract with 

.........................................................................................(CONTRACTOR) 

to carry out and complete the works therein stated in the manner and by the time therein 

specified all in accordance with he provisions of the said sub-contract, namely: (description 

of 

works)...........................................................................................................................................

..... 

 
NOW the condition of the above written bond is such that if the said sub-contractor, his 

executors, administrator, successors or assigns shall duly perform his obligations 
under the sub-contract, of if on default by the sub-contractor the surety shall satisfy 
and discharge the damages sustained by the contractor thereby up to the amount of the 
above written bond, then this obligation shall be void, otherwise it shall remain in full 
force and effect. Upon default, and without prejudice to his other rights under the sub-
contract, the contractor shall be entitled to demand forfeiture of the bond and we 
undertake to honour the demand in the amount stated above.  

 
PROVIDED always and it is hereby agreed and declared that no alteration in the terms of the 

said sub-contract or in the extend or nature of the works to be carried out and no 
extension of time by the contractor under the sub-contract shall in any way release the 
surety from any liability under the above written bond. 

 
 
IN WITNESS whereof we have set out hand this.............. day of...................................... 
 
...................................    ................................................ 
 
Surety        Witness  
 
 
Authorized by Power of Attorney No ....................... 
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APPENDIX          Clause  
 
Name of sub-contractor’s insurers        6.0 
Name of sub-contractor’s surety        7.0  
 
Amount of surety          7.0 
 
Period of possession of site         8.1  
 
Date of commencement of works        8.2  
 
Date for practical completion        8.2  
 
Interval for application of payment certificates      23.1  
 
Minimum amount of payment certificate       23.4  
 
Percentage of certified value retained       23.6  
 
Limit of retention fund, if any        23.6  
 
Name of the sub-contractor’s bank for  
purposes of interest calculation.       23.7, 23.8  
 
Defects liability period         23.11  
 
Period of final measurement and valuation       23.12  
Damages of delay in completion  
at the rate of Kshs .....................        27.1 
 
Signed by the said: 
 
 
 
 
 
 
 
....................................      ................................... 
 
CONTRACTOR        SUB-CONTRACTOR 
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APPENDIX TO SUB CONTRACT AGREEMENT (KABCEC) 
 
1. MODIFY CLAUSE 7.0 
 The performance bond shall be 5% (five per cent) of the sub contract amount. 
 
2. MODIFY CLAUSE 9.0 
 Any reference made to Architect shall also mean the Project Manager. 
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SECTION C 

 
SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 

 
1.01 Examination of Tender Documents 
 

The tenderer is required to check the number of pages of this document and should he 
find any missing or indistinct, he must inform the Engineer at once and have the same 
rectified. 
All tenderers shall be deemed to have carefully examined the following: 
a) Work detailed in the Specification and in the Contract Drawings. 
b) The Republic of Kenya Document “General Conditions of Contract for 

Electrical and Mechanical Works”. 
c) Other documents to which reference is made. 

 
He shall also be deemed to have included for any expenditure which may be incurred 
in conforming with the above items (a), (b), (c) and observe this expense as being 
attached to the contract placed for the whole or any part of the work. 
The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are 
clarified with the Engineer before submission of his tender, as no claims for alleged 
deficiencies in the information given shall be considered after this date. 

 
1.02 Discrepancies 

 
The Sub-contractor shall include all work either shown on the Contract Drawings or 
detailed in the specification.  No claim or extra cost shall be considered for works 
which has been shown on the drawings or in the specification alone. 
 
Should the drawing and the specification appear to conflict, the Sub-contractor shall 
query the points at the time of tendering and satisfy himself that he has included for 
the work intended, as no claim for extra payment on this account shall be considered 
after the contract is awarded. 

 
1.03 Conditions of Sub-Contract Agreement 

 
The Sub-contractor shall be required to enter into a Sub-contract with the Main 
Contractor. 
 
The Conditions of the Contract between the Main Contractor and the Sub-contractor 
as hereinafter defined shall be the latest edition of the Agreement and Schedule of 
Conditions of Kenya Association of Building and Civil Engineering Contractors as 
particularly modified and amended hereinafter.For the purpose of this contract the 
Agreement and Schedule of Conditions and any such modifications and amendments 
shall read and construed together. In any event of discrepancy the modifications and 
amendments shall prevail. 
 

1.04 Payment 
 
Payment will be made through certificates to the Main Contractor, unless he 
specifically agrees to forego this right, in which case direct payment can be made to 
the Sub-contractor. All payments will be less retention as specified in the Main 
Contract. No payment will become due until materials are delivered to site. 
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1.05 Definition of Terms 
 

Throughout these contract documents units of measurements, terms and expressions 
are abbreviated and wherever used hereinafter and in all other documents they shall 
be interpreted as follows: 
 
i) Employer:  The term “Employer” shall mean The Principal Secretary, 

State Department of Housing & Urban Development, 
 

ii) Architect:  The term “Architect” shall mean The Chief Architect, State 
Department of Public Works 

 
iii) Quantity Surveyor:  The term “Quantity Surveyor” shall mean The Chief 

Quantity Surveyor, State Department of Public Works 
 

iv) Civil/Structural Engineers:  The term “Civil/Structural Engineers ” shall 
mean The Chief Engineer( Structural), State Department of Public 
Works 

 
v) Electrical Engineer:   The term “Electrical Engineer” shall mean Chief 

Engineer (Electrical), State Department of Public Works 
 
vi) Mechanical Engineer: the term “Mechanical Engineer” shall mean Chief 

Engineer (Mechanical (BS)), State Department of Public Works 
 
vii) Main Contractor:  The term “Main Contractor” shall mean the firm or 

company appointed to carry out the Building Works and shall include his or 
their heir, executors, assigns, administrators, successors, and duly appointed 
representatives. 

 
viii) Sub-contractor:  The term “Sub-contractor” shall mean the persons or 

person, firm or Company whose tender for this work has been accepted, and 
who has entered into a contract agreement with the Contractor for the 
execution of the Sub-contract Works, and shall include his or their heirs, 
executors, administrators, assigns, successors and duly appointed 
representatives. 

 
ix) Sub-contract Works: The term “Sub-contract Works” shall mean all or 

any portion of the work, materials and articles, whether the same are being 
manufactured or prepared, which are to be used in the execution of this Sub-
contract and whether the same may be on site or not. 

 
x) Contract Drawings:  The term “Contract Drawings” shall mean those 

drawings required or referred to herein and forming part of the Bills of 
Quantities. 

 
xi) Working Drawings:  The term “Working Drawings” shall mean those 

drawings required to be prepared by the Sub-contractor as hereinafter 
described. 

 
xii) Record Drawings:  The term “Record Drawings” shall mean those 

drawings required to be prepared by the Sub-contractor showing “as 
installed” and other records for the Sub-contract Works. 
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xiii) Abbreviations: 
 

CM shall mean Cubic Metre 
SM shall mean Square Metre 
LM shall mean Linear Metre 
M shall mean Metre 
LS shall mean Lump Sum 
mm shall mean Millimetres 
No. shall mean Number 
Kg. shall mean Kilogramme 
KEBS shall mean Kenya Bureau of Standards 
BS shall mean. Current standard British Standard Specification published 
by the British Standard Institution, 2 Park Street, London W1, England 
 
“Ditto” shall mean the hole of the preceding description in which it occurs.   
Where it occurs in description of succeeding item it shall mean the same as in 
the first description of the series in which it occurs except as qualified in the 
description concerned.  Where it occurs in brackets it shall mean the whole of 
the preceding description which is contained within the appropriate brackets. 
 

1.06 Site Location 
 

The site of the Sub-contract Works is situated at Mathari National Teaching and 
 Referral Hospital – Nairobi County 
 
The tenderer is recommended to visit the site and shall be deemed to have satisfied 
himself with regard to access, possible conditions, the risk of injury or damage to 
property on/or adjacent to the site, and the conditions under which the sub-contract 
Works shall have to be carried out and no claims for extras will be considered on 
account of lack of knowledge in this respect. 
 

 
1.07 Duration of Sub-Contract 
 

The Sub-Contractor shall be required to phase his work in accordance with the Main 
contractor’s programme (or its revision). The programme is to be agreed with the 
Main contractor.  
 

1.08 Scope of Sub-Contract Works 
 

The sub-contractor shall supply, deliver, unload, hoist, fix, test, commission and 
hand-over in satisfactory working order the complete installations specified 
hereinafter and/or as shown on the Contract Drawings attached hereto, including the 
provision of labour, transport and plant for unloading material and storage, and 
handling into position and fixing, also the supply of ladders, scaffolding the other 
mechanical devices to plant, installation, painting, testing, setting to work, the 
removal from site from time to time of all superfluous material and rubbish caused by 
the works. 
The sub-contractor shall supply all accessories, whether of items or equipment 
supplied by the Main Contractor but to be fixed and commissioned under this Sub-
contract. 
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1.09 Extent of the Sub-contractor’s Duties 
At the commencement of the works, the Sub-contractor shall investigate and report to 
the Engineer if all materials and equipment to be used in the work and not specified as 
supplied by the others are available locally.  
 
If these materials and equipment are not available locally, the Sub-contractor shall at 
this stage place orders for the materials in question and copy the orders to the 
Engineer.  Failure to do so shall in no way relieve the Sub-contractor from supplying 
the specified materials and equipment in time. 
 
Materials supplied by others for installation and/or connection by the Subcontractor 
shall be carefully examined in the presence of the supplier before installation and 
connection.  Any defects noted shall immediately be reported to the Engineer. 
 
The Sub-contractor shall be responsible for verifying all dimensions relative to his 
work by actual measurements taken on site. The Sub-contractor shall mark accurately 
on one set of drawings and indicate all alterations and/or modifications carried out to 
the designed system during the construction period.  This information must be made 
available on site for inspection by the Engineer. 
 

1.10 Execution of the Works 
The works shall be carried out strictly in accordance with: 
a) All relevant Kenya Bureau of Standards Specifications. 
b) All relevant British Standard Specifications and Codes of Practice (hereinafter 

referred to as B.S. and C.P. respectively). 
c) This Specification. 
d) The Contract Drawings. 
e) The Bye-laws of the Local Authority. 
f) The Architect’s and/or Engineer’s Instructions. 

 
The Contract Drawings and Specifications to be read and construed together 

 
1.11 Validity of Tender 
 

The tender shall remain valid for acceptance within 120 days from the final date of 
submission of the tender, and this has to be confirmed by signing the Tender Bond.  
The tenderer shall be exempted from this Bond if the tender was previously 
withdrawn in writing to the Employer before the official opening. 
 

1.12 Firm – Price Sub-contract 
 

Unless specifically stated in the documents or the invitation to tender, this is a firm-
price Contract and the Sub-contractor must allow in his tender for the increase in the 
cost of labour and/or materials during the duration of the contract.  No claims will be 
allowed for increased costs arising from the fluctuations in duties and/or day to day 
currency fluctuations. The Sub-contractor will be deemed to have allowed in his 
tender for any increase in the cost of materials which may arise as a result of currency 
fluctuation during the contract period. 

 
1.13 Variation 
 

No alteration to the Sub-contract Works shall be carried out until receipt by the Sub-
contractor of written instructions from the Project Manager. 
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Any variation from the contract price in respect of any extra work, alteration or 
omission requested or sanctioned by the Architect or Engineer shall be agreed and 
confirmed in writing at the same time such variations are decided and shall not affect 
the validity of the Contract.  Schedule of Unit Rates shall be used to assess the value 
of such variations.  No allowance shall be made for loss of profit on omitted works. 
 
Where the Architect requires additional work to be performed, the Sub-contractor, if 
he considers it necessary, will give notice within seven (7) days to the Main 
Contractor of the length of time he (the Sub-contractor) requires over and above that 
allotted for completion of the Sub-contract.  
 
If the Sub-contractor fails to give such notice he will be deemed responsible for the 
claims arising from the delay occasioned by reason of such extension of time. 
 

1.14 Prime Cost and Provisional Sums 
 
A specialist Sub-contractor may be nominated by the Architect to supply and/or 
install any equipment covered by the Prime Cost or Provisional Sums contained 
within the Sub-contract documents. 
 
The work covered by Prime Cost and Provisional Sums may or may not be carried out 
at the discretion of the Architect. 
The whole or any part of these sums utilised by the Sub-contractor shall be deducted 
from the value of the Sub-contract price when calculating the final account. 

 
1.15 Bond 
 

The tenderer must submit with his tender the name of one Surety who must be an 
established Bank only who will be willing to be bound to the Main Contractor for an 
amount equal to 7½ % of the Sub-contract amount as Clause 31 of the Main Contract. 

 
1.16 Government Legislation and Regulations 
 

The Sub-contractor’s attention is called to the provision of the Factory Act 1972 and 
subsequent amendments and revisions, and allowance must be made in his tender for 
compliance therewith, in so far as they are applicable. 
The Sub-contractor must also make himself acquainted with current legislation and 
any Government regulations regarding the movement, housing, security and control of 
labour, labour camps, passes for transport, etc. 
 
The Sub-contractor shall allow for providing holidays and transport for work people, 
and for complying with Legislation, Regulations and Union Agreements. 
 

1.17 Import Duty and Value Added Tax 
 

The Sub-contractor will be required to pay full Import Duty and Value Added Tax on 
all items of equipment, fittings and plant, whether imported or locally manufactured. 
The tenderer shall make full allowance in his tender for all such taxes 
 
 
 
 

C-5 



 
1.18 Insurance Company Fees 

 
Attention is drawn to the tenderers to allow for all necessary fees, where known, that 
may be payable in respect of any fees imposed by Insurance Companies or statutory 
authorities for testing or inspection. 
No allowance shall be made to the Sub-contractor with respect to fees should these 
have been omitted by the tenderer due to his negligence in this respect. 

 
1.19 Provision of Services by the Main Contractor 

 
In accordance with Clause 1.08 of this Specification the Main Contractor shall make 
the following facilities available to the Sub-contractor: 
 
a) Attendance on the Sub-contractor and the carrying out of all work affecting 

the structure of the building which may be necessary, including all chasing, 
cutting away and making good brickwork, etc., except that all plugging for 
fixing, fittings, machinery, fan ducting, etc., and all drilling and tapping of 
steel work shall be the responsibility of the Sub-contractor.  Any purpose 
made fixing brackets shall not constitute Builder’s Work and shall be provided 
and installed by the Sub-contractor unless stated hereinafter otherwise. 

 
b) The provision of temporary water, lighting and power: All these services 

utilised shall be paid for by the Main Contractor.  The Sub-contractor shall, 
however, allow for additional connections/extensions required for his 
purposes. 

 
c) Fixing of anchorage and pipe supports in the shuttering, except that all 

anchorage shall be supplied by the Sub-contractor who shall also supply the 
Main Contractor with fully dimensioned drawings detailing the exact 
locations. 

 
i)  Provision of scaffolding, cranes, etc. but only in so far as it is required 

for the Main Contract Works. It shall be the Sub-contractor’s 
responsibility to liaise with the Main Contractor to ensure that there is 
maximum co-operation with other Sub-contractors in the use of 
scaffolding, cranes, etc. 

ii) Any specialist scaffolding, cranes, etc. by the Sub-contractor for his 
own exclusive use shall be paid for by the Sub-contractor. 

 
1.20 Suppliers 

The Sub-contractor shall submit names of any supplier for the materials to be 
incorporated, to the Engineer for approval.  The information regarding the names of 
the suppliers may be submitted at different times, as may be convenient, but no 
sources of supply will be changed without prior approval. 
Each supplier must be willing to admit the Engineer or his representative to his 
premises during working hours for the purpose of examining or obtaining samples of 
the materials in question. 

 
1.21 Samples and Materials Generally 

The Sub-contractor shall, when required, provide for approval at no extra cost, 
samples of all materials to be incorporated in the works.  Such samples, when 
approved, shall be retained by the Engineer and shall form the standard for all such 
materials incorporated. 
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1.22 Administrative Procedure and Contractual Responsibility 

Wherever within the Specification it is mentioned or implied that the Sub-contractor 
shall deal direct with the Employer or Engineer, it shall mean “through the 
Contractor” who is responsible to the Employer for the whole of the works including 
the Sub-contract Works. 

 
1.23 Bills of Quantities 

The Bills of Quantities have been prepared in accordance with the standard method of 
measurement of Building Works for East Africa, first Edition, Metric, 1970.  All the 
Quantities are based on the Contract Drawings and are provisional and they shall not 
be held to gauge or to limit the amount or description of the work to be executed by 
the Sub-contractor but the value thereof shall be deducted from the Sub-contract Sum 
and the value of the work ordered by the Engineer and executed there under shall be 
measured and valued by the Engineer in accordance with the conditions of the Sub-
contract. 
 
All work liable to adjustment under this Sub-contract shall be left uncovered for a 
reasonable time to allow measurements needed for such adjustment to be taken by the 
Quantity Surveyor or Engineer. Immediately the work is ready for measuring the Sub-
contractor shall give notice to the Quantity Surveyor or Engineer to carry out 
measurements before covering up.  If the Sub-contractor shall make default in these 
respects he shall, if the Architect so directs, uncover the work to enable the necessary 
measurements to be taken and afterwards reinstate at his own expense. 
 

1.24 Sub-contractor’s Office in Kenya 
 

The Sub-contractor shall maintain (after first establishing if necessary) in Kenya an 
office staffed with competent Engineer Manager and such supporting technical and 
clerical staff as necessary to control and coordinate the execution and completion of 
the Sub-contract Works. 

 
The Manager and his staff shall be empowered by the Sub-contractor to represent him 
at meetings and in discussions with the Main Contractor, the Engineer and other 
parties who may be concerned and any liaison with the Sub-contractor’s Head Office 
on matters relating to the design, execution and completion of the Sub-contract Works 
shall be effected through his office in Kenya. 

 
It shall be the Sub-contractor’s responsibility to procure work permits, entry permits, 
licences, registration, etc., in respect of all expatriate staff. 
 
The Sub-contractor shall prepare a substantial proportion of his Working Drawings at 
his office in Kenya.  No reasons for delays in the preparation or submission for 
approval or otherwise of such drawings or proposals will be accepted on the grounds 
that the Sub-contractor’s Head Office is remote from his office in Nairobi or the site 
of the Sub-contract Works or otherwise. 

 
1.25 Builder’s Work 
 

All chasing, cutting away and making good will be done by the Main Contractor but 
the Sub-contractor shall mark out in advance and shall be responsible for accuracy of 
the size and position of all holes and chases required. 
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The Sub-contractor shall drill and plug holes in floors, walls, ceiling and roof for 
securing services and equipment requiring screw or bolt fixings. 
Any purpose made fixing brackets shall not constitute builder’s work and shall be 
provided and installed by the Sub-contractor unless stated hereinafter to the contrary. 
 

1.26 Structural Provision for the Works 
 

Preliminary major structural provision has been made for the Sub-contract Works 
based on outline information ascertained during the preparation of the Specification. 
The preliminary major structural provision made will be deemed as adequate unless 
the Sub-contractor stated otherwise when submitting his tender. 

 
Any major structural provision or alteration to major structural provisions required by 
the Sub-contractor shall be shown on Working Drawings to be submitted to the 
Engineer within 30 days of being appointed. 
 
No requests for alterations to preliminary major structural provisions will be approved 
except where they are considered unavoidable by the Engineer. In no case will they be 
approved if building work is so far advanced as to cause additional costs or delays in 
the work of the Main Contractor. 
 

1.27 Position of Services, Plant, Equipment, Fittings and Apparatus 
 

The Contract Drawings give a general indication of the intended layout. The position 
of the equipment and apparatus, and also the exact routes of the ducts, main and 
distribution pipework shall be confirmed before installation is commenced.  The exact 
siting of appliances, pipework, etc., may vary from that indicated. 
 
The routes of services and positions of apparatus shall be determined by the approved 
dimensions detailed in the Working Drawings or on site by the Engineer in 
consultation with the Sub-contractor or the Main Contractor. 
 
Services throughout the ducts shall be arranged to allow maximum access along the 
ducts and the services shall be readily accessible for maintenance.  Any work which 
has to be re-done due to negligence in this respect shall be the Sub-contractor’s 
responsibility. 
 
The Sub-contractor shall be deemed to have allowed in his Sub-contract Sum for 
locating terminal points of services (e.g. lighting, switches, socket outlets, lighting 
points, control switches, thermostats and other initiating devices, taps, stop cocks) in 
positions plus or minus 1.2m horizontally and vertically from the locations shown on 
Contract Drawings. Within these limits no variations in the Sub-contract Sum will be 
made unless the work has already been executed in accordance with previously 
approved Working Drawings and with the approval of the Engineer. 
 

1.28 Checking of Work 
 

The Sub-contractor shall satisfy himself to the correctness of the connections he 
makes to all items of equipment supplied under the Sub-contract agreement and 
equipment supplied under other contracts before it is put into operation.  Details of 
operation, working pressures, temperatures, voltages, phases, power rating, etc., shall 
be confirmed to others and confirmation received before the system is first operated. 
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1.29 Setting to Work and Regulating System 
 

The Sub-contractor shall carry out such tests of the Sub-contract Works as required by 
British Standard Specifications or equal and approved codes as specified hereinafter 
and as customary. 

 
No testing or commissioning shall be undertaken except in the presence of and to the 
satisfaction of the Engineer unless otherwise stated by him (Sub-contractor’s own 
preliminary and proving tests excepted). 
 
It will be deemed that the Sub-contractor has included in the Sub-contract Sum for the 
costs of all fuel, power, water and the like, for testing and commissioning as required 
as part of the Sub-contract Works.  He shall submit for approval to the Engineer a 
suitable programme for testing and commissioning.  The Engineer and Employer shall 
be given ample warning in writing, as to the date on which testing and commissioning 
will take place. 
 
The Sub-contractor shall commission the Sub-contract Works and provide attendance 
during the commissioning of all services, plant and apparatus connected under the 
Sub-contract Agreement or other Sub-contract Agreements, related to the project. 
 
Each system shall be properly balanced, graded and regulated to ensure that correct 
distribution is achieved and where existing installations are affected, the Sub-
contractor shall also regulate these systems to ensure that their performance is 
maintained. 
 
The proving of any system of plant or equipment as to compliance with the 
Specification shall not be approved by the Engineer, except at his discretion, until 
tests have been carried out under operating conditions pertaining to the most onerous 
conditions specified except where the time taken to obtain such conditions is 
unreasonable or exceeds 12 months after practical completion of the Sub-contract 
Works. 
 

1.30 Identification of Plant Components 
 

The Sub-contractor shall supply and fix identification labels to all plant, starters, 
switches and items of control equipment including valves, with white traffolyte or 
equal labels engraved in red lettering denoting its name, function and section 
controlled.  The labels shall be mounted on equipment and in the most convenient 
positions.  Care shall be taken to ensure the labels can be read without difficulty.  This 
requirement shall apply also to major components of items of control equipment. 
 
Details of the lettering of the labels and the method of mounting or supporting shall 
be forwarded to the Engineer for approval prior to manufacture. 
 

1.31 Contract Drawings 
 

The Contract Drawings when read in conjunction with the text of the Specification, 
have been completed in such detail as was considered necessary to enable competitive 
tenders to be obtained for the execution and completion of the Sub-contract works. 
 
The Contract Drawings are not intended to be Working Drawings and shall not be 
used unless exceptionally they are released for this purpose.  
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1.32 Working Drawings 
The Sub-contractor shall prepare such Working Drawings as may be necessary.  The 
Working Drawings shall be complete in such detail not only that the Sub-contract 
Works can be executed on site but also that the Engineer can approve the Sub-
contractor’s proposals, detailed designs and intentions in the execution of the Sub-
contract Works. 
 
If the Sub-contractor requires any further instructions, details, Contract Drawings or 
information drawings to enable him to prepare his Working Drawings or proposals, 
the Sub-contractor shall accept at his own cost, the risk that any work, commenced or 
which he intends to commence at site may be rejected. 
 
The Engineer, in giving his approval to the Working Drawings, will presume that any 
necessary action has been, or shall be taken by the Sub-contractor to ensure that the 
installations shown on the Working Drawings have been cleared with the Main 
Contractor and any other Sub-contractors whose installations and works might be 
affected. 
 
If the Sub-contractor submits his Working Drawings to the Engineer without first 
liaising and obtaining clearance for his installations from the Main Contractor and 
other Sub-contractors whose installations and works might be affected, then he shall 
be liable to pay for any alterations or modification to his own, the Main Contractor’s 
or other Sub-contractor’s installations and works, which are incurred, notwithstanding 
any technical or other approval received from the Engineer. 
Working Drawings to be prepared by the Sub-contractor shall include but not be 
restricted to the following: 
 
a) Any drawings required by the Main Contractor, or Engineer to enable 

structural provisions to be made including Builder’s Working Drawings or 
Schedules and those for the detailing of holes, fixings, foundations, cables and 
paperwork ducting below or above ground or in or outside or below buildings. 

b) General Arrangement Drawings of all plant, control boards, fittings and 
apparatus or any part thereof and of installation layout arrangement of such 
plant and apparatus. 

c) Schematic Layout Drawings of services and of control equipment. 
 

d) Layout Drawings of all embedded and non-embedded paperwork, ducts and 
electrical conduits. 

 
e) Complete circuit drawings of the equipment, together with associated circuit 

description. 
 
f) Such other drawings as are called for in the text of the Specification or 

Schedules or as the Engineer may reasonably require. 
 
Three copies of all Working Drawings shall be submitted to the Engineer for 
approval. One copy of the Working Drawings submitted to the Engineer for approval 
shall be returned to the Sub-contractor indicating approval or amendment therein.  
 
Six copies of the approved Working Drawings shall be given to the Main Contractor 
by the Sub-contractor for information and distribution to other Sub-contractors 
carrying out work associated with or in close proximity to or which might be affected 
by the Sub-contract Works. 
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Approved Working Drawings shall not be departed from except as may be approved 
or directed by the Engineer. 
 
Approval by the Engineer of Working Drawings shall neither relieve the Sub-
contractor of any of his obligations under the Sub-contract nor relieve him from 
correcting any errors found subsequently in the Approved Working Drawings or other 
Working Drawings and in the Sub-contract Works on site or elsewhere associated 
therewith.  
 
The Sub-contractor shall ensure that the Working Drawings are submitted to the 
Architect for approval at a time not unreasonably close to the date when such 
approval is required. Late submission of his Working Drawings will not relieve the 
Sub-contractor of his obligation to complete the Sub-contract Works within the 
agreed Contract Period and in a manner that would receive the approval of the 
Architect. 
 

1.33 Record Drawings (As Installed) and Instructions   
During the execution of the Sub-contract Works the Sub-contractor shall, in a manner 
approved by the Engineer record on Working or other Drawings at site all information 
necessary for preparing Record Drawings of the installed Sub-contract Works. 
Marked-up Working or other Drawings and other documents shall be made available 
to the Engineer as he may require for inspection and checking. 
 
Record Drawings, may, subject to the approval of the Engineer, include approved 
Working Drawings adjusted as necessary and certified by the Sub-contractor as a 
correct record of the installation of the Sub-contract Works. 
 
They shall include but not restricted to the following drawings or information: 
 
a) Working Drawings amended as necessary but titled “Record Drawings” and 

certified as a true record of the “As Installed” Sub-contract Works.  Subject to 
the approval of the Engineer such Working Drawings as may be inappropriate 
may be omitted. 

 
b) Fully dimensioned drawings of all plant and apparatus. 
 
c) General arrangement drawings of equipment, other areas containing plant 

forming part of the Sub-contract Works and the like, indicating the accurate 
size and location of the plant and apparatus suitability cross-referenced to the 
drawings mentioned in (b) above and hereinafter. 

 
d) Routes, types, sizes and arrangement of all pipework and ductwork including 

dates of installation of underground pipework. 
 
e) Relay adjustment charts and manuals. 
 
f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts and 

wiring including the dates of installation of buried works. 
 
g) System schematic and trunking diagrams showing all salient information 

relating to control and instrumentation. 
 
h) Grading Charts. 
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i) Valve schedules and locations suitability cross-referenced. 
j) Wiring and piping diagrams of plant and apparatus. 
k) Schematic diagrams of individual plant, apparatus and switch and control 

boards.  These diagrams to include those peculiar to individual plant or 
apparatus and also those applicable to system operation as a whole. 

l) Operating Instruction 
 

Schematic and wiring diagrams shall not be manufacturer’s multipurpose general 
issue drawings. They shall be prepared specially for the Sub-contract Works and shall 
contain no spurious or irrelevant information. 

 
Marked-up drawings of the installation of the Sub-contract Works shall be kept to 
date and completed by the date of practical or section completion.  Two copies of the 
Record Drawings of Sub-contract Works and two sets of the relay adjustment and 
grading charts and schematic diagrams on stiff backing shall be provided not later 
than one month later. 

 
The Sub-contractor shall supply for fixing in sub-stations, switch-rooms, boiler 
houses, plant rooms, pump houses, the office of the Maintenance Engineer and other 
places, suitable valve and instructions charts, schematic diagrams of instrumentation 
and of the electrical reticulation as may be requested by the Engineer providing that 
the charts, diagrams, etc., relate to installations forming part of the Sub-contract 
Works.  All such charts and diagrams shall be of suitable plastic material on a stiff 
backing and must be approved by the Engineer before final printing. 
Notwithstanding the Sub-contractor’s obligations referred to above, if the Sub-
contractor fails to produce to the Engineer’s approval, either:- 

a) The Marked-up Drawings during the execution of the Sub-contract 
Works or 

b) The Record Drawings, etc., within one month of the Section or 
Practical Completion 

 
The Engineer shall have these drawings produced by others. The cost of obtaining the 
necessary information and preparing such drawings, etc., will be recovered from the 
Sub-contractor. 

 
1.34 Maintenance Manual 

Upon Practical Completion of the Sub-contract Works, the Sub-contractor shall 
furnish the Engineer four copies of a Maintenance Manual relating to the installation 
forming part of all of the Sub-contract Works. 
 
The manual shall be loose-leaf type, International A4 size with stiff covers and cloth 
bound.  It may be in several volumes and shall be sub-divided into sections, each 
section covering one Engineering service system.  It shall have a ready means of 
reference and a detailed index. 
 
There shall be a separate volume dealing with Air Conditioning and Mechanical 
Ventilation installation where such installations are included in the Sub-contract 
Works. 
 
The manual shall contain full operating and maintenance instructions for each item of 
equipment, plant and apparatus set out in a form dealing systematically with each 
system. It shall include as may be applicable to the Sub-contract Works the following 
and any other items listed in the text of the Specifications: 
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a) System Description. 
 
b) Plant 
 
c) Valve Operation 
 
d) Switch Operation 
 
e) Procedure of Fault Finding 
 
f) Emergency Procedures 
 
g) Lubrication Requirements 
 
h) Maintenance and Servicing Periods and Procedures 
 
i) Colour Coding Legend for all Services 
 
j) Schematic and Writing Diagrams of Plant and Apparatus 
 
k) Record Drawings, true to scale, folded to International A4 size 
 
l) Lists of Primary and Secondary Spares. 
 

The manual is to be specially prepared for the Sub-contract Works and manufacturer’s 
standard descriptive literature and plant operating instruction cards will not be 
accepted for inclusion unless exceptionally approved by the Engineer. The Sub-
contractor shall, however, affix such cards, if suitable, adjacent to plant and apparatus.  
One spare set of all such cards shall be furnished to the Engineer. 

 
1.35 Hand-over 

The Sub-contract Works shall be considered complete and the Maintenance and 
Defects Liability Period shall commence only when the Sub-contract Works and 
supporting services have been tested, commissioned and operated to the satisfaction 
of the Engineer and officially approved and accepted by the Employer, provided 
always that the handing over of the Sub-contract Works shall be coincident with the 
handing over of the Main Contract Works. 
 
The procedure to be followed will be as follows: 

 
a) On the completion of the Sub-contract Works to the satisfaction of the 

Engineer and the Employer, the Sub-contractor shall request the Engineer, at 
site to arrange for handing over. 

b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 
c) The Sub-contractor shall arrange with the Engineer and Employer for a 

complete demonstration of each and every service to be carried out and for 
instruction to be given to the relevant operation staff and other representatives 
of the Employer. 

d) In the presence of the Employer and the Engineer, Hand-over will take place, 
subject to  
Agreement of the Hand-over Certificates and associated check lists. 
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1.36 Painting 

It will be deemed that the Sub-contractor allowed for all protective and finish painting 
in the Sub-contract Sum for the Sub-contract Works, including colour coding of 
service pipework to the approval of the Engineer. Any special requirements are 
described in the text of the Specifications. 
 

1.37 Spares 
 
The Sub-contractor shall supply and deliver such spares suitably protected and boxed 
to the Engineer’s approval as are called for in the Specifications or in the Price 
Schedules. 
 

1.38 Testing and Inspection – Manufactured Plant 
 

The Engineer reserves the right to inspect and test or witness of all manufactured 
plant equipment and materials. 
 
The right of the Engineer relating to the inspection, examination and testing of plant 
during manufacture shall be applicable to Insurance companies and inspection 
authorities so nominated by the Engineer. 
 
The Sub-contractor shall give two week’s notice to the Engineer of his intention to 
carry out any inspection or tests and the Engineer or his representative shall be 
entitled to witness such tests and inspections 
 
Six copies of all test certificates and performance curves shall be submitted as soon as 
possible after the completion of such tests, to the Engineer for his approval. 
 
Plant or equipment which is shipped before the relevant test certificate has been 
approved by the Engineer shall be shipped at the Sub-contractor’s own risk and 
should the test certificate not be approved new tests may be ordered by the Engineer 
at the Sub-contractor’s expense. 
The foregoing provisions relate to tests at manufacturer’s works and as appropriate to 
those carried out at site. 
 

1.39 Testing and Inspection –Installation 
 

Allow for testing each section of the Sub-contract Works installation as described 
hereinafter to the satisfaction of the Engineer. 
 

1.40 Labour Camps 
 

The Sub-contractor shall provide the necessary temporary workshop and mess-room 
in position to be approved by the Architect. 
 
The work people employed by the Sub-contractor shall occupy or be about only that 
part of the site necessary for the performance of the work and the Sub-contractor shall 
instruct his employees accordingly. 
 
If practicable, W.C. accommodation shall be allocated for the sole use of the Sub-
contractor’s workmen and the Sub-contractor will be required to keep the same clean 
and disinfected, to make good any damage thereto and leave in good condition. 
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1.41 Storage of Materials 
 

Space for storage will be provided by the Main contractor but the sub-contractor will 
be responsible for provision of any lock-up sheds or stores required. 
Nominated Sub-contractors are to be made liable for the cost of any storage 
accommodation provided specially for their use.  No materials shall be stored or 
stacked on suspended slabs without the prior approval of the Project manager. 
 

1.42 Initial Maintenance 
 

The sub-contractor shall make routine maintenance once a month during the liability 
for the Defects Period and shall carry out all necessary adjustments and repairs, 
cleaning and oiling of moving parts. A monthly report of the inspection and any 
works done upon the installation shall be supplied to the Engineer. 
The sub-contractor shall also provide a 24 -hour break-down service to attend to faults 
on or malfunctioning of the installation between the routine visits of inspection. 
 
The sub-contractor shall allow in the sub-contract Sum of the initial maintenance, 
inspection and break-down service and shall provide for all tools, instruments, plant 
and scaffolding and the transportation thereof, as required for the correct and full 
execution of these obligations and the provision, use or installation of all materials as 
oils, greases, sandpaper, etc., or parts which are periodically renewed such as brake 
linings etc., or parts which are faulty for any reason whatsoever excepting always 
Acts of God such as storm, tempest, flood, earthquake and civil revolt, acts of war and 
vandalism. 
 

1.43 Maintenance and Servicing After Completion of the Initial Maintenance 
 
The sub-contractor shall, if required, enter into a maintenance and service agreement 
with the employer for the installation for a period of up to five years from the day 
following the last day of the liability for Defects Period which offers the same 
facilities as specified in Clause 1.42 (Initial Maintenance). 
 
The terms of any such agreement shall not be less beneficial to the employer than the 
terms of Agreements for either similar installation. 
 
The sub-contractor shall submit with his tender for the works, where called upon a 
firm quotation for the maintenance and service of the installation as specified herein, 
which shall be based upon the present day costs and may be varied only to take into 
account increases in material and labour unit rate costs between the time of tendering 
and the signing of the formal maintenance and service agreement and which shall 
remain valid and open for acceptance by the Employer to and including the last day of 
the fifth complete calendar month following the end of the liability for Defects Period. 
 

1.44 Trade Names 
 

Where trade names of manufacturer’s catalogue numbers are mentioned in the 
Specification or the Bills of Quantities, the reference is intended as a guide to the type 
of article or quality of material required. Alternate brands of equal and approved 
quality will be acceptable. 
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1.45 Water and Electricity for the Works 

These will be made available by the Main Contractor. The Sub-contractor shall be 
liable for the cost of any water or electric current used and for any installation 
provided especially for their own use by the Main Contractor. 
 

1.46 Protection 
The sub-contractor shall adequately cover up and protect his own work to prevent 
injury and also to cover up and protect from damage all parts of the building or 
premises where work is performed by him under the Contract. 

 
1.47 Defects After Completion 

The defects liability period will be 6 months from the date of completion of the Main 
Contract as certified by the Engineer. 
 

1.48 Damages for Delay 
Liquidated and Ascertained damages as stated in the Main Contract Agreement will 
be claimed against the Main Contract for any unauthorised delay in completion.  The 
Sub-contractor shall be held liable for the whole or a portion of these damages should 
he cause delay in completion. 
 

1.49 Clear Away on Completion 
The sub-contractor shall, upon completion of the works, at his own expense, remove 
and clear away all plant, equipment, rubbish and unused materials, and shall leave the 
whole of the works in a clean and tidy state, to the satisfaction of the Engineer.  On 
completion, the whole of the works shall be delivered up clean, complete and perfect 
in every respect to the satisfaction of the Engineer. 

 
1.50 Final Account 
 

On completion of the works the sub-contractor shall agree with the Engineer the value 
of any variations outstanding and as soon as possible thereafter submit to the Engineer 
his final statement of account showing the total sum claimed sub-divided as follows: 

 
Statement A - detailing the tender amounts less the Prime Cost and 

Provisional Sums, included therein. 
 Statement B - detailing all the variation orders issued on the contract. 
 

Statement C - Summarising statement A and B giving the net grand total due 
to the Contractor for the execution of the Contract. 

 
1.51 Fair Wages 
 

The sub-contractor shall in respect of all persons employed anywhere by him in the 
execution of the sub-contract, in every factory, workshop or place occupied or used 
by him for execution of the Contract, observe and fulfill the following conditions: 
 
a) The sub-contractor shall pay rates of the wages and observe hours and 

conditions of labour not less favourable than those established for the trade or 
industry in the County where work is carried out. 
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b) In the absence of any rates of wages, hours or conditions of labour so 

established the sub-contractor shall pay rates and observe hours and conditions 
of labour are not less favourable than the general level of wages, hours and 
conditions observed by other employers whose general circumstances in the 
trade or industry in which the Contractor is engaged are similar. 

 
1.52 Supervision 
 

During the progress of the works, the Sub-contractor shall provide and keep 
constantly available for consultation on site experienced English - speaking 
Supervisor and shall provide reasonable office facilities, attendance, etc., for the 
Supervisor. 
 
In addition, during the whole of the time the works are under construction, the sub-
contractor shall maintain on site one experienced foreman or charge-hand and an 
adequate number of fitters, etc., for the work covered by the Specification. The 
number of this staff shall not be reduced without the prior written approval of the 
Project manager or Engineer. 
 
Any instructions given to the Supervisor on site shall be deemed to have been given to 
the sub-contractor. 
 
One copy of this Specification and one copy of each of the Contract Drawings (latest 
issue) must be retained on site at all times, and available for reference by the Engineer 
or sub-contractor. 

 
1.53 Test Certificates 

 
The Sub-contractor shall provide the Engineer with three copies of all test reports or 
certificates that are or may be required by this Specification. 

 
1.54 Labour 

The Sub-contractor shall provide skilled and unskilled labour as may be necessary for 
completion of the contract. 

 
1.55 Discount to the Main Contractor 

No discount to the Main Contractor will be included in the tender for this installation. 
 
1.56 Guarantee 

The whole of the work will be guaranteed for a period of six months from the date of 
the Engineer’s certification of completion and under such guarantee the Sub-
contractor shall remedy at his expense all defects in materials and apparatus due to 
faulty design, construction or workmanship which may develop in that period. 

 
1.57 Direct Contracts 

Notwithstanding the foregoing conditions, the Government reserves the right to place 
a “Direct Contract” for any goods or services required in the works which are covered 
by a P.C Sum in the Bills of Quantities and to pay for the same direct.  In any such 
instance, profit relative to the P.C Sum in the priced Bills of Quantities will be 
adjusted as deserved for P.C Sum allowed. 
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1.58 Attendance Upon the Tradesmen etc 

 
The Contractor shall allow for the attendance of trade upon trade and shall afford any 
tradesmen or other persons employed for the execution of any work not included in 
this contract every facility for carrying out their work and also for the use of ordinary 
scaffolding.  The contractor however, shall not be required to erect any special 
scaffolding for them. 

 
1.59 Trade Unions 

 
The contractor shall recognize the freedom of his work people to be members of trade 
unions. 

 
1.60 Local and other Authorities notices and fees 

The contractor shall comply with and give all notices required by any Regulations, 
Act or by Law of any Local Authority or of any Public Service, Company or 
Authority who have any jurisdiction with regard to the works or with those systems 
the same are or will be connected and he shall pay and indemnify the Government 
against any fees or charges legally demandable under any regulation or by-law in 
respect of the works; provided that the said fees and charges if not expressly included 
in the contract sum or stated by way of provisional sum shall be added to the contract 
sum. 
 
The contractor before making any variation from the contract drawings or 
specification necessitated by such compliance shall give the Project Manager written 
notice specifying and giving the reason for such variation and applying for 
instructions in reference thereto. 
 
If the contractor within seven days of having applied for the same does not receive 
such instructions, he shall proceed with the works in conforming to the provision 
regulation or by-law in question and any variation thereby necessitated shall be 
deemed to be a variation in accordance to the conditions of contract. 

 
1.61 Assignment or subletting 

The contractor shall not without the written consent of the Project Manager assign this 
contract or sublet any portion of the works, provided that such consent shall not be 
unreasonably withheld to the prejudice of the contractor. 

 
1.62 Partial Completion  

If the Government shall take over any part or parts works, apparatus, equipment etc. 
then within seven days from the date on which the Government shall have taken 
possession of the relevant part, the Project Manager shall issue a Certificate stating his 
estimate of the approximate total value of the works which shall be the total value of 
that part and practical completion of the relevant part shall be  deemed to have 
occurred, and the Defects Liability Period in respect of the relevant part be deemed to 
have commenced on the date Government shall have taken possession thereof. 
 
The contractor shall make good any defects or other faults in the relevant part that had 
been deemed complete. 
 
The contractor shall reduce the value of insurance by the full value of the relevant part  
 
The contractor shall be paid for the part of works taken possession by the Government 
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1.63 Temporary Works 

Where temporal works shall be deemed necessary, such as Temporary lighting, the 
contractor shall take precaution to prevent damage to such works. 
 
The contractor shall include for the cost of and make necessary arrangements with the 
Project Manager for such temporary works.  For temporary lighting, electricity shall 
be metered and paid for by the contract 

 
1.64 Patent Rights 

The contractor shall fully indemnify the Government of Kenya; against any action, 
claim or proceeding relating to infringement of any patent or design rights, and pay 
any royalties which may be payable in respect of any article or any part thereof, which 
shall have been supplied by the contractor to the Project Manager. In like manner the 
Government of Kenya shall fully indemnify the contractor against any such action, 
claim or proceedings for infringement under the works, the design thereof of which 
shall have been supplied by the Project Manager to the contractor, but this indemnify 
shall apply to the works only, and any permission or request to manufacture to the 
order of the Project Manager shall not relieve the contractor from liability should he 
manufacture for supply to other buyers.  
 

1.65 Mobilization and Demobilization 
The contractor shall mobilize labour plant and equipment to site according to his 
programme and schedule of work.  He shall ensure optimum presence and utilization 
of labour, plant and equipment. He should not pay and maintain unnecessary labour 
force or maintain and service idle plant and equipment. 
 
Where necessary he shall demobilize and mobilize the labour, plant and equipment, as 
he deems fit to ensure optimum progress of the works and this shall be considered to 
be a continuous process as works progress.  He shall make provision for this item in 
his tender. No claim will be entertained where the contractor has not made any 
provision for mobilization and demobilization of labour, plant and equipment in the 
preliminary bills of quantities or elsewhere in this tender.  
 

1.66 Extended Preliminaries 
  
Where it shall be necessary to extend the contract period by the Project manager the 
contractor shall still ensure availability on site, optimum labour, materials, plant and 
equipment.  The contractor shall make provision for extended preliminaries, should 
the contract period be extended and this shall be in a form of a percentage of the total 
Contract works.  Where called upon in the Appendix to these Preliminaries the 
Contractor shall insert his percentage per month for extended preliminaries that shall 
form basis for compensation. 
 
Lack of inserting the percentage shall mean that the sub-contractor has provided for 
this requirement elsewhere in the Bills of Quantities. 

 
1.67 Supervision by Engineer and Site Meetings 
 

A competent Project Engineer appointed by the Engineer as his representative shall 
supervise the Contract works.  The Project Engineer shall be responsible for issuing 
all the site instructions in any variations to the works and these shall be delivered 
through the Contractor with the authority of the Project Manager.  Any instructions 
given verbal shall be confirmed in writing. 
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The project engineer and (or) the Engineer shall attend management meetings 
arranged by the Project Manager and for which the Contractor or his representative 
shall also attend. For the purpose of supervising the project, provisional sums are 
provided to cover for transport and allowances. The Contractor shall in his tender 
allow for the provision of management meetings and site inspections, as instructed by 
the Engineer, and also profit and attendance on these funds. The funds shall be 
expended according to Project Manager’s instructions to the contractor. 

 
1.68 Amendment to Scope of Contract Works 

 
No amendment to scope of sub-contract works is expected and in case of amendment 
or modification to scope of work, these shall be communicated to all tenderers in 
sufficient time before the deadline of the tender submission. However during the 
contract period and as the works progress the Project Manager may vary the works as 
per conditions of contract by issuing site instructions. 
No claims shall be entertained on account of variation to scope of works either to 
increase the works (pre-financing) or reduction of works (loss of profit-see clause 
1.70) 

 
1.69 Contractor Obligation and Employers Obligation 
 

The sub-contractor will finance all activities as part of his obligation to this contract.  
The employer shall pay interim payment for materials and work completed on site as 
his obligation in this contract, as the works progresses.  No claims will be entertained 
for pre-financing of the project by the sub-contractor, or for loss of profit (expectation 
loss) in case of premature termination, reduction or increase of works as the sub-
contractor shall be deemed to have taken adequate measures in programming his 
works and expenditure and taken necessary financial precaution while executing the 
works.  No interest shall be payable to the Contractor, except as relates to late 
payment as in the conditions of contract clause 23.3. The contractor shall where called 
upon, insert his price to compensate for any of the occurrence stated here (premature 
termination, reduction or increase of works), as a percentage of the contract sum in 
the Appendix to this section. 
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APPENDIX TO SUB-CONTRACT PRELIMINARIES AND GENERAL 
CONDITIONS 
 
1. OMIT CLAUSE 1.12 

 
2. ADD TO CLAUSE 1.17 
 

Prices quoted shall include 16% VAT 
 

In accordance with Government policy, the 3% Withholding Tax shall be deducted 
from all payments made to the sub-contractor, and the same shall subsequently be 
forwarded to the Kenya Revenue Authority (KRA). 

 
3. ADD TO CLAUSE 1.40 
 

There is no labour camp 
 
4. CLAUSE 1.66 
 

 Extended Preliminaries shall be equal to or less than liquidated and ascertained 
damages and are subject to mutual agreement. 

 
5. MODIFY CLAUSE 1.15  
 

Amount of performance bond shall be five per cent (5%) 
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SECTION D 
 

GENERAL SPECIFICATIONS 
 

OF 
 

MATERIALS AND WORKS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
  GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

2.1 General 
 

2.2 Standard of Materials 
 

2.3 Workmanship 
 

2.4 Procurement of Materials 
 

2.5 Shop Drawings 
 

2.6 Record Drawings 
 

2.7 Regulations and Standards 
 

2.8 Setting out Works 
 

2.9 Position of Electrical Plant and Apparatus 
 

2.10 M.C.B  Distribution Panels and Consumer Units 
 

2.11 Fused Switchgear and Isolators 
 

2.12 Conduits and Conduit Runs 
 

2.13 Conduit Boxes and Accessories 
 

2.14 Labels 
 

2.15 Earthing 
 

2.16 Cables and Flexible Cords 
 

2.17 Armoured PVC Insulated and Sheathed Cables 
 

2.18 Cable Supports; Markers and Tiles 
 

2.19 PVC Insulated Cables 
 

2.20 Heat Resisting Cables 
 
2.21 Flexible Cords 

 
2.22 Cable Ends and phase Colours 

 
2.23 Cable Insulation Colours 
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2.24 Sub-circuit Wiring 

 
2.25 Space Factor 

 
2.26 Insulation 

 
2.27 Lighting Switches 

 
2.28 Sockets and Switched sockets 

 
2.29 Fused Spur Boxes 

 
2.30 Cooker Outlets 

 
2.31 Connectors 

 
2.32 Lampholders 

 
2.33 Lamps 

 
2.34 lighting Fittings Street lighting Lanterns 

 
2.35 Position of Points and Switches 

 
2.36 Street/Security Lighting Columns 

 
2.37 Timing Control Switch 

 
2.38 Wiring System for Street Lighting 

 
2.39 Metal control Pillar 

 
2.40 Current Operated Earth leakage circuit breaker 

 
2.41 MV Switchboard  

 
2.42 Steel Conduits and Steel Trunking 

 
2.43 Testing on Site 
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2.1 GENERAL 

This specification is to be read in conjunction with the drawings which are issued with 
it.  Bills of quantities shall be the basis of all additions and omissions during the 
progress of the works. 

 
2.2 STANDARD OF MATERIALS  

Where the material and equipment are specifically described and named in the 
Specification followed by approved equal, they are so named or described for the 
purpose of establishing a standard to which the sub-contractor shall adhere. 
 
Should the Sub-contractor install any material not specified herein before receiving 
approval from the proper authorities, the Engineer shall direct the Sub-contractor to 
remove the material in question immediately.  The fact that this material has been 
installed shall have no bearing or influence on the decision by the Engineer. 
 
All materials condemned by the Engineer as not approved for use, are to be removed 
from the premises and suitable materials delivered and installed in their place at the 
expense of the Sub-contractor.  All materials required for the works shall be new and 
the best of the respective kind and shall be of a uniform pattern. 

 
2.3 WORKMANSHIP 

The workmanship and method of installation shall conform to the best standard 
practice.  All work shall be performed by a skilled tradesman and to the satisfaction 
of the Engineer.  Helpers shall have qualified supervision. 
 
Any work that does not in the opinion of the Engineer conform to the best standard 
practice will be removed and reinstated at the Sub-contractors expense. 
 
Permits, Certificates or Licenses must be held by all tradesmen for the type of work; 
in which they are involved where such permits, certificates or licenses exist under 
Government legislation. 
 

2.4 PROCUREMENT OF MATERIALS 
The sub-contractor is advised that no assistance can be given in the procurement or 
allotment of any materials or products to be used in and necessary for the construction 
and completion of the work.   

 
Sub-contractors are warned that they must make their own arrangements for the 
supply of materials and/or products specified or required. 

 
2.5 SHOP DRAWINGS 

Before manufacture or Fabrication is commenced the sub-contractor shall submit 
Two copies of detailed drawings of all control pillars, meter cubicles, medium 
voltage switchboards including their components showing all pertinent information 
including sizes, capacities, construction details, etc, as may be required to determine 
the suitability of the equipment for the approval of the Engineer.  Approval of the 
detailed drawings shall not relieve the sub-contractor of the full responsibility of 
errors or the necessity of checking the drawings himself or of furnishing the 
materials and equipment and performing the work required by the plans and 
specifications. 
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2.6 RECORD DRAWINGS 
 

These diagrams and drawings shall show the completed installation including sizes, 
runs and arrangements of the installation.  The drawings shall be to scale not less 
than 1:50 and shall include plan views and section. 
 
The drawings shall include all the details which may be useful in the operation, 
maintenance or subsequent modifications or extensions to the installation. 
 
Three sets of diagrams and drawings shall be provided, all to the approval of the 
Engineer. 
 
One coloured set of line diagrams relating to operating and maintenance instructions 
shall be framed and, mounted in a suitable location. 

 
2.7 REGULATIONS AND STANDARDS 
 

All work executed by the Sub-contractor shall comply with the current edition of the 
“Regulations” for the Electrical Equipment of Buildings, issued by the Institution of 
Electrical Engineers, and with the Regulations of the Local Electricity Authority. 
 
Where the two sets of regulations appear to conflict, they shall be clarified with the 
Engineers.  All materials used shall comply with relevant Kenya Bureau of 
Standards Specification. 

 
2.8 SETTING OUT WORK 
 

The sub-contractor at his own expenses; is to set out works and take all 
measurements and dimensions required for the erection of his materials on site; 
making any modifications in details as may be found necessary during the progress 
of the works, submitting any such modifications or alterations in detail to the 
Engineer before proceeding and must allow in his Tender for all such modifications 
and for the provision of any such sketches or drawings related thereto. 
 

2.9 POSITIONS OF ELECTRICAL PLANT AND APPARATUS 
 

The routes of cables and approximate positions of switchboards etc, as shown on the 
drawings shall be assumed to be correct for purpose of Tendering, but exact 
positions of all electrical Equipment and routes of cables must be agreed on site with 
the Engineer before any work is carried out. 
 

2.10 MCB DISTRIBUTION PANELS AND CONSUMER UNITS 
 

All cases of MCB Panels and consumer units shall be constructed in heavy gauge 
sheet with hinged covers. 
 
Removable undrilled gland plates shall be provided on the top and bottom of the 
cases.  Miniature circuit breakers shall be enclosed in moulded plastic with the 
tripping mechanism and arc chambers separated and sealed from the cable terminals. 
 
The operating dolly shall be tripfree with a positive movement in both make and 
break position.  Clear indication of the position of the handle shall be incorporated. 
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The tripping mechanism shall be on inverse characteristic to prevent tripping in 
temporary overloads and shall not be affected by normal variation in ambient 
temperature. 
 
A locking plate shall be provided for each size of breaker;  A complete list of circuit 
details on typed cartridge paper glued to stiff cardboards and covered with a sheet of 
perspex, and held in position with four suitable fixings, shall be fitted to the inner 
face of the lids of each distribution panel.  The appropriate MCB ratings shall be 
stated on the circuit chart against each circuit in use:  Ivorine labels shall be secured 
to the insulation barriers in such a manner as to indicate the number of the circuits 
shown on the circuit chart. 
Insulated barriers shall be fitted between phases, and neutrals in all boards, and to 
shroud live parts. 
 
Neutral cables shall be connected to the neutral bar in the same sequence as the 
phase cables are connected to the MCB’s.  This shall also apply to earth bars when 
installed. 

 
2.11 FUSED SWITCHGEAR AND ISOLATORS 
 

All fused switchgear and isolators whether mounted on machinery, walls or 
industrial panels shall conform to the requirements of KS 04 – 226 PART: 1: 1985. 
 
All contacts are to be fully shrouded and are to have a breaking capacity on manual 
operations as required by KS 04 – 182: 1980. 
 
Fuse links for fused switches are to be of high rupturing capacity cartridge type, 
conforming to KS 04 – 183: 1978. 
 
Isolators shall be load breaking/fault making isolators. 
 
Fused switches and isolators are to have separate metal enclosures.  Mechanical 
interlocks are to be provided between the door and main switch operating 
mechanism so arranged that the door may not be opened with the switch in the ‘ON’ 
position. Similarly; it shall not be possible to close the switch with the door open 
except that provision to defeat the mechanical interlock and close the switch with the 
door in the open position for test purposes. The ‘ON’ and ‘OFF’ positions of all 
switches and isolators shall be clearly indicated by a mechanical flag indicator or 
similar device.  In T.P & N fused switch units, bolted neutral links are to be fitted. 

 
2.12 CONDUITS AND CONDUIT RUNS 
 

Conduit systems are to be installed so as to allow the loop-in system of wiring: 
 
All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC in 
accordance with KS 04 – 179: 1988 and IEE Regulations.  No conduit less than 
20mm in diameter shall be used anywhere in this installation. 
 
Conduit shall be installed buried in plaster work and floor screed except when run on 
wooden or metal surface when they will be installed surface supported with saddles 
every 600mm.  Conduit run in chases shall be firmly held in position by means of 
substantial pipe hooks driven into wooden plugs. 
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The Sub-contractors attention is drawn to the necessity of keeping all conduits 
entirely separate from other piping services such as water and no circuit connections 
will be permitted between conduits and such pipes. 
All conduits systems shall be arranged wherever possible to be self-draining to 
switch boxes and conduit outlet points for fittings:   
 
The systems, when installed and before wiring shall be kept plugged with well 
fitting plugs and when short conduit pieces are used as plugs, they shall be doubled 
over and tied firmly together with steel wire; before wiring all conduit systems shall 
be carried out until the particular section of the conduit installation is complete in 
every respect. 
 
The sets and bends in conduit runs are to be formed on site using appropriate size 
bending springs and all radii of bends must not be less than 2.5 times the outside 
diameter of the conduit.  No solid or inspection bends, tees or elbows will be used. 
 
Conduit connections shall either be by a demountable (screwed up) assembly or 
adhesive fixed and water tight by solution.  The tube and fittings must be clean and 
free of all grease before applying the adhesive.  When connections are made 
between the conduit and switch boxes, circular or non-screwed boxes, care shall be 
taken that no rough edges of conduit stick out into the boxes. 
 
Runs between draw in boxes are not to have more than two right angle bends or their 
equivalent.  The sub-contractor may be required to demonstrate to the Engineers that 
wiring in any particular run is easily withdrawable and the sub-contractor may, at no 
extra cost to the contract; be required to install additional draw-in boxes required.  If 
conduit is installed in straight runs in excess of 6000mm, expansion couplings as 
manufactured by Egatube shall be used at intervals of 6000mm. 
 
Where conduit runs are to be concealed in pillars and beams, the approval of the 
Structural Engineer, shall be obtained.  The sub-contractor shall be responsible for 
marking the accurate position of all holes chases etc, on site, or if the Engineer so 
directs, shall provide the Main Contractor with dimensional drawings to enable him t 
o mark out and form all holes and chases. Should the sub-contractor fail to inform 
the main contractor of any inaccuracies in this respect they shall be rectified at the 
sub-contractors expense. 
 
It will be the Sub-contractors responsibility to ascertain from site, the details of 
reinforced concrete or structural steelwork and check from the builder’s drawings 
the positions of walls, structural concrete and finishes.  No reinforced concrete or 
steelwork may be drilled without first obtaining the written permission of the 
Structural Engineer. 

 
The drawings provided with these specifications indicate the appropriate positions 
only of points and switches, and it shall be the Sub-Contractors responsibility to 
mark out and centre on site the accurate positions where necessary in consultation 
with the Architect and the Engineer.  The sub-contractor alone shall be responsible 
for the accuracy of the final position. 

 
2.13 CONDUIT BOXES AND ACCESSORIES 

All conduit outlets and junction boxes are to be either malleable iron and of standard 
circular pattern of the appropriate type to suit saddles being used or super high 
impact PVC manufactured to KS 04 – 179 : 1983. 
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Small circular pattern boxes are to be used with conduits up to and including 25mm 
outside diameter. Rectangular pattern adaptable boxes are to be used for conduits of 
32mm outside diameter and larger.  For drawing in of cables in exposed runs of 
conduit, standard pattern through boxes are to be used: 
 
Boxes are to be not less than 50mm deep and of such dimensions as will enable the 
largest appropriate number of cables for the conduit sizes to be drawn in without 
excessive bending. 
 
Outlet boxes for lighting fittings are to be of the loop-in type where conduit 
installation is concealed and the sub-contractor shall allow one such box per fitting, 
except where fluorescent fittings are specified when two such boxes per fitting shall 
be fitted flush with ceiling and if necessary fitted with break joint rings.  Pattresses 
shall be fitted where required to outlets on surface conduit runs. 
 
Adaptable boxes are to of PVC or mild steel (of not less than 12swg) and black 
enamelled or galvanised finish according to location.  They shall be of square or 
oblong shape location.  They shall be of square or oblong shape complete with lids 
secured by four 2 BA brass roundhead screws; No adaptable box shall be less than 
75mm x 75mm x 50mm or larger than 300mm x 300mm x 75mm and shall be 
adequate in depth in relation to the size of conduit entering it.  Conduits shall only 
enter boxes by means of conduit bushes.  

 
2.14 LABELS 

Labels fitted to switches and fuseboards;- 
 
(i) Shall be Ivorine engraved black on white. 

 
(ii) Shall be secured by R.H brass screws of same manufacturing throughout. 

 
(iii) Shall be indicated on switches:- 

a) Reference number of switch 
 

b) Special current rating 
 

c) Item of equipment controlled 
 

(iv) Shall indicate on MCB panels 
a) Reference number 
b) Type of board, i.e;, lighting, sockets, etc,. 
c) Size of cable supplying panel 
d) where to isolate feeder cable 

 
(v) Shall be generally not less than 75mm x 50mm. 

 
2.15 EARTHING 
 

The earthing of the installation shall comply with the following requirements;- 
 
(i) It shall be carried out in accordance with the appropriate sections of the 

current edition of the Regulations, for the Electrical Equipment of Buildings 
issued by Institute of Electrical Engineers of Great Britain. 
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(ii) At all main distribution panels and main service positions a 25mm x 3mm 

minimum cross sectional area Copper tape shall be provided and all 
equipment including the lead sheath and armouring of cables, distribution 
boards and metal frames  shall be bonded thereto. 

(iii) The earth tape in Sub-clause (ii) shall be connected by means of a copper 
tape or cable of suitable cross sectional area to an earth electrode which shall 
be a copper earth rod (see later sub-clause). 

(iv) All tapes to be soft high conductivity copper, untinned except where 
otherwise specified and where run underground on or through walls, floors, 
etc., it shall be served with corrosion resisting tape or coated with corrosion 
compound and braided 

 
(v) Where the earth electrode is located outside the building a removable test 

link shall be provided inside the building as near as possible to the point of 
entry to the tape, for isolating the earth electrode for testing purposes. 

 
(vi) Earthing of sub-main equipment shall be deemed to be satisfactory where the 

sub-main cables are M.I.C.S. or conduit with separate earth wire, and 
installation is carried out in accordance with the figures stated in the current 
edition of the I.E.E Regulations. 

 
(vii) Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary 

manufacture, solid hand drawn copper of 15mm diameter driven into the 
ground to a minimum depth of 3.6M. It shall be made up to 1.2m sections 
with internal screw and socket joints and fitted with hardened steel tip and 
driving cap. 

 
(viii) Earth plates will not be permitted 
 
(ix) Where an earth rod is used the earth resistance shall be tested in the manner 

described in the current edition of the IEE Regulations, by the Sub-
Contractor in the presence of the Engineer and the Sub-Contractor shall be 
responsible for the supply of all test equipment. 

 
(x) Where copper tape is fixed to the building structure it shall be by means of 

purpose made non-ferrous saddles which space the conductor away from the 
structure a minimum distance of 20mm. Fixings, shall be made using 
purpose made plugs; No fixings requiring holes to be drilled through the tape 
will be accepted. 

 
(xi) Joints in copper tape shall be tinned before assembly riveted with a minimum 

of two copper rivets and seated solid.   
 

(xii) Where holes are drilled in the earth tape for connection to items of 
equipment the effective cross sectional area must not be less than required to 
comply with the IEE regulations. 

 
(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of non-

ferrous material. 
 

(xiv) Attention is drawn to the need for the earthing metal parts of lighting fittings 
and for bonding ball joint suspension in lighting fittings. 
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2.16 CABLES AND FLEXIBLE CORDS 
 

All cables used in this Sub-Contract shall be manufactured in accordance with the 
current appropriate Kenya standard Specification which are as follows:- 
 
P.V.C. Insulated Cables and Flexible Cords  --- Ks 04-192:1988 
 
P.V.C Insulated Armoured Cables    --- Ks 04-194:1990 
 
Armouring of Electric cables     --- Ks 04-
290:1987 
 
The successful Sub-Contractor will, at the Engineers discretion be required to 
submit samples of cables for the Engineers approval; the Engineer reserves the right 
to call for the cables of an alternative manufacture without any extra cost being 
incurred. 
 
P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller than 1.5mm² 
shall be used unless otherwise specified. The installation and the finish of cables 
shall be as detailed in later clauses.  The colour of cables shall conform to the details 
stated in the “Cable Braid and insulation Colours” Clause. 

 
2.17 ARMOURED P.V.C. INSULATED AND SHEATHED CABLES: 

 
Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-187/188 
with copper stranded conductors. 
 
The wire armour of the cable shall be used wholly as an earth continuity conductor 
and the resistance of the wire armour shall have a resistance not more than twice of 
the largest current carrying conductor of the cable. 
 
P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom”  “B” type or 
approved equal or approved equal glands and a P.V.C. tapered sleeve shall be 
provided to shroud each gland. 
 

2.18 CABLE SUPPORTS, MARKERS AND TILES 
 

All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or 
on ceilings by means of die cast cable hooks or clamps, of appropriate size to suit 
cables, fixed by studs and back nuts to their channel sections.   
 
Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats 
and galvanised mild steel back straps or similar approved equal method.  For one or 
two cables run together the cleats shall be fixed  a special channel section supports 
or backstraps described above which shall in turn be secured to walls or ceilings of 
ducts by rawbolts. 
 
In excessively damp or corrosive atmospheric conditions special finishes may be 
required and the Sub-contractor shall apply to the Engineer for further instructions 
before ordering cleats and channels for such areas. 
 
The above type of hooks and clamps and channels or cleats and blackstraps shall 
also be used for securing cables in vertical ducts. 
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Cables supports shall be fixed at 600mm maximum intervals, the supports being 
supplied and erected under this Sub-contract. Saddles shall not be used for 
supporting cables nor any other type of fixing other than one of the two methods 
described above or other system which has received prior approval of the Engineer; 
 
Cables are to be kept clear of all pipe work and the Sub-contractor shall work in 
close liaison with other services Sub-contractors.   
 
The Sub-Contractor shall include for the provision of fixing of approved type 
coloured slip on cables end markers to indicate permanently the correct phase and 
neutral colours on all ends. 
 
Provision shall be made for supplying and fixing approved non-corrosive metal 
cable markers to be attached to the outside of all PVC/SWA/PVC cables at 15mm 
intervals indicating cable size and distinction. 

 
Where PVC/SWA/PVC cables are outside the building they shall be laid underground 
750mm deep with protecting concrete interlocking cover tiles laid over which shall be 
provided and laid under this Sub-contract. 

 
All necessary excavations and reinstatement of ground including sanding or trenches 
will be carried out by the Sub-Contractor, unless otherwise stated. 
 

2.19 2.19   PVC INSULATED CABLES 
Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt grade 
cables, or equal approved. 
 
PVC cables shall conform to the details of the “Cables and Flexible cords” and 
“Cable Braid and Insulation Colours” clauses. 
 

2.20 HEAT RESISTING CABLES 
Final connections to cookers, water heaters, etc., shall be made using butyl rubber 
insulated cable as CMA reference 610 butyl (Single core 600/1000 Volt).   
 
This type of cable shall be used in all instances where a temperature exceeding 
100°F, but not exceeding 150°F is likely to be experienced.  Final connections to all 
lighting fittings (and other equipment where a temperature in excess of 150°c likely 
to be experienced) shall be made using silicon rubber insulated cable or equal and 
approved. 
 

2.21 FLEXIBLE CORDS 
 

Shall be in accordance with the “Cable and Flexible Cords” clause.  No cord shall be 
less than 24/0.2mm in size unless otherwise specified. 
 
Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts.  
For all other types of lighting fittings the flexible cable shall be silicone rubber 
insulated. 
 
No polythene insulated flexible cable shall be used in any lighting fitting or other 
appliance (see “Heat Resisting Cables” Clause 30). 
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2.22 CABLE ENDS AND PHASE COLOURS 
 

All cable ends connected up in switchgear, MCB panels etc;, shall have the 
insulation carefully cut back and the ends sealed with Hellerman rubber slip on 
cable end markers. 
 
The markers shall be of appropriate phase colour for switch and all other live feeds 
to the details of the “Cable Insulation Colours” clause.  Black cable with black end 
markers shall only be used for neutral cables. 
 

2.23 CABLE INSULATION COLOURS 
Unless otherwise stated in later clauses the insulation colours shall be in accordance 
with the following table. 
 
Where other systems are installed the cable colours shall be in accordance with the 
details stated in the appropriate clause. 
 

SYSTEM     INSULATION COLOUR  
 CABLE END 

          
 MARKER  
1) Main and Sub-Main  

 
a)   Phase                                   Red                                                    Red 
 
b)   Neutral                               Black                                                 Black 

 
2) Sub-Circuits Single Phase 
 
     a)   Phase                                  Red                                                    Red 

 
  b)   Neutral                              Black                                                 Black 
 
 

2.24 SUB-CIRCUIT WIRING 
 

For all lighting and sockets wiring shall be carried out in the “looping in” system and 
there shall be no joints whatsoever.  No lighting circuits shall comprise more than 20 
points when protected by 10A MCB. Cables with different cross-section area of 
copper shall not be used in combination. 
 
Lighting circuits P.V.C. cable. 
 
(i) 1.5mm² for all lighting circuits indicated on the drawing. 
 
Power circuits P.V.C cable (minimum sizes). 
 
(ii) 2.5mm² for one, two or three 5Amp sockets wired in parallel. 

 
(iii) 2.5mm² for one 15Amp socket. 

 
(iv) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp 

MCB. 
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The wiring sizes for lighting circuits and sockets are shown on the drawings.  In 
such cases, the sizes shown on the drawings shall prevail over the sizes specified. 
 
Wiring sizes for other appliances shall be shown on the drawing or specified in later 
clauses of this specification. 

 
2.25 SPACE FACTOR 
 

The maximum number of cables that may be accommodated in a given size of 
conduit or trunking or duct is not to exceed the number in Tables B.5 and B.6 or as 
stated in Regulation B.91, B.117 and B.118 of the I.E.E Regulations whichever is 
appropriate. 
 

2.26 INSULATION 
 

The insulation resistance to earth and between poles of the whole wiring system, 
fittings and lumps, shall not be less than the requirements of the latest edition of the 
I.E.E Regulations.  Complete tests shall be made on all circuits by the Sub-contractor 
before the installations are handed over. 
 
A report of all tests shall be furnished by the Sub-Contractor to the Engineer.  The 
Engineer will then check test with his own instruments if necessary. 
 

2.27 LIGHTING SWITCHES 
 

These shall be mounted flush with the walls, shall be contained in steel or alloy 
boxes and shall be of the gangs’ ratings and type shown in the drawings. They shall 
be as manufactured by M.K. Electrical Ltd., or other equal and approved to KS 04 – 
247:  1988 

  
 
2.28 SOCKETS AND SWITCHED SOCKETS 
 

These shall be flush pattern in steel/pvc box and shall be of the gangs and type 
specified in the drawings. 
 
They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K. 
Electrical Co. Ltd.”, or other approved equal to KS 04 – 246: 1987 
 

2.29 FUSED SPUR BOXES 
 

These shall be flush, D.P switched as in steel/pvc box and of type and make 
specified in the drawings complete with pilot light and as manufactured by “M. K. 
Electrical Company Ltd”, or other approved equal. KS 04 – 247: 1988 

 
2.30 COOKER OUTLETS 
 

These shall be flush mounted with 13-A switched socket outlet and neon indicator 
Lamps. 
 
The cooker control units shall be as manufactured by “M.K. Electrical Company 
Ltd”, or other approved equal KS 04 – 247: 1988 
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2.31 CONNECTORS 

Shall be specified in the drawings and appropriate rating.  These shall be fitted at all 
conduit box lighting point outlets for jointing of looped P.V.C cables with flexible 
cables of  specified quality. 
 

2.32 LAMPHOLDERS 
Shall be of extra heavy H.O skirted and shall be provided for every specified lighting 
fitting and shall be B.C;, E.S;, or G.E.S as required.  All E.S. and G.E.S. holders 
shall be heavy brass type (except for plain pendants where the reinforced bakelite 
type shall be used).  The screwed cap of the E.S and G.E.S. holders shall be 
connected to the neutral. 
 
Where lampholders are supported by flexible cable, the holders shall have “cord 
grip” arrangements and in the case of metal shades earthing screws shall be provided 
on each of the holders. 
 
The Sub-Contractor must order the appropriate type of holder when ordering lighting 
fittings, to ensure that the correct types of holders are provided irrespective of the 
type normally supplied by the manufacturers. 
 

2.33 LAMPS 
All lamps shall be suitable for normal stated supply voltage and the number and 
sizes of lamps detailed on the drawings shall be supplied and fixed.  The Sub-
Contractor must verify the actual supply voltage with the supply authority before 
ordering the lamps. 
 
Tungsten filament lamps shall be manufactured in accordance with KS 04 – 
112:1978 for general service lamps and KS 04 – 307:1985 for lamps other than 
general services.  Tubular fluorescent lamps shall comply with KS 04 – 464:1982 
 
Pearl lamps shall be used in all fittings unless otherwise specified. 
 

2.34 LIGHTING FITTINGS AND STREET LIGHTING LANTERNS 
 

This Sub-Contract shall include for the provision, handling charges, taking the 
delivery, safe storage, wiring (including internal wiring) assembling and erecting of 
all lighting fittings shown on the drawings. 
 
All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. 
These to be in line with metal finish of fittings.  The lighting fittings are detailed for 
the purpose of establishing a high standard of finish and under no circumstances will 
substitute fittings be permitted. 
 
In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be 
secured to suitable support in addition to the central conduit box fittings. Supports 
shall be provided and fixed by the Sub-Contractor. 
 
The whole of the metal work of each lighting fittings shall be effectively bonded to 
earth. In the case of ball and/or knuckle joints short lengths of flexible cable shall be 
provided, bonded to the metal work on either side of the joints.  If the above 
provisions are not made by the manufacturers -, the Sub-contractor shall include cost 
of additional work necessary in his tender. See “Flexible Cords” clause for details of 
internal wiring of lighting fittings.  
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Minimum size of internal wiring shall be 20/0.20mm (23/0067).  Each lighting 
fitting shall be provided with number type and size of lamps as detailed on the 
drawings.  It is to be noted that some fittings are suspended as shown on the 
drawings. 

 
Where two or more points are shown adjacent to each other  on the drawings, e.g 
socket outlet and telephone outlet, they shall be lined up vertically or horizontally on 
the centre lines of the units concerned. 

 
Normally, the units shall be lined up on vertical centre lines, but where it is necessary 
to mount units at low level they shall be lined up horizontally. 
 

2.35 POSITIONS OF POINTS AND SWITCHES 
Although the approximate positions of all points are shown on the drawings, enquiry 
shall be made as to the exact positions of all M.C.B panels, lighting points, socket 
outlets etc, before work is actually commenced. The Sub-contractor must approach 
the Architect with regard to the final layout of all lights on the ceiling and walls. 
 
The Sub-contractor must consult with the Engineer in liaison with the Clerk of 
Works, or the General Foreman on site regarding the positions of all points before 
fixing any conduit etc.  The Sub-Contractor shall be responsible for all alterations 
made necessary by the non-compliance with the clause. 
 

2.36 STREET/SECURITY OUTDOOR LIGHTING COLUMNS: 
The column shall be at a minimum of 225mm in the ground on 75mm thick concrete 
foundations and the pole upto 150mm shall be surrounded with concrete.  The top 
bracket and plain section of the columns shall be common to and interchangeable 
with all brackets with maximum mismatching tolerance of 3mm between any pole 
and bracket.  After manufacture and before erection the columns shall be treated 
with an approved mordant solution which shall be washed off and the whole allowed 
to dry.  Thereafter, the columns shall be painted with one undercoat and two coats of 
gloss paint to an approved colour.  All columns shall be complete with fused cut-
outs. 
 

2.37 TIMING CONTROL SWITCH 
These shall be installed where shown on the drawings.  Photocell timing control 
circuits which will operate ‘on’ with a specified level of darkness and ‘off’ with a 
given level of light. The initial adjustment will be done with approval of the 
Electrical Engineer. 

 
2.38 WIRING SYSTEM FOR STREET LIGHTING 

Cables shall be as indicated on the drawings, and shall be laid in a cable trench 
450mm deep along the road sides and 600mm deep across the roads and 900mm 
away from the road kerb or 1500mm away from the edges of the road.  ‘Loop-in’ 
and ‘Loop-out’ arrangement shall be used at every pole.  Wiring to the lanterns on 
each pole shall be with 1.5mm² PVC twin insulated and sheathed cable with earth 
wire shall be laid at least 600mm below the finished road level on a compact bed of 
murram at least 50mm thick and covered with a concrete surrounded 150mm thick. 
  

2.39 METAL CONTROL PILLAR 
These shall be metal clad and fabricated as per contract drawings and specification.  
The Sub-Contractor shall supply, install, test and commission control pillars 
including supplying, fixing connecting switchgears as detailed on the appropriate 
drawings. 
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2.40 CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER 

Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated 
at 240 volts D.P. 50 cycles A.C. Mains. 
 
The breaker shall be provided with test switch and fitted in weather proof enclosure 
for surface mounting.  The rated load current and earth fault operating current shall 
be as specified in the drawings.  These shall be as manufactured by Crabtree, 
Siemens or other equal and approved. 
 

2.41 M.V. SWITCHBOARD AND SWITCHGEAR 
The switchboard shall be manufactured in accordance with KS04-226 which co-
ordinates the requirements for electrical power switchgear and associated apparatus. 
It is not intended that this K.S. should cover the requirements for specified apparatus 
for which separate Kenyan Standard exist. All equipment and material used in the 
switchboard shall be in accordance with the appropriate Kenya Standard. 
 
The switchboard shall comprise the equipment shown on the drawings together with 
all current transformers, auxiliary fuses, labels, small wiring and interconnections 
necessary for the satisfactory operation of the switchboard. 

 
The Switchboard shall be of the flush fronted, enclosed, metal clad type with full 
front or rear access as called for in the particular specifications, suitable for indoor 
use, sectionalized as necessary to facilitate transport and erection.  The maximum 
height of the switchboard is to be approximately 2.0 metres. A suitable connection 
chamber containing all field terminals shall be provided at the top or bottom of the 
switchboard as appropriate. 

 
Before manufacture, the Sub-Contractor shall submit to the consulting Engineer for 
approval of detailed drawings showing the layout, construction and connection of the 
switchboard. 
 
All bus-bars and bus-bar connections shall consist of high conductivity copper and 
be provided in accordance with KS 04-226: 1985.  The bus-bars shall be clearly 
marked with the appropriate phase and neutral colours which should be red, yellow, 
blue for the phases and black for neutral.  The bus-bars shall be so arranged in the 
switchboard that the extensions to the left and right may be made in the future with 
ease should the need arise. 
 
Small wiring, which will be neatly arranged and cleated, shall be executed in 
accordance with B.S. 158 and the insulation of the wiring shall be coloured 
according to the phase or neutral connection. 
 
Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 
2 switches.  Means of locking the switch in the “OFF” position shall be provided. 
 
All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3  a fault rating 
at least equal to the fault rating of the switchboard in which they are installed.  
Cartridge fuse links to KS 04-183:1978 category A.C. 46, class Q1 and fusing factor 
not exceeding 1.5 shall be supplied with each fused switch. 
 
Mounting arrangements shall be such that individual complete fuse switches may be 
disconnected and withdrawn when necessary without extensive dismantling work.   
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When switches are arranged in their formation all necessary horizontal and vertical 
barriers shall be provided to ensure segregation from adjacent units. Means of 
locking the switch in the “OFF” position shall be provided. 
 

2.42 STEEL CONDUITS AND STEEL TRUNKING 
Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-
180:1985.  In no case will conduit smaller than 20mm diameter be used on the 
works.  Conduits installed within buildings shall be black enamelled finish except 
where specified otherwise.  Where installed externally or in damp conditions they 
shall be galvanised.  Conduit fittings, accessories or equipment used in conjunction 
with galvanised conduits shall also be galvanised or otherwise as approved by the 
service engineer. 
Metal trunking shall be fabricated from mild steel of not less than 18 swg.  All 
sections of trunking shall be rigidly fixed together and attached to the framework or 
fabric or the building at intervals of not less than 1.2m.  Joint trunking shall not 
overhang fixing points by more than 0.5m. 
All trunking shall be made electrically continuous by means of 25 x 3mm copper 
links across each joint and where the trunking is galvanised, the links shall be made 
by galvanised flat iron strips. 
 
All trunking fittings (i.e.  Bends, tees, etc) shall leave the main through completely 
clear of obstructions and continuously open except through walls and floors at which 
points suitable fire resisting barriers shall be provided as may be necessary.  The 
inner edge of bends and tees shall be chamfered where cables larger than 35mm² are 
employed. 
 
Where trunking passes through ceilings and walls the cover shall be solidly fixed to 
150mm either side of ceilings and floors and 50mm either side of walls. 
 
Screws and bolts securing covers to trunking or sections of covers together shall be 
arranged so that damage to cables cannot occur either when fixing covers or when 
installing cables in the trough. 
 
Where trunking is used to connect switchgear of fuseboards, such connections shall 
be made by trunking fittings manufactured for this purpose and not by multiple 
conduit couplings. 
 
Where vertical sections of trunking are used which exceed 4.5m in length, staggered 
tie off points shall be provided at 4.5m intervals to support the weight of cables. 
 
Unless otherwise stated, all trunking systems shall be painted as for conduit. 

 
Where a wiring system incorporates galvanised conduit and trunking, the trunking 
shall be deemed to be galvanised unless specified otherwise. 

 
The number of cables to be installed in trunking shall be such as to permit easy 
drawing in without damage to the cables, and shall in no circumstances be such that 
a space factor of 45% is exceeded. 
 
Conduit and trunking shall be mechanically and electrically continuous.  Conduit 
shall be tightly screwed between the various lengths so that they butt at the socketed 
joints.  The internal edges of conduit and all fittings shall be smooth, free from burrs 
and other defects.   
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Oil and any other insulating substance shall be removed from the screw threads; 
where conduits terminate in fuse-gear, distribution boards, adaptable boxes, non-
spouted switchboxes, etc., they shall, unless otherwise stated, be connected thereto 
by means of smooth bore male brass bushes, compression washers and sockets. All 
exposed threads and abrasions shall be painted using an oil paint for black enameled 
tubing and galvanizing paint for galvanised tubing immediately after the conduits are 
erected.  All bends and sets shall be made cold without altering the section of the 
conduit. 
 
The inner radius of the bed shall not be less than four (4) times the outside diameter 
of the conduit.  Not more than two right angle bends will be permitted without the 
inter-position of a draw-in-box.  Where straight runs of conduit are installed, draw-
in-boxes shall be provided at distances not exceeding 15mm. No tees, elbows, 
sleeves, either of inspection or solid type, will be permitted. 
 
Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as 
to drain of all condensed moisture without injury to end connections. 
 
Conduits and trunking shall be run at least 150mm clear of hot water and steam 
pipes, and at least 75mm clear of cold water and other services unless otherwise 
approved by the services engineer. 
 
 
All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron, and black 
enamelled or galvanised according to the type of conduit specified.  All accessory 
boxes shall have threaded brass inserts. 
 
Box lids where required shall be heavy gauge metal, secured by means of zinc plated 
or cadmium plated steel screws.  
 
All adaptable boxes and lids of the same size shall be interchangeable. 
Boxes used on surface work are to be tapped or drilled to line up with the conduit 
fixed in distance type saddles allowing clearance between the conduit and  wall 
without the need for setting the conduit. 
 
Where used in conjunction with mineral insulated copper sheathed cable, galvanized 
boxes shall be used and painted after erection. 

 
Draw-in boxes in the floors are generally to be avoided but where they are essential 
they must be grouped in positions approved by the services engineer and covered 
and by the suitable floor traps, with non-ferrous trays and covers. 
 
The floor trap covers are to be recessed and filled in with a material to match the 
floor surface. 
 
The Sub-contractor must take full responsibility for the filling in of all covers, but 
the filling in material will be supplied and the filling carried out by the main building 
contractor. 
 
Where buried in the ground outside the building the whole of the buried conduit is to 
be painted with two coats of approved bitumastic composition before covering up. 
 
Where run on the surface, unpainted fittings and joints shall be painted with two 
coats of oil bound enamel applied to rust and grease free metalwork. 
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2.43 TESTING ON SITE 
 

The Sub-contractor shall conduct during and at the completion of the installation 
and, if required, again at the expiration of the maintenance period, tests in 
accordance with the relevant section of the current edition of the Regulations for the 
electrical equipment of buildings issued by the I.E.E of Great Britain, the 
Government Electrical Specification and the Electric Supply Company’s By-Laws. 
 
(a) Tests shall be carried out to prove that all single pole switches are installed in 

the ‘live’ conductor. 
 
(b) Tests shall be carried out to prove that all socket outlets and switched socket 

outlets are connected to the ‘live’ conductor in the terminal marked as such, and 
that each earth pin is effectively bonded to the earth continuity system.  Tests 
shall be carried out to verify the continuity of all conductors of each ‘ring’ 
circuit. 

 
(c) Phase tests shall be carried out on completion of the installation to ensure that 

correct phase sequence is maintained throughout the installation.  Triplicate 
copies of the results of the above tests shall be provided within 14 days of the 
witnessed tests and the Sub-contractor will be required to issue to the service 
engineer the requisite certificate upon completion as required by the regulations 
referred to above. 

 
(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or 

installed parts of the installation made apparently by such inspections or tests 
shall be rectified by the Sub-contractor at his own expense. 

 
(e) The Sub-contractor shall provide accurate instruments and apparatus and all 

labour required to carry out the above tests.  The instruments and apparatus shall 
be made available to the services engineer to enable him to carry out such tests 
as he may require. 

 
(f) The Sub-contractor shall generally attend on other contractors employed on the 

project and carry out such electrical tests as may be necessary. 
 
(g) The Sub-contractor shall test to the services engineer’s approval and as specified 

elsewhere in this specification or in standards and regulations already referred to, 
all equipment, plant and apparatus forming part of the works and before 
connecting to  any power or other supply and setting to work. 

 
(h) Where such equipment, etc., forms part of or is connected to a system whether 

primarily or of an electrical nature or otherwise (e.g. air conditioning system) the 
Sub-contractor shall attend on and assist in balancing, regulating testing and 
commissioning, or if primarily an electrical or other system forming part of 
works, shall balance, regulate, test and commission the system to the service 
engineer’s approval. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

The electrical sub-contractor shall comply with the following:- 
 
1. Government Electrical Specifications No. 1 and No. 2. 
 
2. All requirements of Kenya Power Company Limited, and Communications Authority of 
Kenya (CA). 
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SECTION E 
 

SCHEDULE OF CONTRACT DRAWINGS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
SCHEDULE OF CONTRACT DRAWINGS 

 
 

 
DRAWING NO. 
 

 
DRAWING TITLE 

 
As shall be issued by the Engineer 
 
 

 

 
NOTE: 

 
Tenderers are advised to inspect the electrical drawings at the office of the Chief 
Engineer (Electrical) – State Department of Public Works, at Chief Engineer’s 
(Electrical) office, 5th Floor Hill Plaza Building, Community area, Nairobi along 
Ngong road, during normal working hours. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

E/1 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION F 

 
PARTICULAR SPECIFICATIONS 

 
OF 

 
MATERIALS AND WORKS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PARTICULAR SPECIFICATIONS 
 
1.00 SITE LOCATION 

The site of the proposed works is at Kiambu Town - Kiambu County. 
 

SCOPE OF WORKS 
The works to be carried out under this sub-contract comprise supply, installation, 
testing and commissioning of the following:- 
 

 a) Electrical Works 
   This shall include conduiting, cabling, fittings and accessories. 
 
 b) Telephone and data installation  

This shall include Conduiting and telephone/data outlet plates. 
Telephone block-wiring, instruments and IP.P.B.X shall be 
done by others.  

 
 c) Fire Alarm System 

This shall include fire alarm control panel, smoke/heat 
detectors, sounders, break glass and earthing. 
 

 d) Tv System 
This shall include conduiting, coaxial cabling, Tv plates and 
MATV system. 

  
 

 
2.00 MATERIALS FOR THE WORKS 

Materials shall be as specified in Section D and in the Bills of Quantities of this 
document which shall be read in conjunction with contract drawings. Alternative 
materials shall be accepted only after approval by the Project Manager.  
 
 
 

3.00 BROCHURES FOR FIRE ALARM PANNEL 
For consideration and qualification tenderers shall, at their own cost, provide coloured 
manufacturer’s brochures detailing technical literature and specifications where 
applicable. 
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SECTION G 
 

SCHEDULE OF UNIT RATES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
SCHEDULE OF UNIT RATES 

 
1. The tenderer shall insert unit rates against the items in the following schedules and 

may add such other items as he considers appropriate. 
 
2. The unit rates shall include for supply, transport, insurance, delivery to site, storage as 

necessary, assembling, cleaning, installing, connecting, profit and maintenance in 
defects liability and any other obligation under this contract. 

 
3. The unit rates will be used to assess the value of additions or omissions arising from 

authorised variations to the contract works. 
 
4. Where trade names or manufacturer’s catalogue numbers are mentioned in the 

specification, the reference is intended as a guide to the type of article or quality of 
material required.  Alternative brands of equal and approved quality will be 
accepted. 
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SCHEDULE OF UNIT RATES 

 
NO 

 
DESCRIPTION 

 
UNIT RATE 
(KSHS) 

 
1 
 
 
 
 
 
 
 
 
 
 
 
 
2 
 
 
 
 
 
3 
 
 
 
 
 
 
4 
 
5 
 
 
 
 
6 
 
 
 
7 
 
 
 
8 

 
PVC/SWA/PVC Copper cables per metre 

a) 2.5mm sq. 2 core 
b) 4.0 mm sq 4 core 
c) 6.0 mm sq 4 core 
d) 10 mm sq 4 core 
e) 16.0 mm sq 4 core 
f) 25.0 mm sq 4 core 
g) 35 mm sq 4 core 
h) 50 mm  sq 4 core 
i) 70 mm  sq 4 core 
j) 95 mm  sq 4 core 
k) 120 mm  sq 4 core 

 
IP 65 rated Isolators as KATKO, 3 Phase 

a) 20A 
b) 32A 
c) 63A 
d) 100A 

 
IP 65 rated Isolators as KATKO, Single Phase 

a) 20A 
b) 32A 
c) 63A 
d) 100A 
e) 200A 

 
Emergency Shutdown switch 
 
LED Flood Lighs 

a) 30A Watts 
b) 100 Watts 
c) 200 Watts 

 
Distribution Boards 

a) 8 Ways TPN 
b) 9 Ways TPN 

 
Industrial Sockets outlets, 5 pin 

a) 20A 
b) 32A 

 
Industrial Sockets outlets, 3 pin 

a) 20A 
b) 32A 
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SECTION H 
 

BILLS OF QUANTITIES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
BILLS OF QUANTITIES 

 
A) PRICING OF PRELIMINARIES ITEMS 
 
Prices will be inserted against item of preliminaries in the Contractor’s Bills of Quantities and  
specification.  These Bills are designated as Bill No.1 in this Section. Where the Contractor 
fails  
to insert his price in any item he shall be deemed to have made adequate provision for this 
on various items in the Bills of Quantities.  The preliminaries form part of this contract and  
together with other Bills of Quantities covers for the costs involved in complying with all the  
requirements for the proper execution of the whole of the works in the contract. 
 
 The Bills of Quantities are divided generally into three sections: 
 

(a) Preliminaries – Bill No.1 
 

Contractor’s preliminaries are as per those described in section C – Contract 
Preliminaries and General Conditions of Contract.  The Contractor shall study the 
conditions and make provision to cover their cost in this Bill. The number of 
preliminary items to be priced by the Tenderer has been limited to tangible items such 
as site office, temporary works and others. However the Tenderer is free to include 
and price any other items he deems necessary taking into consideration conditions he 
is likely to encounter on site.  

 
 

(b) Installation Items – Other Bills 
 

(i) The brief description of the items in these Bills of Quantities should in no 
way modify or supersede the detailed descriptions in the contract 
Drawings, conditions of contract and specifications. 

(ii) The unit of measurements and observations are as per those described in 
clause 

       1.0 5 of the section C. 
 

(c) Summary 
 

 The summary contains tabulation of the separate parts of the Bills of Quantities 
carried  forward with provisional sum, contingencies and any prime cost sums 
included.  The  

Contract shall insert his totals and enter his grand total tender sum in the space 
provided  below the summary.   

 
This grand total tender sum shall be entered in the Form of Tender provided 
elsewhere in this document. 
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SPECIAL NOTES TO THE BILLS OF QUANTITES 

 
1. The Bills of Quantities form part of the contract documents and are to be read in 

conjunction with the contract drawings and general specifications of materials and 
works. 

 
2. The prices quoted shall be deemed to include for all obligations under the sub-contract 

including but not limited to supply of materials, labour, delivery to site, storage on site, 
installation, testing, commissioning and all taxes (including 16% VAT and 3% 
Withholding Tax). 

 
In accordance with Government policy, 3% Withholding Tax shall be deducted from all 
payments made to the tenderer, and the same shall be forwarded to the Kenya Revenue 
Authority (KRA). 

 
3. All prices omitted from any item, section or part of the Bills of Quantities shall be 

deemed to have been included to another item, section or part. 
 
4. The brief descriptions of the items given in the Bills of Quantities are for the purpose of 

establishing a standard to which the sub-contractor shall adhere to. Otherwise alternative 
brands of equal and approved quality will be accepted. 

 
Should the sub-contractor install any material not specified here-in before receiving 
approval from the Project Manager, the sub-contractor shall remove the material in 
question and, at his own cost, install the proper material. 

 
5. The grand total of prices in the price summary page must be carried forward to the Form 

of Tender. 
 
6. Tenderers must enclose, together with their submitted tenders, detailed coloured 

manufacturer’s Brochures detailing Technical Literature and specifications on all the 
equipment they intend to offer. 
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Statement of Compliance 

 
a) I confirm compliance of all clauses of the General Conditions, General 

Specifications and Particular Specifications in this tender. 
 

b) I confirm I have not made and will not make any payment to any person, 
which can be perceived as an inducement to win this tender.  

 
 
 
 
 
 
 
 
 
 

Signed: _______________________________________for and on behalf of the 
Tenderer 

 
 
 

Date: 
__________________________________________________________________ 

 
 
 

Official Rubber Stamp: 
_________________________________________________ 
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Electrical Installation Works

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the 
following ;-

1 Discrepancies clause 1.02

2 Conditions of contract Agreement clause
1.03
 

3 Payments clause1.04

4 Site location clause 1.06

5 Scope of Contract Works clause 1.08

6 Extent of the Contractor’s Duties clause 1.09

7 Firm price contract clause 1.12

8 Variation clause 1.13

9 Prime cost and provisional sum clause 3.14
(insert profit and attendance which is a
percentage of expended PC or provisional
sum.)

10 Bond clause 1.15

11 Government Legislation and Regulations
clause 1.16

12 Import Duty and Value Added Tax clause
1.17 (Note this clause applies for
materials supplied only)

13 Insurance company Fees clause 1.18

14 Provision of services by the Main contractor
clause 1.19

15 Samples and Materials Generally clause
1.21

16 Supplies clause 1.20

BILL 1.0 - CONTRACT PRELIMINARIES (Refer to Section C of this Tender Document)

SUB TOTAL  C/F TO COLLECTION PAGE No. H/5

Proposed Civil Servant Housing Scheme at Kiambu Town



Electrical Installation Works

H/3

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the 
following ;-

17 Bills of Quantities clause 1.23
   

18 Contractor’s Office in Kenya clause 1.24

19 Builder’s Work clause 1.25
 

20 Setting to work and Regulating system
clause 1.29
 

21 Identification of plant components clause
1.30

22 Working Drawings clause 1.32
 

23 Record Drawings(As Installed) and
Instructions clause 1.33     

24 Maintenance Manual clause 1.34
 

25 Hand over clause 1.35

26 Painting clause 1.36

27
Testing and Inspection – manufactured plant
clause 1.38

28 Testing and Inspection – Installation clause
1.39

29 Storage of Materials clause 1.41

30 Initial Maintenance clause 1.42

31 Local and other Authorities notices and fees
clause 1.60

32 Temporary Works clause 1.63

33 Patent Rights clause 1.64

BILL 1.0 CONT'D - CONTRACT PRELIMINARIES (Refer to Section C of this Tender Document)

SUB TOTAL  C/F TO COLLECTION PAGE No. H/5

Proposed Civil Servant Housing Scheme at Kiambu Town



Electrical Installation Works
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Electrical Installation Works

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the 
following ;-

34 Mobilization and Demobilization Clause
1.65

35 Supervision by engineer and site meetings
clause 1.67

Item Item 200000       200,000.00 

   
36 Allow for profit and Attendance for the

above (item 35) 

37 Amendment to Scope of Contract Works
Clause 1.68

38 Contractor Obligation and Employers
Obligation clause 1.69 

Bidders MUST either insert percentage or indicate as NIL for the following clauses:

(1). Attendance upon Tradesmen, etc. (Insert percentage only) clause 1.58 
of section C ...............................%

(2). Extended Preliminaries (Insert percentage only) Clause 1.66 
of section C  ..............................% per month

H/5

BILL 1.0 CONT'D - CONTRACT PRELIMINARIES (Refer to Section C of this Tender Document)

Sub-total B/F from above

Sub-total B/F from Page H/3

Sub-total B/F from Page H/4

TOTAL CARRIED FORWARD TO MAIN SUMMARY PAGE NO. H/33
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Electrical Installation Works

Item Description Qty Unit  Rate 
(Ksh) 

 Amount (Ksh) 

Supply, install, test and commission the following 
;-

LIGHTING POINTS
2.1.01 Lighting points wired in 1.5 mm2 SC CU cables 

drawn in concealed 20mm diameter HG P.V.C 
conduits for:-
a) one way switching 5 No.
b) two way switching 8 No.

SWITCHES
2.1.02 10Amps, switch plate as CLIPSAL, BG NEXUS or 

approved equivalent as
a) one gang one way 6 No.
b)one gang two way 10 No.
c) intermediate 2 No.
d) Pull cord switch 1 No.

LIGHTING FITTINGS
2.1.03 Lighting fittings complete with bulbs or tubes as 

follows:-
a) High Perfomance 1200mm 2 x 36W flourescent 
luminaire with acrylic diffuser and HF electronic 
control gear as THORN Diffusalux college  or 
approved Equivalent

1 No.

b) screwneck ball fitting complete with energy saving 
flourescent bulb as THORN or approved equivalent 1 No.

c) Ceiling rose fitting with CG lampholders and flex 
cord as MK 6 No.

d) Light Wall brackets complete with  white candle  
energy saving lamp as MICROMARK or approved 
equivalent.

4 No.

e) 15W Mirror strip light with 220/240V shaver unit 
complete with tube , pull cord switch as  Thorn FLST 
13 or equivalent 

1 No.

SUB TOTAL C/F TO NEXT PAGE H/7 
H/6
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Electrical Installation Works

Item Description Qty Unit  Rate 
(Ksh) 

 Amount (Ksh) 

Supply, install, test and commission the following 
;-

SUBTOTAL B/F FROM PREVIOUS PAGE H/6

SOCKET OUTLETS AND  OTHER POWER 
POINTS

2.1.04 13 Amps socket outlet points wired ring comprising 
of 3x2.5 mm sq. single core PVCI copper cables 
drawn in concealed 25mm HG PVC conduits and 
steel Trunking. 

8 No.

2.1.05 13 Amps. Moulded plate switched socket outlet with 
neon indicator as BG, CLIPSAL or approved 
equivalent
a) single. 6 No.
b) twin. 2 No.

2.1.06 Instant shower point comprising wiring in 3x4.0mm2 

PVC-SC-CU cables in concealed PVC conduits 
1 No.

2.1.07 20 Amps double pole switches with neon indicator as 
CLIPSAL or approved equivalent for items 2.1.06 & 
2.1.07 above

1 No.

2.1.08 Cooker point comprising of 3x6mm2  PVCI Copper 
cables drawn in concealed 25mm dia. HG PVC 
conduits from DB

1 No

2.1.09 Cooker control unit complete with 13 Amps. 
Switched socket outlet as THORN or approved 
equivalent.

1 No

2.1.10 Cooker connection unit for item 2.1.09 above. 1 No.
TELEPHONE/DATA  AND TV WORKS

2.1.11 16 SWG, (300 x 300 x 100) mm3 galvanised steel 
draw box for telephone, data works and TV works.

2 No.

2.1.12 Telephone/Data outlet point comprising of  concealed 
20 mm dia. HG PVC conduits plus draw wire. 2 No.

2.1.13 RJ45, Data/Telephone Moulded plate as BG, 
CLIPSAL or approved equivalent.
a) twin. 2 No.

2.1.14 TV points comprising Draw wire in concealed PVC 
conduits 2 No.

SUB TOTAL C/F TO NEXT PAGE H/8
H/7
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Electrical Installation Works

Item Description Qty Unit  Rate 
(Ksh) 

 Amount (Ksh) 

Supply, install, test and commission the following 
;-

SUBTOTAL B/F FROM PREVIOUS PAGE H/7

2.1.15 TV outlet plate complete with wiring  in CO-AXIAL 
cable drawn in concealed HG PVC conduit 2 No.

CONSUMER UNITS/DISTRIBUTION 
BOARDS

2.1.16 9 ways SP&N, flush mounted consumer unit 
complete with 100A integral isolator as HAGER or 
approved equivalent complete with all accessories 
but excluding MCBs.

1 No.

2.1.17 MCB’s for item 2.1.16 above

(a)  10A, SP 1 No.
(b)  20A, SP 2 No.
(c)  30A, SP 1 No.
(d)  45A SP 1 No.
(e)  Blanking plates 4 No.

SUB-MAIN POWER DISTRIBUTION
2.1.18 25mm2 3Core PVC/SWA/PVC Copper cables in 

cable trench and rising duct from LV Switchboard to 
Consumer Unit A

30 LM

2.1.19 50mm diameter PVC duct  with concrete surround 
complete with all accessories. 10 LM

SUB TOTAL FOR 1NO. UNIT 
 X 6 

SUB TOTAL FOR 6NO. UNITS PER FLOOR
 X 5 
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COLLECTION PAGE H/13
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Electrical Installation Works

Item Description Qty Unit (Ksh)  Amount (Ksh) 
Supply, install, test and commission the following 
;-

2.2.00 CORRIDORS AND STAIRS

LIGHTING POINTS
2.2.01 Lighting points wired in 1.5 mm2 SC CU cables 

drawn in concealed 20mm diameter HG P.V.C 
conduits for:-

a) two way switching 55 No.
b) unswitched. 15 No.

SWITCHES
2.2.02 10Amps, switch plate as CLIPSAL, BG NEXUS or 

approved equivalent 
a) one gang two way 18 No.
b) two gang two way 12 No.
c) intermediate 6 No.

LIGHTING FITTINGS
2.2.03 Lighting fittings complete with bulbs or tubes as 

follows:-
a) Staircase Ceiling rose fitting with CG lampholders 
and flex cord as MK. 12 No.

b) Passage Ceiling rose fitting with CG lampholders
and flex cord as MK. 48 No.

c) 2x14W Compact Fluorescent Bulk head fitting 10 No.
SOCKET OUTLETS AND  OTHER POWER 
POINTS

2.2.04 13 Amps socket outlet points wired ring comprising 
of 3x2.5 mm sq. single core PVCI copper cables 
drawn in concealed 25mm HG PVC conduits and 
steel Trunking. 

15 No.

2.2.05 13 Amps. Moulded plate switched socket outlet with 
neon indicator as BG, CLIPSAL or approved 
equivalent
a) single. 15 No.

2.2.06 water booster pump point comprising of 3 x 6.0mm2 
PVCI copper cables drawn in concealed in25mm HG 
PVC conduits from consumer unit 2 No.

2.2.07 20 Amps double pole switches with neon indicator as 
CLIPSAL or approved equivalent for items above.

2 No.

H/9
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SUB TOTAL  C/F TO NEXT PAGE H/10
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Electrical Installation Works

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the following 
;-
SUBTOTAL B/F FROM PREVIOUS PAGE H/9
METER BOX

2.2.08 16 SWG surface mounted and spray painted Meter 
board to accommodate 31No. Single tariff Prepaid 
Meters complete with , 400A TPN MCCB, 450A 
Bus Bars and all other necessary accessories. 1 No.

2.2.09 Supply and install the following in item 2.2.08 above
i. 400A TPN MCCB - Incomer 1 No.
ii. 100A KMBG switch fuse 33 No.
iii. Cut out fuses 33 No.
iv. Allow for interwiring within the meterboard 1 item

2.2.10 Complete earthing to KP&LCo’s standards at the 
meterboard complete with manhole and cover.

1 item

2.2.11 100mm dia. HG PVC conduit from Meterboard to the 
outside for service line to KP&LC’s approval.

20 M

CONSUMER UNITS/DISTRIBUTION 
BOARDS

2.2.12 6 ways TP&N, flush mounted consumer unit 
complete with 100A integral isolator as HAGER or 
approved equivalent complete with all accessories 
but excluding MCBs.

1 No.

2.2.13 MCB’s for item 2.2.12 above
(a)  10A, SP 3 No.
(b)  20A, SP 2 No.
(c)  30A, SP 1 No.
(d) 63A TP 2 No.
(e)  Blanking plates 2 No.

EARTHING 
2.2.14 Earthing, for the building comprising of the following 

and any other necessary accessories:-
a) 12.5 mm x 1200 mm earth rod as FURSE cat. No. 
RB 105. 1 No.

b) 12.5 mm dia. Driving stud as FURSE cat.No. 
ST100. 1 No.

c) Rod to cable clamp as FURSE cat. No. CR510. 1 No.
d) Concrete inspection pit as FURSE cat. No. PT005 
(or a well made 320mm x 320mm x 210 mm depth 
pit)

1 No.

e) 25mm sq. SC PVCI Copper cables. 20 LM
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Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

SUB TOTAL  C/F TO COLLECTION PAGE H/13

BILL NO. 2 CONT'D:- SCHEDULE NO. 2   -  COMMON AREAS.

BILL NO. 2 CONT'D:- SCHEDULE NO. 3 - LIGHTNING PROTECTION.
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Electrical Installation Works

Supply, install, test and commission the following 
;-

2.3.00 LIGHTNING PROTECTION

AIR TERMINATION
2.3.01 25x3mm copper tape including copper saddles at 

1500mm intervals and bonding to water tanks and 
other metal work in the roof , all as FURSE

200 LM

2.3.02 Copper air terminations (lightning arrestors) 
inclusive of base clamp and all fixing materials as 
FURSE

4 No.

DOWNWARD CONDUCTOR
2.3.03 Downward conductor comprising 25mm x 3 mm 

thick bare copper tape as FURSE 200 LM

2.3.04 Copper square tape clamp for making crossing tape 
joints 20 No.

2.3.05 Steel conduits32mm diam. for securing the down 
conductors complete with sandles 120 LM

2.3.06 Test clamp as FURSE 6 No.

EARTHING. 
2.3.07 Earthing comprising of the following and any other 

necessary accessories:-
a) 15 mm x 1800 mm earth rod as FURSE cat. No. 
RB 105. 6 No.

b) 15 mm dia. Driving stud as FURSE cat.No. 
ST100. 6 No.

c) Rod to tape clamp as FURSE. 6 No.
d) Concrete inspection pit as FURSE cat. No.PT005. 
(or a well made 320mm x 320mmx 210 mm depth 
pit.)

6 No.

e) 25x3mm copper tape 80 LM

H/11
 TOTAL FOR LIGHTNING PROTECTION C/F TO COLLECTION PAGE 

Proposed Civil Servant Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the following 
;-

2.4.00  CENTRALIZED ANTENNA  SYSTEM

2.4.01 Mast head High gain amplifier units. 4 No.

2.4.02 Satallite Receiver Dish for DSTV 2 No.

2.4.03 Four way splitters as Ellies or approved equivalent 4 No.

2.4.04 13 AMP High voltage guard as sollatec or approved 
equivalent 4 No.

2.4.05 Security lock box to engineer's approval 1 No.

2.4.06 16 SWG, (300 x 300 x 300) mm3 galvanised steel 
draw box for TV works.

32 No.

H/12

BILL NO. 2 CONT'D:- SCHEDULE NO. 4 - CENTRALISED ANTENNAE SYSTEM.

 TOTAL  C/F TO COLLECTION PAGE H/13

Proposed Civil Servant Housing Scheme at Kiambu Town



Electrical Installation Works

ITEM DESCRIPTION AMOUNT 
(KSHS)

A

B

C

D

 SUB-TOTAL  FOR 1NO. BLOCK 

X 2

H/13

BILL NO. 2 :- COLLECTION PAGE

Sub total B/F from page H/8: Schedule No. 1 -  1BEDROOM UNITS 
(30NO.)

Sub total B/F from PAGE H/10 : Schedule No. 2 - COMMON AREAS

Sub total B/F from PAGE H/11: Schedule 3 - LIGHTNING 
PROTECTION

Sub total B/F from PAGE H/12 : Schedule 4 - CENTRALIZED 
ANTENNAE SYSTEM

TOTAL FOR 2NO. BLOCKS C/F TO MAIN SUMMARY PAGE NO. 
H/33

Proposed Civil Servant Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit  Rate 
(Ksh) 

 Amount (Ksh) 

Supply, install, test and commission the following 
;-

LIGHTING POINTS
3.1.01 Lighting points wired in 1.5 mm2 SC CU cables 

drawn in concealed 20mm diameter HG P.V.C 
conduits for:-
a) one way switching 14 No.
b) two way switching 8 No.

SWITCHES
3.1.02 10Amps, switch plate as CLIPSAL, BG NEXUS or 

approved equivalent as
a) one gang one way 6 No.
b)one gang two way 10 No.
c)two gang two way 2 No.
d) three gang two way 2 No.
e) Pull cord switch 2 No.

LIGHTING FITTINGS
3.1.03 Lighting fittings complete with bulbs or tubes as 

follows:-
a) High Perfomance 1200mm 2 x 36W flourescent 
luminaire with acrylic diffuser and HF electronic 
control gear as THORN Diffusalux college  or 
approved Equivalent

1 No.

b) screwneck ball fitting complete with energy 
saving flourescent bulb as THORN or approved 
equivalent 

3 No.

c) Ceiling rose fitting with CG lampholders and flex 
cord as MK

6 No.

d) Light Wall brackets complete with  white candle  
energy saving lamp as MICROMARK or approved 
equivalent.

4 No.

e) Light Wall brackets complete with  white candle  
energy saving lamp as MICROMARK or approved 
equivalent.

8 No.

g) 15W Mirror strip light with 220/240V shaver unit 
complete with tube , pull cord switch as  Thorn 
FLST 13 or equivalent 

1 No.

SUB TOTAL C/F TO NEXT PAGE H/15
H/14

  ELECTRICAL  INSTALLATION WORKS BQS FOR KIAMBU HOUSING

BILL NO. 3:- SCHEDULE NO.1  -  2 BEDROOM UNITS .

Proposed  Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit  Rate 
(Ksh) 

 Amount (Ksh) 

Supply, install, test and commission the following 
;-
SUBTOTAL B/F FROM PREVIOUS PAGE 
H/14
SOCKET OUTLETS AND  OTHER POWER 
POINTS

3.1.04 13 Amps socket outlet points wired ring comprising 
of 3x2.5 mm sq. single core PVCI copper cables 
drawn in concealed 25mm HG PVC conduits and 
steel Trunking. 

13 No.

3.1.05 13 Amps. Moulded plate switched socket outlet with 
neon indicator as BG, CLIPSAL or approved 
equivalent
a) single. 9 No.
b) twin. 4 No.

3.1.06 Instant shower point comprising wiring in 3x4.0mm2 

PVC-SC-CU cables in concealed PVC conduits 1 No.

3.1.07 20 Amps double pole switches with neon indicator as 
CLIPSAL or approved equivalent for items 3.1.06 & 
3.1.07 above

1 No.

3.1.08 Cooker point comprising of 3x6mm2  PVCI Copper 
cables drawn in concealed 25mm dia. HG PVC 
conduits from DB

1 No

3.1.09 Cooker control unit complete with 13 Amps. 
Switched socket outlet as THORN or approved 
equivalent.

1 No

3.1.10 Cooker connection unit for item 3.1.09 above. 1 No.
TELEPHONE/DATA  AND TV WORKS

3.1.11 16 SWG, (300 x 300 x 100) mm3 galvanised steel 
draw box for telephone, data works and TV works. 2 No.

3.1.12 Telephone/Data outlet point comprising of  
concealed 20 mm dia. HG PVC conduits plus draw 
wire.

3 No.

3.1.13 RJ45, Data/Telephone Moulded plate as BG, 
CLIPSAL or approved equivalent.
a) twin. 3 No.

3.1.14 TV points comprising Draw wire in concealed PVC 
conduits 3 No.

SUB TOTAL C/F TO NEXT PAGE H/16 
H/15

BILL NO. 3 CONT'D:- SCHEDULE NO. 1 - 2 BEDROOM UNITS .

Proposed  Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit  Rate 
(Ksh) 

 Amount (Ksh) 

Supply, install, test and commission the following 
;-
SUBTOTAL B/F FROM PREVIOUS PAGE 
H/15

3.1.15 TV outlet plate complete with wiring  in CO-AXIAL 
cable drawn in concealed HG PVC conduit 

3 No.
CONSUMER UNITS/DISTRIBUTION 
BOARDS

3.1.16 9 ways SP&N, flush mounted consumer unit 
complete with 100A integral isolator as HAGER or 
approved equivalent complete with all accessories 
but excluding MCBs.

1 No.

3.1.17 MCB’s for item 3.1.16 above
(a)  10A, SP 1 No.
(b)  20A, SP 2 No.
(c)  30A, SP 1 No.
(d)  45A SP 1 No.
(e)  Blanking plates 4 No.

SUB-MAIN POWER DISTRIBUTION
3.1.18 25mm2 3Core PVC/SWA/PVC Copper cables in 

cable trench and rising duct from LV Switchboard to 
Bistribution Board A

30 LM

3.1.19 50mm diameter PVC duct  with concrete surround 
complete with all accessories. 10 LM

SUB TOTAL FOR 1NO. UNIT 
 X 4 

SUB TOTAL FOR 4NO. UNIT PER FLOOR
 X 5 

H/16

BILL NO. 3 CONT'D:- SCHEDULE NO. 1 - 2 BEDROOM UNITS .

SUB TOTAL FOR 1NO. BLOCK OF 5NO. FLOORS C/F TO 
COLLECTION PAGE H/22

Proposed  Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the following 
;-

3.2.00 CORRIDORS STAIRS AND POWER 
DISTRIBUTION

LIGHTING POINTS
3.2.01 Lighting points wired in 1.5 mm2 SC CU cables 

drawn in concealed 20mm diameter HG P.V.C 
conduits for:-

a) two way switching 40 No.
b) unswitched. 15 No.

SWITCHES
3.2.02 10Amps, switch plate as CLIPSAL, BG NEXUS or 

approved equivalent 
a) one gang two way 10 No.
b) two gang two way 12 No.
c) intermediate 6 No.

LIGHTING FITTINGS
3.2.03 Lighting fittings complete with bulbs or tubes as 

follows:-
a) Staircase Ceiling rose fitting with CG 
lampholders and flex cord as MK. 12 No.

b) Passage Ceiling rose fitting with CG lampholders
and flex cord as MK. 48 No.

c) 2x14W Compact Fluorescent Bulk head fitting 14 No.
SOCKET OUTLETS AND  OTHER POWER 
POINTS

3.2.04 13 Amps socket outlet points wired ring comprising 
of 3x2.5 mm sq. single core PVCI copper cables 
drawn in concealed 25mm HG PVC conduits and 
steel Trunking. 

15 No.

3.2.05 13 Amps. Sngle Moulded plate switched socket 
outlet with neon indicator as BG, CLIPSAL or 
approved equivalent

15 No.

3.2.06 water booster pump point comprising of 3 x 6.0mm2 
PVCI copper cables drawn in concealed in 25mm 
HG PVC conduits from consumer unit 2 No.

3.2.07 20 Amps double pole switches with neon indicator as 
CLIPSAL or approved equivalent for items above.

2 No.

H/17

BILL NO.3 CONT'D:- SCHEDULE NO. 2 - COMMON AREAS.

SUB TOTAL  C/F TO NEXT PAGE H/18

Proposed  Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the following 
;-
SUBTOTAL B/F FROM PREVIOUS PAGE 
H/17
METER BOX

3.2.08 16 SWG surface mounted and spray painted Meter 
board to accommodate 31No. Single tariff Prepaid 
Meters complete with , 400A TPN MCCB, 450A 
Bus Bars and all other necessary accessories. 1 No.

3.2.09 Supply and install the following in item 3.2.08 above
i. 400A TPN MCCB - Incomer 1 No.
ii. 100A KMBG switch fuse 23 No.
iii. Cut out fuses 23 No.
iv. Allow for interwiring within the meterboard 1 item

3.2.10 Complete earthing to KP&LCo’s standards at the 
meterboard complete with manhole and cover.

1 item

3.2.11 100mm dia. HG PVC conduit from Meterboard to 
the outside for service line to KP&LC’s approval.

20 M

3.2.12 6 ways TP&N, flush mounted consumer unit 
complete with 100A integral isolator as HAGER or 
approved equivalent complete with all accessories 
but excluding MCBs.

1 No.

3.2.13 MCB’s for item 3.2.12 above
(a)  10A, SP 3 No.
(b)  20A, SP 2 No.
(c)  30A, SP 1 No.
(d) 63A TP 2 No.
(e)  Blanking plates 2 No.

3.2.14 Earthing, for the building comprising of the 
following and any other necessary accessories:-
a) 12.5 mm x 1200 mm earth rod as FURSE cat. No. 
RB 105. 1 No.

b) 12.5 mm dia. Driving stud as FURSE cat.No. 
ST100. 1 No.

c) Rod to cable clamp as FURSE cat. No. CR510. 1 No.
d) Concrete inspection pit as FURSE cat. No. PT005 
(or a well made 320mm x 320mm x 210 mm depth 
pit)

1 No.

e) 25mm sq. SC PVCI Copper cables. 20 LM

H/18

BILL NO. 3 CONT'D:- SCHEDULE NO. 2   -  COMMON AREAS.

SUB TOTAL  C/F TO COLLECTION PAGE H/21

Proposed  Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the following 
;-

3.3.00 LIGHTNING PROTECTION

AIR TERMINATION
3.3.01 25x3mm copper tape including copper saddles at 

1500mm intervals and bonding to water tanks and 
other metal work in the roof , all as FURSE

200 LM

3.3.02 Copper air terminations (lightning arrestors) 
inclusive of base clamp and all fixing materials as 
FURSE

4 No.

DOWNWARD CONDUCTOR
3.3.03 Downward conductor comprising 25mm x 3 mm 

thick bare copper tape as FURSE 200 LM

3.3.04 Copper square tape clamp for making crossing tape 
joints 20 No.

3.3.05 Steel conduits32mm diam. for securing the down 
conductors complete with sandles 120 LM

3.3.06 Test clamp as FURSE 6 No.
EARTHING. 

3.3.07 Earthing comprising of the following and any other 
necessary accessories:-
a) 15 mm x 1800 mm earth rod as FURSE cat. No. 
RB 105. 6 No.

b) 15 mm dia. Driving stud as FURSE cat.No. 
ST100. 6 No.

c) Rod to tape clamp as FURSE. 6 No.
d) Concrete inspection pit as FURSE cat. No.PT005. 
(or a well made 320mm x 320mmx 210 mm depth 
pit.)

6 No.

e) 25x3mm copper tape 80 LM

H/19

TOTAL FOR LIGHTNING PROTECTION C/F TO COLLECTION PAGE 
H/21 

BILL NO. 3 CONT'D:- SCHEDULE NO. 3 - LIGHTNING PROTECTION.

Proposed  Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the following 
;-

3.4.00  CENTRALIZED ANTENNA  SYSTEM

3.4.01 Mast head High gain amplifier units. 4 No.

3.4.02 Satallite Receiver Dish for DSTV 2 No.

3.4.03 Four way splitters as Ellies or approved equivalent 4 No.

3.4.04 13 AMP High voltage guard as sollatec or approved 
equivalent 4 No.

3.4.05 Security lock box to engineer's approval 1 No.

3.4.06 16 SWG, (300 x 300 x 300) mm3 galvanised steel 
draw box for TV works.

32 No.

H/20

BILL NO. 3 CONT'D:- SCHEDULE NO. 4 - CENTRALISED ANTENNAE SYSTEM.

 TOTAL  C/F TO COLLECTION PAGE H/21

Proposed  Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

ITEM DESCRIPTION
 AMOUNT 

(KSHS) 

A

B

C

D

 SUB-TOTAL  FOR 1NO. BLOCK 

X 4

H/21

Sub total B/F from PAGE H/21 : Schedule 4 - CENTRALIZED 
ANTENNAE SYSTEM

BILL NO. 3 :- COLLECTION PAGE

Sub total B/F from PAGE H/20: Schedule 3 - LIGHTNING 
PROTECTION

Sub total B/F from page H/16: Schedule No. 1 -  2BEDROOM UNITS 
(20NO.)

Sub total B/F from PAGE H/19 : Schedule No. 2 - COMMON AREAS

TOTAL FOR 4NO. BLOCKS C/F TO MAIN SUMMARY PAGE NO. 
H/33

Proposed  Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit  Rate 
(Ksh) 

 Amount (Ksh) 

Supply, install, test and commission the following 
;-

LIGHTING POINTS
4.1.01 Lighting points wired in 1.5 mm2 SC CU cables 

drawn in concealed 20mm diameter HG P.V.C 
conduits for:-
a) one way switching 13 No.
b) two way switching 8 No.

SWITCHES
4.1.02 10Amps, switch plate as CLIPSAL, BG NEXUS or 

approved equivalent as
a) one gang one way 6 No.
b)one gang two way 8 No.
c)two gang two way 2 No.
d) three gang two way 2 No.
d) two way dimer switch 2 No.
e) Pull cord switch 2 No.

LIGHTING FITTINGS
4.1.03 Lighting fittings complete with bulbs or tubes as 

follows:-
a) High Perfomance 1200mm 2 x 36W flourescent 
luminaire with acrylic diffuser and HF electronic 
control gear as THORN Diffusalux college  or 
approved Equivalent

1 No.

b) screwneck ball fitting complete with energy 
saving flourescent bulb as THORN or approved 
equivalent 

3 No.

c) Ceiling rose fitting with CG lampholders and flex 
cord as MK 6 No.

d) Light Wall brackets complete with  white candle  
energy saving lamp as MICROMARK or approved 
equivalent.

10 No.

e) 15W Mirror strip light with 220/240V shaver unit 
complete with tube , pull cord switch as  Thorn 
FLST 13 or equivalent 

1 No.

SUB TOTAL C/F TO NEXT PAGE H/23 
H/22

BILL NO. 4:- SCHEDULE NO.1  -  3 BEDROOM UNITS .
  ELECTRICAL  INSTALLATION WORKS ESTIMATES FOR KIAMBU HOUSING

Proposed Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit  Rate 
(Ksh) 

 Amount (Ksh) 

Supply, install, test and commission the following 
;-
SUBTOTAL B/F FROM PREVIOUS PAGE 
H/22
SOCKET OUTLETS AND  OTHER POWER 
POINTS

4.1.04 13 Amps socket outlet points wired ring comprising 
of 3x2.5 mm sq. single core PVCI copper cables 
drawn in concealed 25mm HG PVC conduits and 
steel Trunking. 

13 No.

4.1.05 13 Amps. Moulded plate switched socket outlet with 
neon indicator as BG, CLIPSAL or approved 
equivalent
a) single. 11 No.
b) twin. 4 No.

4.1.06 Instant shower point comprising wiring in 3x4.0mm2 

PVC-SC-CU cables in concealed PVC conduits 1 No.

4.1.07 20 Amps double pole switches with neon indicator 
as CLIPSAL or approved equivalent for items 4.1.06 
above

1 No.

4.1.08 Cooker point comprising of 3x6mm2  PVCI Copper 
cables drawn in concealed 25mm dia. HG PVC 
conduits from DB

1 No

4.1.09 Cooker control unit complete with 13 Amps. 
Switched socket outlet as THORN or approved 
equivalent.

1 No

4.1.10 Cooker connection unit for item 4.1.09 above. 1 No.
TELEPHONE/DATA  AND TV WORKS

4.1.11 16 SWG, (300 x 300 x 100) mm3 galvanised steel 
draw box for telephone, data works and TV works. 2 No.

4.1.12 Telephone/Data outlet point comprising of  
concealed 20 mm dia. HG PVC conduits plus draw 
wire.

3 No.

4.1.13 RJ45, Data/Telephone Moulded plate as BG, 
CLIPSAL or approved equivalent.
a) twin. 3 No.

4.1.14 TV points comprising Draw wire in concealed PVC 
conduits 3 No.

SUB TOTAL C/F TO NEXT PAGE H/24
H/23

BILL NO. 4 CONT'D:- SCHEDULE NO. 1 - 3 BEDROOM UNITS .

Proposed Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit  Rate 
(Ksh) 

 Amount (Ksh) 

Supply, install, test and commission the following 
;-

SUBTOTAL B/F FROM PREVIOUS PAGE 
H/23

4.1.15 TV outlet plate complete with wiring  in CO-AXIAL 
cable drawn in concealed HG PVC conduit 3 No.

CONSUMER UNITS/DISTRIBUTION 
BOARDS

4.1.16 9 ways SP&N, flush mounted consumer unit 
complete with 100A integral isolator as HAGER or 
approved equivalent complete with all accessories 
but excluding MCBs.

1 No.

4.1.17 MCB’s for item 4.1.16 above

(a)  10A, SP 1 No.
(b)  20A, SP 2 No.
(c)  30A, SP 1 No.
(d)  45A SP 1 No.
(e)  Blanking plates 4 No.

SUB-MAIN POWER DISTRIBUTION
4.1.18 25mm2 3Core PVC/SWA/PVC Copper cables in 

cable trench and rising duct from LV Switchboard to 
Bistribution Board A

30 LM

4.1.19 50mm diameter PVC duct  with concrete surround 
complete with all accessories. 10 LM

SUB TOTAL FOR 1NO. UNIT 
 X 4 

SUB TOTAL FOR 4NO. UNITS PER FLOOR

 X 5 

H/24

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the following 
;-

BILL NO. 4 CONT'D:- SCHEDULE NO. 1 - 2 BEDROOM UNITS .

BILL NO.3 CONT'D:- SCHEDULE NO. 2 - COMMON AREAS.

SUB TOTAL FOR 1NO. BLOCK OF 5NO. FLOORS C/F TO 
COLLECTION PAGE H/29

Proposed Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

4.2.00 CORRIDORS STAIRS AND POWER 
DISTRIBUTION

LIGHTING POINTS
4.2.01 Lighting points wired in 1.5 mm2 SC CU cables 

drawn in concealed 20mm diameter HG P.V.C 
conduits for:-

a) two way switching 40 No.
b) unswitched. 15 No.

SWITCHES
4.2.02 10Amps, switch plate as CLIPSAL, BG NEXUS or 

approved equivalent 
a) one gang two way 18 No.
b) two gang two way 12 No.
c) intermediate 6 No.

LIGHTING FITTINGS
4.2.03 Lighting fittings complete with bulbs or tubes as 

follows:-
a) Staircase Ceiling rose fitting with CG 
lampholders and flex cord as MK. 12 No.

b) Passage Ceiling rose fitting with CG lampholders
and flex cord as MK. 48 No.

c) 2x14W Compact Fluorescent Bulk head fitting 14 No.
SOCKET OUTLETS AND  OTHER POWER 
POINTS

4.2.04 13 Amps socket outlet points wired ring comprising 
of 3x2.5 mm sq. single core PVCI copper cables 
drawn in concealed 25mm HG PVC conduits and 
steel Trunking. 

15 No.

4.2.05 13 Amps. Single Moulded plate switched socket 
outlet with neon indicator as BG, CLIPSAL or 
approved equivalent

15 No.

4.2.06 water booster pump point comprising of 3 x 6.0mm2 
PVCI copper cables drawn in concealed in25mm 
HG PVC conduits from consumer unit 2 No.

4.2.07 20 Amps double pole switches with neon indicator 
as CLIPSAL or approved equivalent for items 
above. 2 No.

H/25
SUB TOTAL  C/F TO NEXT PAGE H/26

Proposed Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the following 
;-
SUBTOTAL B/F FROM PREVIOUS PAGE 
H/25
METER BOX

4.2.08 16 SWG surface mounted and spray painted Meter 
board to accommodate 23No. Single tariff Prepaid 
Meters complete with , 400A TPN MCCB, 450A 
Bus Bars and all other necessary accessories. 1 No.

4.2.09 Supply and install the following in item 4.2.08 above
i. 400A TPN MCCB - Incomer 1 No.
ii. 100A KMBG switch fuse 23 No.
iii. Cut out fuses 23 No.
iv. Allow for interwiring within the meterboard 1 item

4.2.10 Complete earthing to KP&LCo’s standards at the 
meterboard complete with manhole and cover.

1 item

4.2.11 100mm dia. HG PVC conduit from Meterboard to 
the outside for service line to KP&LC’s approval.

20 M

4.2.12 6 ways TP&N, flush mounted consumer unit 
complete with 100A integral isolator as HAGER or 
approved equivalent complete with all accessories 
but excluding MCBs. 1

No.

4.2.13 MCB’s for item 4.2.12 above
(a)  10A, SP 3 No.
(b)  20A, SP 2 No.
(c)  30A, SP 1 No.
(d) 63A TP 2 No.
(e)  Blanking plates 2 No.

4.2.14 Earthing, for the building comprising of the 
following and any other necessary accessories:-
a) 12.5 mm x 1200 mm earth rod as FURSE cat. No. 
RB 105.

1 No.

b) 12.5 mm dia. Driving stud as FURSE cat.No. 
ST100.

1 No.

c) Rod to cable clamp as FURSE cat. No. CR510. 1 No.
d) Concrete inspection pit as FURSE cat. No. PT005 
(or a well made 320mm x 320mm x 210 mm depth 
pit)

1 No.

e) 25mm sq. SC PVCI Copper cables. 20 LM

H/26

BILL NO. 3 CONT'D:- SCHEDULE NO. 2   -  COMMON AREAS.

SUB TOTAL  C/F TO COLLECTION PAGE H/29

Proposed Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the following 
;-

4.3.00 LIGHTNING PROTECTION

AIR TERMINATION
4.3.01 25x3mm copper tape including copper saddles at 

1500mm intervals and bonding to water tanks and 
other metal work in the roof , all as FURSE

200 LM

4.3.02 Copper air terminations (lightning arrestors) 
inclusive of base clamp and all fixing materials as 
FURSE

4 No.

DOWNWARD CONDUCTOR
4.3.03 Downward conductor comprising 25mm x 3 mm 

thick bare copper tape as FURSE 200 LM

4.3.04 Copper square tape clamp for making crossing tape 
joints 20 No.

4.3.05 Steel conduits32mm diam. for securing the down 
conductors complete with sandles 120 LM

4.3.06 Test clamp as FURSE 6 No.

EARTHING. 
4.3.07 Earthing comprising of the following and any other 

necessary accessories:-
a) 15 mm x 1800 mm earth rod as FURSE cat. No. 
RB 105. 6 No.

b) 15 mm dia. Driving stud as FURSE cat.No. 
ST100. 6 No.

c) Rod to tape clamp as FURSE. 6 No.
d) Concrete inspection pit as FURSE cat. No.PT005. 
(or a well made 320mm x 320mmx 210 mm depth 
pit.)

6 No.

e) 25x3mm copper tape 80 LM

H/27

 TOTAL FOR LIGHTNING PROTECTION C/F TO COLLECTION PAGE 
H/29 

BILL NO. 4 CONT'D:- SCHEDULE NO. 3 - LIGHTNING PROTECTION.

Proposed Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item Description Qty Unit
 Rate 
(Ksh)  Amount (Ksh) 

Supply, install, test and commission the following 
;-

4.4.00  CENTRALIZED ANTENNA  SYSTEM

4.4.01 Mast head High gain amplifier units. 4 No.

4.4.02 Satallite Receiver Dish for DSTV 2 No.

4.4.03 Four way splitters as Ellies or approved equivalent 4 No.

4.4.04 13 AMP High voltage guard as sollatec or approved 
equivalent 4 No.

4.4.05 Security lock box to engineer's approval 1 No.

4.4.06 16 SWG, (300 x 300 x 300) mm3 galvanised steel 
draw box for TV works.

32 No.

H/28

BILL NO. 4 CONT'D:- SCHEDULE NO. 4 - CENTRALISED ANTENNAE SYSTEM.

 TOTAL  C/F TO COLLECTION PAGE H/29

Proposed Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

ITEM DESCRIPTION AMOUNT 
(KSHS)

A

B

C

D

 SUB-TOTAL  FOR 1NO. BLOCK 

X3

H/29

BILL NO. 4 :- COLLECTION PAGE

Sub total B/F from PAGE H/12 : Schedule 4 - CENTRALIZED 
ANTENNAE SYSTEM

Sub total B/F from PAGE H/11: Schedule 3 - LIGHTNING 
PROTECTION

Sub total B/F from PAGE H/11 : Schedule No. 2 - COMMON AREAS

Sub total B/F from page H/8: Schedule No. 1 -  3BEDROOM UNITS 
(20NO.)

TOTAL FOR 3NO. BLOCKS C/F TO MAIN SUMMARY PAGE NO 
H/33. 

Proposed Civil Servants Housing Scheme at Kiambu Town



Electrical Installation Works

Item 
No.

Description Qty Unit Rate Amount in Kshs.

Supply, install, test and commission the 
following :-

5.00 Outdoor Lighting 

5.01 7.6 Meters outdoor/street lighting 
galvanized steel round column for side 
entry single arm  painted with rust proof 
aluminum paint in concrete foundation 
and with a lockable anti-vandalism door. 40 No.

5.02 90 WATTS  IP65 High Power 
Street/Security LED  Floodlighting 
luminaire as Nikkon   LEDXION S433 or 
approved equivalent  40 No.

5.03 6.0 Meters outdoor/street lighting 
galvanized steel round column for top post 
mounting of street  lights for gate lights 
painted with rust proof aluminum paint in 
concrete foundation and with a lockable 
anti-vandalism door.

20 No.

5.04 Decorative amenity lantern, post top 
complete with dome top or wide canopy in 
opal, white or grey for 150W HPS-E 
lamps.  IP65 As Thorn Mexico. 20 No.

5.05 Trenching for street lighting cables 
comprising of the following and any other 
necessary accessories
a) Trenching to a  minimum depth of 
600mm 1000 LM
b) cable laying and tiling in the trenches 1000 No.
c) Back filling of the trenches 1000 LM
d) cable makers comprising of  concrete 
pillar to   engineers approval 20 No.

H/30
SUB TOTAL  C/F TO NEXT PAGE No. H/31

BILL NO. 5 - OUTDOOR LIGHTING

Proposed Civil Servant Housing Scheme at Kiambu Town



Electrical Installation Works

Item 
No.

Description Qty Unit Rate Amount in Kshs.

Supply, install, test and commission the 
following ;-

SUBTOTAL B/F FROM PREVIOUS 
PAGE H/30

5.06 Earthing after every two street lighting 
columns comprising of the following and 
any other necessary accessories:-
a) 15 mm x 1200 mm earth rod as FURSE 
cat. No. RB 105. 30 No.
b) 15 mm dia. Driving stud as FURSE 
cat.No. ST100. 30 No.
c) Rod to tape clamp as FURSE. 30 No.
d) Concrete inspection pit as FURSE cat. 
No.PT005. (or a well made 320mm x 
320mmx 210 mm depth pit.) 30 No.
e) 6.0 mm2 SC CU Earth Lead 300 LM

5.07 Photocell kit complete with photocell, 
socket and bracket to be installed on a 
steel column.

10 No

5.08 6m galvanised steel column for mounting  
the photocell kit 5 No

5.09 wiring photo cell with 2.5mm² twin with 
earth pvc insulated copper cable 60 No.

5.10 100mm diameter super high impact  heavy 
guage PVC duct with 100mm concrete 
surround 100 LM

5.11 10 mm2 2Core PVC/SWA/PVC armoured 
Copper cables from power distribution 
chambers to contril pillars 200 LM

5.12 63A DP MCB with enclosure 5 No.
5.13 6 mm2 2Core PVC/SWA/PVC armoured 

Copper cables from control pillar to street 
lights 1500 LM

5.14 Cable glands for 6 mm2 2 core 
PVC/SWA/PVC cab;e 200 No.

H/31

BILL NO.5 CONT'D  - OUTDOOR LIGHTING

SUB TOTAL  C/F TO SUMMARY PAGE No. H/33

Proposed Civil Servant Housing Scheme at Kiambu Town



Elecrtrical Installation Works

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT 
6.01 Photocopy paper A4 (80gm3) white 5 Ream

6.02 Photocopy paper A3 (80g/cm3) white 2 Ream

6.03 Printer cartridge 05A 1 No.

6.04 Printer cartridge 53A 1 No

6.05 Letter head quality paper as 
CONQUERER or equal and approved 
blue 80g/cm3

5 Ream

6.06
A4 size, Transluscent PVC covers as 
KATKO or approved equivalent, 100 
sheets blue in colour and 0.2mm thick

5 pkts

6.07
A4 size, Embossed covers as KATKO 
or approved equivalent, 100 sheets 
blue in colour 

5 pkts

6.08 22mm diameter spiral binders black in 
colour 5 PKTS

6.09 Tracing paper 110g 50m roll 2 Roll

6.10 Ammonia paper 2 Roll

6.11 1 Terabyte portable external hard disc 
as HP/Toshiba/Dell 2 No

6.12
HP ENVY 17-j120us 17.3" HD+ 
(1600x900) Laptop i7-4700MQ 12GB 
1TB Beats Audio Quad Speakers Up 
to 2.25 Hours Battery Life  Bluetooth - 
Brand New Sealed In Box

1 No.

H/32

BILL NO. 6:  - ENGINEER'S STATIONERY

SUB TOTAL  C/F TO  MAIN SUMMARY H/33

Proposed Civil Servant Housing Scheme ta Kiambu Town



Electrical Installation Works

A

B

C

D

E

F

G

.................................................................................................................

Tenderer’s Name and Stamp.............................................................................

...........................................................................................................................

Signature........................................... Date......................................................

PIN No.................................... .VAT Certificate No.......................................

Witness.............................................. Address.............................................

Signature of witness...................................... Date........................................

H/33

MAIN SUMMARY

ITEM DESCRIPTION AMOUNT(KSHS)

Sub total B/F from Bill 1 :- PRELIMINARIES

I Allow for  CONTIGENCY SUM to be used at descrition 
of Engineer in consultation with the Client

        2,000,000.00 

TOTAL CARRIED FORWARD TO FORM OF 
TENDER

Allow for KPC Metering, Tranformer and Service Line         8,000,000.00 H

Sub total B/F from Bill 2 : - 1 BEDROOM UNITS 
BLOCKS.

Sub total B/F from Bill 3: - 2 BEDROOM UNITS 
BLOCKS.

Sub total B/F from Bill 4 : - 3 BEDROOM UNITS 
BLOCKS

Sub total B/F from Bill 6 : - ENGINEER'S 
STATIONERY

Allow for four sets of  'As Installed Drawings'

Sub total B/F from Bill 5 : - OUTDOOR LIGHTING

Proposed Civil Servant Housing Scheme at Kiambu Town 



  
 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION I 

 
TECHNICAL SCHEDULE 

 
OF 

 
ITEMS TO BE SUPPLIED 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
TECHNICAL SCHEDULE 

 
1. The technical schedule shall be submitted by tenderers to facilitate and enable the 

Project Manager to evaluate the tenders, especially where the tenderer intends to 
supply or has based his tender sum on equipment which differs in manufacture, type 
or performance from the specifications indicated by the Project Manager. 

 
2. This schedule shall form part of the technical evaluation criterion, and tenderers are 

therefore advised to complete the schedule as they shall be considered responsive. 
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED 
(To be completed by the Tenderer) 
 
ITEM 
 

DESCRIPTION TYPE/MAKE MODEL COUNTRY 
OF ORIGIN 

 
1 
 
 
 
 
 
2 
 
3 
 
4 
 
5 
 
6 
 
7 
 
8 
 
9 
 
10 
 
11 
 
 
 
12 
 
 

 
LIGHTING FITTINGS 
v Fluorescent fitting  
v Fluorescent bulkhead fitting  
v tungsten bulkhead luminaire 
v Compact Fluorescent fitting  

  
Lighting Switches 
 
D.P Swithes 
 
Socket outlet plates  
 
TV outlet plates 
 
Manual fire break glass unit 
 
Copper tape 
 
Consumer Units/ Distribution Boards 
 
MCB 
 
MCCB 
 
Cables 
v single core PVCI Copper 
v Armoured Copper 

(PVC/SWA/PVC) 
 
PVC conduits 
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SECTION J 
 
 

STANDARD FORMS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
CONTENTS OF SECTION J 

 
 
  TITLE        PAGE 
            
1.  Performance Bank Guarantee      J/1 
 
2.  Form of Agreement       J/2-J/3 
 
3.  Tender Questionnaire       J/4 
 
4.  Confidential Business Questionnaire     J/5 -J/6 
 
5.  Key Personnel        J/7 
 
6.  Schedule of Contracts completed 
  in the last five (5) years      J/8 
 
7.  Schedule of on-going projects     J/9 
 
8.  Contractor’s Equipment and Transport    J/10 
 
9.  Financial Reports for the last three (3) years    J/11 
 
10.  Evidence of Financial Resources 
   to Meet Qualification Requirements     J/12 
 
11.  Bidder’s Bank Information      J/13 
 
12.  Details of Litigation or Arbitration  
  Proceedings        J/14 
 
13  Commissioning Guide for Electrical Installation works  J/15 - J/20 
 
 
 
 
NOTE: 
 
Tenderers must duly fill these Standard Forms as a mandatory requirement as they will form 
part the evaluation criteria. 
 
 
 
 
 
 
 
 
 



PERFORMANCE BANK GUARANTEE 
 
To: The Principal Secretary, 

State Department of Housing & Urban Development, 
P.O. Box 30450– 00100, 

 NAIROBI 
 
Dear Sir, 
 
WHEREAS ………………………………………. (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. ………………………… dated ……………… to 
execute …………………………………………………  (hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of: 
Kshs. …………………………………. (amount of Guarantee in figures)  
Kenya Shillings 
……………………………………………………………………………………     
……………………………………………………………….(amount of Guarantee in words),  
and we undertake to pay you, upon your first written demand and without cavil or argument, 
any sum or sums within the limits of Kenya Shillings …………………….. 
……………………………………………………………….. (amount of Guarantee in 
words) as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change, addition or other modification of the terms of the Contract 
or of the Works to be performed thereunder or of any of the Contract documents which may 
be made between you and the Contractor shall in any way release us from any liability under 
this Guarantee, and we hereby waive notice of any change, addition, or modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
 
SIGNATURE AND SEAL OF THE GUARANTOR ……………………………. 
 
Name of Bank …………………………………………………………………. 
 
Address ………………………………………………………………………….. 
 
Date ………………………………………………………………………………… 
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FORM OF AGREEMENT 
 

THIS AGREEMENT, Made the………………day of…………………….between 

…………………………………………………………………………….……………………

…….of ……………………………………………………(or whose registered office is 

situated at) (herein after called “the Employer”) of the one  part AND 

………………………………………… of ………………………………….(or whose 

registered office is situated at) (herein after called “the Contractor”) of the other part. 

WHEREAS THE Employer is desirous that the Contractor executes   

…………………………………………………………………………………………………

………………………………………….(Name and identification number of contract) (herein 

after called “the Works”) located at 

……………………………………………………………………… 

……........................................................ (place/location of the Works) and the Employer has 

appointed ………………………………………………………………………………………   

Of ………………………………………………………………………… (or whose 

registered office is situated at) 

as the………………………………………………………………………………for the 

purposes thereof and has accepted the tender submitted by the Contractor for the execution 

and completion  of the said works and the remedying of any defects therein in the sum of 

Kshs………………………………………..(amount in figures) Kenya 

Shillings…………………………………………………………………………………………

. 

…………………………………………………………………………………………………

….. (Amount in words) (herein after called “the Contract price”). 

 
NOW THAT WITNESSETH AS FOLLOWS: 
 
1. In this Agreement, words and expressions shall have the same meanings as 

respectively assigned to them in the conditions of Contract herein after referred to. 
 
2. The following documents shall be deemed to form and shall be read and construed as 

part of this Agreement i.e. 
 

(i) Letter of acceptance 
(ii) Form of Tender  
(iii) Conditions of Contract 
(iv) Specifications 
(v) Priced Bills of Quantities 
(vi) Drawings 
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3. In consideration of the payments to be made by the Employer to the Contractor as 
 herein mentioned, the contractor hereby covenants with the Employer to execute and 
 complete the Works and any defects therein in conformity in all respects with the 
 provision of the contract.  
 
4. The Employer hereby covenants to pay the contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein the 
Contract price or such other sum as may become payable under the provisions of the 
contract at the times and in the manner prescribed by the contract. 

 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first written. 

 
 

The common Seal of_________________________________________________ 
 
 Was hereunto affixed in the presence of_______________________________    

 
Signed, Sealed and Delivered by the said_______________________________  

 
 

Binding Signature of Employer. _______________________________________   
 

Date_________________________________  
 
 

Binding Signature of Contractor________________________________________ 
 

Date_________________________________  
 

 
Witnessed by:   1)

 Name:__________________________________________________ 
 
   
 Address:_____________________________________________ 
 
 
     Signature:__________________________________________ 
 
    Date: __________________________________________ 
 
 

  2) Name__________________________________________  
 
   
 Address_____________________________________________ 
 
 
     Signature________________________________________ 
 
     Date________________________________________ 
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TENDER QUESTIONNAIRE 
 
 Please fill in block letters. 
 
1. Full names of Tenderer: 
 

……………………………………………………………………………………… 
 
2. Full address of Tenderer to which tender correspondence is to be sent (unless an agent 

has been appointed below): 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of Tenderer: 
 

……………………………………………………………………………………… 
 
4. Telex/Fax Address of Tenderer: 

……………………………………………………………………………………… 
 
5. Name of Tenderer’s representative to be contacted on matters of the tender during the 

tender period: 
……………………………………………………………………………………… 

 
6. Details of Tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the Tenderer does not have his registered address in Kenya (name, 
address, telephone, telex): 

 
……………………………………………………………………………………… 
 
 
……………………………………………………………………………………… 
 
 
           _______________________ 
       Signature of Tenderer 
 
 
 
 
 
Make copy and deliver to:  The Works Secretary, 
     State Department of Public Works, 
     P.O. Box 30743 - 00100, 
     NAIROBI 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) 
or 2(c) and (2d) whichever applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 
Business Name  ……………………………………………………………………… 
Location of business premises:          Country/Town………………………. 
 
Plot No……………………………………… Street/Road ………………………… 
Postal Address……………………………… Tel No……………………………….. 
Nature of Business………………………………………………………………….. 
Current Trade Licence No…………………… Expiring date………………… 
 
Maximum value of business which you can handle at any time:   
Kenya Shillings……………………………………………………………………… 
 
Name of your bankers……………………………………………………………… 
 
Branch………………………………………………………………………………… 
 
Address………………………………………….Telephone……………………….. 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 
Nationality………………………………… Country of Origin………………… 
Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
Give details of partners as follows: 
 
 Name in full   Nationality  Citizenship Details 

 Shares 
 
1. ……………… ……………..  .……………………..   
 
2. ……………… ……………..  ………………………  
 
3.  ……………… ……………  ……………………...   
 
4.  ……………… ……………  ……………………...   
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Part 2(c) – Registered Company 
 
Private or Public 

…………………………………………………………………………… 
 
State the nominal and issued capita of the company: 
 
Nominal  KShs. ………………….. 
 
Issued  KShs. ………………….. 

 
Give details of all directors as follows: 
 
 Name in full   Nationality  Citizenship Details 

 Shares 
 
1. ……………… ……………..  .……………………..   
 
2. ……………… ……………..  ………………………  
 
3.  ……………… ……………  ……………………...   
 
4.  ……………… ……………  ……………………...   
 
 
Part 2(d) – Interest in the Firm: 
 
Is there any person/persons in the employment of the Government of Kenya WHO 
has interest in this firm? Yes/No ……. (Delete as necessary) 

 
I certify that the above information is correct. 
 
…………………..      ……………………………     …………. 
Title    Signature      Date 
 
 
* Attach proof of citizenship 
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KEY PERSONNEL 
 

Qualifications and experience of key personnel proposed for administration and 
execution of the Contract.  

 
 

POSITION 
 

NAME 
HIGHEST 

QUALIFICATION 
(Attach proof) 

 
YEARS OF 

EXPERIENCE 
(GENERAL) 

 

 
YEARS OF 

EXPERIENCE 
IN 

PROPOSED 
POSITION 

 

 

    

 
 
I certify that the above information is correct. 
 
……………………..                     …………                                            …………… 
 Title      Signature        Date 
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CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS 
 
Work performed on works of a similar nature, complexity and volume over the last 5 
years.  
 

PROJECT NAME NAME OF 
CLIENT 

TYPE OF 
WORK AND 
YEAR OF 
COMPLETION 

VALUE OF 
CONTRACT 
(Kshs.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
I certify that the above works were successfully carried out and completed by 
ourselves. 
 
 
……………………….       ……………………     
………………. 
 
 
 Title    Signature   Date 
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SCHEDULE OF ON-GOING PROJECTS 
 
Details of on-going or committed projects, including expected completion date. 
 

 
PROJECT 
NAME 

 
NAME OF 
CLIENT 

 
CONTRACT 
SUM 

 
% 
COMPLETE 
 

 
COMPLETION 
DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
 
I certify that the above works are currently being carried out by ourselves. 
 
 
………………….       …….…………      …………………. 
 
 Title      Signature              Date 
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SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT AND 
TRANSPORT PROPOSED FOR CARRYING OUT THE WORKS (Attach 
proof of ownership) 

 
ITEM OF 
EQUIPMENT 

DESCRIPTION, 
MAKE AND AGE  
(Years) 

CONDITION (New, 
good, poor) and 
number available 

OWNED, 
LEASED (From 
whom?), or to be 
purchased (From 
whom?) 
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FINANCIAL REPORTS FOR THE LAST THREE YEARS 
 
(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc.  
 List below and attach copies) 
 
1. .         . 
 
2. .         . 
 
3. .         . 
 
4. .         . 
 
5. .         . 
 
6. .         . 
 
7. .         . 
 
8. .         . 
 
9. .         . 
 
10 .         . 
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION 
REQUIREMENTS 
 
(Cash in hand, Lines of credit, e.t.c. List below and attach copies of supportive 
documents) 
 
 

1. ___________________________________________________________ 
 
 
2. ___________________________________________________________ 

 
 

3. ____________________________________________________________ 
 
 
4. ____________________________________________________________ 
 
 
5. ____________________________________________________________ 
 
 
6. ____________________________________________________________ 
 

 
7. ____________________________________________________________ 
 
 
8. ____________________________________________________________ 

 
 

9. ___________________________________________________________ 
 
 
10. _________________________________________________________ 
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BIDDER’S BANK INFORMATION 
(This information is mandatory and should be for banks to provide reference if 
contacted by employer) 
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NAME OF 
BANK 

BANK 
BRANCH 

ACCOUNT 
NAME 

ADDRESS TELEPHONE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    



 
DETAILS OF LITIGATION OR ARBITRATION PROCEEDINGS IN WHICH 
THE TENDERER HAS BEEN INVOLVED AS ONE OF THE PARTIES IN THE 
LAST 5 YEARS 

 
 
 

1. ________________________________________________________________ 
 
 
2. ________________________________________________________________ 
 
 
3. ________________________________________________________________ 
 
 
4. ________________________________________________________________ 

 
 
5. ______________________________________________________________ 
 
 
6. _______________________________________________________________ 

 
 

7. _______________________________________________________________ 
 
 
8. _______________________________________________________________ 

 
 
9. _______________________________________________________________ 
 
 
10. ________________________________________________________________ 
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Code: E/CG/01 
 

 
 
 
 

REPUBLIC OF KENYA  
 

STATE DEPARTMENT OF PUBLIC WORKS 
 

ELECTRICAL & MECHANICAL (BS) ENGINEERING DEPARTMENTS 

 
 

TESTING & COMMISSIONING GUIDE 
 

FOR  
 

ELECTRICAL INSTALLATION WORKS ON SITE 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
Issued by: 
 
The Chief Engineer (Electrical), 
State Department of Public Works, 
P. O.BOX 41191 – 00100 GPO, 
NAIROBI. 
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STATE DEPARTMENT OF PUBLIC WORKS 

 
ELECTRICAL DEPARTMENT  

 
TESTING AND COMMISSIONING OF ELECTRICAL INSTALLATION WORKS 

ON SITE. 
 
PROJECT 
NAME......................................................................................................................................... 
 
W.P ITEM No...........................................................JOB No.................................................... 
 
The sub contractor shall test in accordance with the relevant section of IEE regulations, 
Rule 3 of the Electrical Power Act  for additional tests not covered by the regulations, 
Government Electrical specifications I & II  and the Kenya Power & Lighting Co. Ltd 
by-laws. 
 
A PRELIMINARY CHECKS 
 
The Engineer shall check to establish the following data:- 
 

ITEM DESCRIPTION REMARKS 

(i) Type of installation (New/Renovation/Addition/ to 
existing installation) 

 

(ii) 

a) Power supply 240V/415V/11KV 
 
b) Frequency of the mains supply 
 
c) Installation power factor 
 

……………… 
 
……………… 
 
……………… 

(iii) 
 Method of Metering (New /Monitoring/Existing 
meter) 
    

 

(iv) Are Testing/Measuring instruments available 
 

 

(v) 
Are there maintenance/operational manuals for 
specialized systems (if any) 
 

 

(vi) 
 
 
 

List of  
‘as 
installed 
drawings’ 
 
 

Drg No. 
 

Description  
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B TESTS  
  

ITE
M 

TEST DESCRPTION OBSERVATIONS/ 
RESULTS 

REMARKS 

1 Tests shall be carried out to ensure:   
a) All fuses and single pole switches are 

installed in  live conductor  
  

b) All outlets and switched socket outlets 
are connected to ‘LIVE’ conductor in 
the Terminal marked so and each earth 
pin effectively bonded to earth 
continuity system 

  

c) Verify continuity of all final 
conductors of each ‘Ring’ circuit. (0.05 
to 0.8Ω) 

 
 

……………………..Ohms 

 

d) All radial circuits emanate from 
respective distribution 
boards/consumer units and that they do 
not supply any other Equipment 

  

e) The correct phase sequence is 
maintained throughout the installation 

  

f) Effective ‘Discrimination’ in the 
arrangement of protective devices. i.e. 
a fault in the furthest power 
point/Lighting point should not blow or 
trip Fuses/MCBs respective in the 
Meter board. 

  

2 Inspect to ensure:   
a) No terminal in the Ceiling Rose is 

‘LIVE’ when the corresponding switch 
is in the off position. 

  

b) All conduit termination conduit boxes, 
Consumer unit, DB’s and Adaptable 
boxes have smooth edges and are 
properly bushed. 

  

c) All fixed metal works close to 
Electrical installation are bonded to 
earth continuity conductor. 

  

d) All Fuse ways and Circuit breakers for 
final sub circuits are properly labeled 
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B TESTS CONT’D 
 
ITEM TEST DESCRPTION OBSERVATIONS/ 

RESULTS 
REMARK

S 
3 
 

Carry out the following tests:   
a) Insulation Resistance tests 

i) Between phases  
a)  R -Y 
b)  R -B 
c)   B-Y 

ii) Phase to Neutral   
a)   R - N 
b)  R - N 
c)  B - N 

iii) Phase to Earth  
a)  R - E 
b)  R -E 
c)  B -E   
 

Minimum thresholds for above and for: 
i) ELV circuits (SELV & PELV) = 

0.25 MΩ 
ii)    LV Circuits up to 500V = 0.5 MΩ 
iii)   LV Circuits above 500V = 1 MΩ 

 
 

………………….. ……MΩ 
………………………..MΩ 
………………………..MΩ 

 
………………………..MΩ 
………………….…….MΩ 
………………….…….MΩ 

 
   
………………………..MΩ 
………………….…….MΩ 
………………….…….MΩ 

 

b) Earth continuity conductor 
impedance  

           (0.005 to 2Ω) 

 
 

………………………..Ohm
s 

 

      c)   Earth fault Loop impedance  
                  (0 - 2000 Ω) 

 
……………………….Ohms 

 

      d) Earth Electrode resistance 
           (Less than 4Ω) 

 
…………………….....Ohms 

 

e) Earth Lead resistance  
                  (Less than 4Ω) 

 
……………………….Ohms 

 

 f) The operation of  protection 
MCCBS & MCBS (Tripping under 
faulty conditions) 

  

 g) Check the mechanical toggling 
(make & break) of all the switches 
to installed accessories. 

  

4 Underground cabling, Check for:   
i) Continuity of the phases 

 
  

ii) Factory tests done (avail 
certification)  

  

iii) Proper termination 
 

  

iv) Route markers 
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B TESTS CONT’D 
 
ITE
M 

TEST DESCRPTION OBSERVATIONS/ 
RESULTS 

REMARKS 

5 Installed load 
i) Lighting points (No.) 
ii) Socket outlets   (No.) 
iii) Motors (Give rating) 

      iv)         Other machines (Attach list if 
more) 

  

  
  
  

Item Description Rating   
     
     
     
     
     
     

 
6 

 
Type of Earthing:  TN-C/TN-S/ TN-C-S/TT/IT. 
 

  

7 LV switchboard: The board shall be checked to 
ascertain the following 

  

i) Rating of the switchboard   
ii) Rating of main incomer MCCB   
iii) Form of construction (1/2B/3B/4)   
iv) Degree of protection (IP rating)   
v) Nameplates for identification of all circuits 

entering/leaving switchgear 
  

vi) Proper Electrical & Mechanical operation of 
functional parts i.e MCCBs, Indicating 
meters, CTs & VTs . 

  

vii) Check cable terminations, type & terminals   
viii) General comments on the appearance of the 

finished mechanical assembly including 
welding, full nuts & tightness of bolted parts. 

  

 
8 

 
Fireman’s switch. 

  

i) Make and manufacturer   
ii) The rating of the switch    
iii) Test for the Electrical and Mechanical 

operation of the switch  
  

iv) State the types of loads supported by the 
maintained board on the switch. 

 
 

 

** see foot note 
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General comments on the Electrical installation:- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Testing and Commissioning witnessed by: 
 
S.D. P.W REPRESENTATIVE/ PROJECT ENGINEER:- 
 
Name ………………….....................Designation……………………............ 
 
Sign………………………………… Date……………….…..………………. 
 
 
CONTRACTOR’S REPRESENTATIVE:- 
 
Name ………………….....................Designation……………………............ 
 
Sign………………………………… Date……………….…..……………..... 
 
 
**If there are other defects noted, list them on a separate sheet and attach. 
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