1.

ARSI, I

REPUBLIC OF KENYA

MINISTRY OF ROADS AND TRANSPORT
STATE DEPARTMENT FOR TRANSPORT

INVITATION TO RESTRICTED TENDERING

The Ministry of Roads and Transport, State Department for Transport, invites firms Registered
and qualified by the State Department for Public Works for the tenders listed below: -

Tender Name Tender Number Closing Date

Proposed Replacement, Supply,
Installation, Testing and | MOR&T/SDoT/RT/003/2024-2025 | Friday,

Commissioning of Four (4No.) 7" February, 2025
Lifts at Transcom Building -
Ngong Road

2. Tendering will be conducted under Restricted Tendering Method using the Standard Tender

10.

11.

12.

13.

Document and is open to invited firms qualified by the State Department for Public Works.

Bidders are required to ensure they are in conformity with Section 55 of the Public Procurement
and Asset Disposal Act, 2015 and all the Evaluation Criteria as set out in the bid document.

A Mandatory Pre-tender visit has been scheduled for at Transcom House Ngong Road between
10.00am and 12.00 noon. on Tuesday, 4" February, 2025. All clarifications will be addressed on
the same day.

A complete set of Bid documents in hard copy can be obtained during official working hours
between 9.00am and 4.00pm, Monday to Friday (except lunch time (1.00pm to 2.00pm) and all
Public holidays) at a non-refundable fee of kshs 1000/- (upon presentation of official receipt
from Cash Office). Soft copy version may be downloaded free of charge at www.transport.go.ke
or Public Procurement Information Portal www.tenders.go.ke

Tenderers who download the Bid document must forward their particulars immediately to
procurement@transport.go.ke to facilitate any further clarification or addendum.

Tenders shall be quoted be in Kenya Shillings and must include all taxes. Tenders shall remain
valid for 180 days from the closing date.

A Bid Security of Kshs 800,000/= in form of Cash or Banker’s Cheque must accompany all
Tenders.

Duly completed tender documents in Plain Sealed Envelopes clearly marked with the Tender
Name and Tender Number, and submitted to the address provided by 11.00am on or before the
closing date.

Electronic submission of tenders shall not be permitted.

Tenders will be opened in the presence of the firms or their designated representatives who choose
to attend - immediately after the deadline on the date and time specified above.

Late bids shall not be accepted.

All enquiries and/or further information to reach us on or before 3™ February, 2025.


http://www.transport.go.ke/
http://www.tenders.go.ke/
mailto:procurement@transport.go.ke

A. Address for obtaining further information and for purchasing tender documents

The Principal Secretary,

Ministry of Roads and Transport, State Department for Transport
Transcom House - Ngong road, Upper Ground Floor (UG29),

P.O. Box 52692-00200, NAIROBI

Contact: (+254 20) 2722216, Email: procurement@transport.go.ke
Attn: Supply Chain Management services.

B. Address for Submission of Tenders.

The Principal Secretary,

Ministry of Roads and Transport, State Department for Transport
Transcom House - Ngong road,

P.O. Box 52692-00200, NAIROBI

Contact: (+254 20) 2722216, Email: ps@transport.go.ke
(Drop at the Tender Box at Transcom House - Main Entrance)

C. Address for Opening of Tenders.

The Principal Secretary,

Ministry of Roads and Transport, State Department for Transport
Transcom House - Ngong road, Main Entrance

P.O. Box 52692-00200, NAIROBI

Contact: (+254 20) 2722216, Email: ps@transport.go.ke

Head of Supply Chain Management Services Date: 30" January, 2025
FOR: PRINCIPAL SECRETARY



mailto:procurement@transport.go.ke
mailto:ps@transport.go.ke
mailto:ps@transport.go.ke

PART 1 - TENDERING PROCEDURES



SECTION I -INSTRUCTIONS TO TENDERERS

A
1.
11

3.2

3.3

3.4

4.2

General
Scope of Tender

In connection with the Invitation to Tender (ITT), specified in the Tender Data Sheet (TDS), the
Procuring Entity, issues this Tendering document for the Design, Supply and Installation of Plant and
equipment as specified in Section VII, Procuring Entity's Requirements.

Definitions
Throughout this Tender document:

The term “in writing” means communicated in written form (e.g.by mail, e-mail, fax, including if
specified in the TDS, distributed or received through the electronic-procurement system used by the
Procuring Entity) with proof of receipt;

if the context so requires, “singular” means “plural” and vice versa; and

“Day” means calendar day, unless otherwise specified as “Business Day.” A Business Day is any day
that is an official working day in Kenya. It excludes the Kenya's official public holidays.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the
Form of Tender.

Unfair Competitive Advantage-Fairness and transparency in the tender process require that the firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over competing
firms.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect
all accounts, records and other documents relating to any initial selection process, prequalification
process, tender submission, proposal submission, and contract performance (in the case of award), and
to have them audited by auditors appointed by the Procuring Entity.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
4.6, or any combination of such entities in the form of a joint venture (JV) under an existing agreement
or with the intent to enter into such an agreement supported by a Form of intent. In the case of a joint
venture, all members shall be jointly and severally liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a Representative who shall have the
authority to conduct all business for and on behalf of any and all the members of the JV during the
Tendering process and, in the event the JV is awarded the Contract, during contract execution. The
maximum number of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity and their relatives (i.e. spouse, child, parent, brother or sister
and a child, parent, brother or sister of a spouse) their business associates or agents and
firms/organizations in which they have a substantial or controlling interest shall not be eligible to
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4.3

f)

9)

h)
(i)

44

45

4.6

4.7

4.8

4.9

tender or be awarded a contract. Public Officers are also not allowed to participate in any procurement
proceedings.

A Tenderer shall not have a conflict of interest. Any Tenderer found to have a conflict of interest shall
be disqualified. A Tenderer may be considered to have a conflict of interest for the purpose of this
Tendering process, if the Tenderer:

Directly or indirectly controls, is controlled by or is under common control with another Tenderer; or
Receives or has received any direct or indirect subsidy from another Tenderer; or
Has the same legal representative as another Tenderer; or

Has a relationship with another Tenderer, directly or through common third parties, that puts it in a
position to influence the Tender of another Tenderer, or influence the decisions of the Procuring Entity
regarding this Tendering process; or

or any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the Plant and Installation Services that are the subject of the Tender; or

or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Project
Manager for the Contract implementation; or

would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the project specified in the TDS ITT 2.1
that it provided or were provided by any affiliate that directly or indirectly controls, is controlled by,
or is under common control with that firm; or

has a close business or family relationship with a professional staff of the Procuring Entity who:

are directly or indirectly involved in the preparation of the Tendering document or specifications of
the Contract, and/or the Tender evaluation process of such Contract; or (ii) would be involved in the
implementation or supervision of such contract unless the conflict stemming from such relationship
has been resolved in a manner acceptable to the Procuring Entity.

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer
that is proven to have been involved in any of these practices shall be automatically disqualified and
would not be awarded a contract

A firm that is a Tenderer (either individually or as a JV member) shall not participate as a Tenderer or
as JV member in more than one Tender except for permitted alternative Tenders. Such participation
shall result in the disqualification of all Tenders in which the firm is involved. However, this does not
limit the participation of a Tenderer as subcontractor in another Tender or of a firm as a subcontractor
in more than one Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuantto ITT 4.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that country,
as evidenced by its articles of incorporation (or equivalent documents of constitution or association)
and its registration documents, as the case may be. This criterion also shall apply to the determination
of the nationality of proposed subcontractors or sub-consultants for any part of the Contract including
related Services.

A Tenderer that has been debarred by the PPRA shall be ineligible to be prequalified for, initially
selected for, Tender for, propose for, financially or otherwise, during such period of time as the PPRA
shall have determined. The list of debarred firms and individuals is available at PPRA Website
www.ppra.go.ke.

Tenderers that are state-owned enterprises or institutions in Kenya may be eligible to compete and be
awarded a Contract(s) only if they can establish that they (i) are legally and financially autonomous
(ii) operate under commercial law, and (iii) are not under supervision of the Procuring Entity.

Firms and individuals may be ineligible if so indicated in Section V and (a)as a matter of law or official
regulations, Kenya prohibits commercial relations with that country; or (b)by an act of compliance
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4.10

411

412

4.13

5.2

5.3

with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the
United Nations, Kenya prohibits any import of goods or contracting of works or services from that
country, or any payments to any country, person, or entity in that country. Where the procurement is
implemented across jurisdictional boundaries, then exclusion of a firm or individual on the basis of
ITT 4.8 (a) above by any country may be applied to that procurement across other countries involved.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign
tenderers not meeting this criterion will be automatically disqualified. Information required to enable
the Procuring Entity determine if this condition is met shall be provided in for this purpose is be
provided in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9.

Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if it is
registered in Kenya, has less than 51 percent ownership by nationals of Kenya and if it does not
subcontract foreign contractors more than 10 percent of the contract price. JVs are considered as
foreign tenderers if the individual member firms are registered in Kenya have less than 51 percent
ownership by nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent
of the contract price.

The Competition Act 2010 requires that firms wishing to tender as Joint Venture undertakings which
may prevent, distort or lessen competition in provision of services are prohibited unless they are
exempt in accordance with the provisions of Section 25 of the Act. JVs will be required to seek for
exemption from the Competition Authority of Kenya. Exemption shall not be a condition for tender,
but it shall be a condition of contract award and signature. A JV tenderer shall be given opportunity to
seek such exemption as a condition of award and signature of contract. Application for exemption
from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke

A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a
valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

Eligible goods, Plant and equipment for Installation Services

The Plant and equipment for Installation Services to be supplied under the Contract may have their
origin in any eligible country.

For purposes of ITT 5.1 above, “origin” means the place where the plant, or component parts thereof
are mined, grown, produced or manufactured, and from which the services are provided. Plant
components are produced when, through manufacturing, processing, or substantial or major
assembling of components, a commercially recognized product results that is substantially in its basic
characteristics or in purpose or utility from its components.

Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.

Contents of Tendering Document
Sections of Tendering Document

The Tendering document consists of Parts 1, 2, and 3, which include all the sections indicated below,
and should be read in conjunction with any Addenda issued in accordance with ITT 10.

PART 1 - Tendering Procedures

Section I- Instructions to Tenderers (ITT)
Section Il-Tender Data Sheet (TDS)

Section I11- Evaluation and Qualification Criteria
Section IV-Tendering Forms

Section V- Eligible Countries



Vi)

Section VI- Fraud and Corruption

PART 2 - Procuring Entity's Requirements

vii)

Section VII-Procuring Entity's Requirements

PART 3 - Conditions of Contract and Contract Forms

viii)
iX)
X)
6.2
6.3

6.4

8.2

8.3

8.4

9.1

Section VIII- General Conditions of Contract (GCC)

Section IX- Special Conditions of Contract (SCC)

Section X- Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Tendering document.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the document, responses to requests for clarification, the Minutes of the pre-Tender
meeting (if any), or Addenda to the Tendering document in accordance with ITT 10. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tendering
document and to furnish with its Tender all information or documentation as is required by the
Tendering document.

Site Visit
The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine the
Site of the Required Services and its surroundings and obtain all information that may be necessary

for preparing the Tender and entering into a contract for the Services. The costs of visiting the Site
shall be at the Tenderer's own expense.

Pre-Tender Meeting and a pre-arranged pretender visit of the site of the works

The Procuring Entity shall specify in the TDS if a pre-tender conference will be held, when and where.
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender visit of the site of the
works will be held and when. The Tenderer's designated representative is invited to attend a pre-
arranged pretender visit of the site of the works. The purpose of the meeting will be to clarify issues
and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have
acquired the Tender Documents in accordance with 1TT6.3. Minutes shall not identify the source of
the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-Tender
meeting and the pre-arranged pretender visit of the site of the works at the webpage identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-
Tender meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum
pursuant to ITT10 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-
Tender meeting will not be a cause for disqualification of a Tenderer.

Clarification of Tender Documents

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting and the pre-arranged pretender visit of the site of the works if provided for in
accordance with ITT8.4. The Procuring Entity will respond in writing to any request for clarification,
provided that such request is received no later than the period specified in the TDS prior to the deadline
for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers
who have acquired the Tender Documents in accordance with ITT6.3, including a description of the
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10.
10.1

10.2

10.3

11.
111

12.
121

13.
131

f)

9)

h)

)

inquiry but without identifying its source. If so specified in the TDS, the Procuring Entity shall also
promptly publish its response at the webpage identified in the TDS. Should the clarification result in
changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the
Tender Documents appropriately following the procedure under ITT10.

Amendment of Tendering Document

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

Any addendum issued shall be part of the tendering document and shall be communicated in writing
to all who have obtained the tendering document from the Procuring Entity in accordance with ITT6.3.
The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's webpage in
accordance with ITT8.1.

To give prospective Tenderers reasonable time in which to take an addendum into account in preparing
their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders,
in accordance with ITT24.2 below.

Preparation of Tenders
Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and
the Procuring Entity shall not be responsible or liable for those costs, regardless of the conductor
outcome of the Tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the Tender exchanged by the
Tenderer and the Procuring Entity, shall be written in the English language. Supporting documents
and printed literature that are part of the Tender may be in another language provided they are
accompanied by an accurate translation of the relevant passages in the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

Form of Tender prepared in accordance with ITT 14.1;

Price Schedules completed in accordance with ITT 14 and ITT 19;

Tender Security or Tender Securing Declaration, in accordance with ITT 22;
Alternative Tender, if permissible, in accordance with ITT 15;

Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer,
in accordance with ITT 23.3;

Eligibility of Plant and Installation Services: documentary evidence established in accordance with
ITT 16.1 that the Plant and Installation Services offered by the Tenderer in its Tender or in any
alternative Tender, if permitted, are eligible;

Tenderer's Eligibility and Qualifications: documentary evidence in accordance with ITT 17.1
establishing the Tenderer's eligibility and qualifications to perform the Contract if its Tender is
accepted,

Conformity: documentary evidence in accordance to ITT18 that the Plant and Installation Services
offered by the Tenderer conform to the Tendering document;

Subcontractors: list of subcontractors in accordance with ITT18.2; and

Any other document required in the TDS.
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141
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171

17.2

17.3

In addition to the requirements under ITT 13.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered in to by all members. Alternatively, a Form of intent to execute a
Joint Venture Agreement in the event of a successful Tender shall be signed by all members and
submitted with the Tender, together with a copy of the proposed Agreement. The Tenderer shall
serialize pages of all tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender

Form of Tender and Price Schedules

The Form of Tender and Price Schedules shall be prepared, using the relevant forms furnished in
Section 1V, Tendering Forms. The forms must be completed as instructed in each form without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 21.3. All
blank spaces shall be filled in with the information requested.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternatives to the Time Schedule are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different time schedules will be described in Section
111, Evaluation and Qualification Criteria.

Except as provided under ITT 15.4 below, Tenderers wishing to offer technical alternatives to the
Procuring Entity's requirements as described in the Tendering document must also provide: (i) a price
at which they are prepared to offer a Plant meeting the Procuring Entity's requirements; and (ii) all
information necessary for a complete evaluation of the alternatives by the Procuring Entity, including
drawings, design calculations, technical specifications, breakdown of prices, and proposed installation
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with
the Best Evaluated Tender conforming to the basic technical requirements shall be considered by the
Procuring Entity.

When Tenderers are invited in the TDS to submit alternative technical solutions for specified parts of
the facilities, such parts will be identified in the TDS, as will the method for their evaluation, and
described in Section VII, Procuring Entity's Requirements.

Documents Establishing the Eligibility of the Plant and Installation Services

To establish the eligibility of the Plant and Installation Services in accordance with ITT 5, Tenderers
shall complete the country of origin declarations in the Price Schedule Forms, included in Section 1V,
Tendering Forms.

Documents Establishing the Eligibility and Qualifications of the Tenderer

To establish its eligibility and qualifications to perform the Contract in accordance with Section I1I,
Evaluation and Qualification Criteria, the Tenderer shall provide the information requested in the
corresponding information sheets included in Section IV, Tendering Forms.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity a supplier or group of suppliers qualifies for a margin of preference.
Further the information will enable the Procuring Entity identify any actual or potential conflict of
interest in relation to the procurement and/or contract management processes, or a possibility of
collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the
procurement process or contract management.

The purpose of the information described in ITT 15.1 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.
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The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any changes
to the information which was provided by the tenderer under ITT 15.1. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tenderer will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the
tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows any
conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

if the procurement process is still ongoing, the tenderer will be disqualified from the procurement
process,

if the contract has been awarded to that tenderer, the contract award will be set aside,

the tenderer will be referred to the relevant law enforcement authorities for investigation of whether
the tenderer or any other persons have committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is in complete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tenderer.

Documents Establishing the Conformity of the Plant and Installation Services

The Tenderer shall furnish the information stipulated in Section IV, Tendering Forms in sufficient
detail to demonstrate substantial responsiveness of the Tenderers' proposal to the work requirements
and the completion time.

For major items of Plant and Installation Services as listed by the Procuring Entity in Section I,
Evaluation and Qualification Criteria, which the Tenderer intends to purchase or subcontract, the
Tenderer shall give details of the name and nationality of the proposed Subcontractors, including
manufacturers, for each of those items. In addition, the Tenderer shall include in its Tender information
establishing compliance with the requirements specified by the Procuring Entity for these items.
Quoted rates and prices will be deemed to apply to whichever Subcontractor is appointed, and no
adjustment of the rates and prices will be permitted.

The Tenderer shall be responsible for ensuring that any Subcontractor proposed complies with the
requirements of ITT 4, and that any plant, or services to be provided by the Subcontractor comply with
the requirements of ITT 5and ITT 15.1.

Tender Prices and Discounts

Unless otherwise specified in the TDS, Tenderers shall quote for the entire Plant and Installation
Services on a “single responsibility” basis. The total Tender price shall include all the Contractor's
obligations mentioned in or to be reasonably inferred from the Tendering document in respect of the
design, manufacture, including procurement and subcontracting (if any), delivery, construction,
installation and completion of the Plant. This includes all requirements under the Contractor's
responsibilities for testing, pre-commissioning and commissioning of the plant and, where so required
by the Tendering document, the acquisition of all permits, approvals and licenses, etc.; the operation,
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maintenance and training services and such other items and services as specified in the Tendering
document, all in accordance with the requirements of the General Conditions. Items against which no
price is entered by the Tenderer will not be paid for by the Procuring Entity when executed and shall
be deemed to be covered by the prices for other items.

Tenderers are required to quote the price for the commercial, contractual and technical obligations
outlined in the Tendering document.

Tenderers shall give a breakdown of the prices in the manner and detail called for in the Price
Schedules included in Section 1V, Tendering Forms.

Depending on the scope of the Contract, the Price Schedules may comprise up to the six (6) schedules
listed below. Separate numbered Schedules included in Section 1V, Tendering Forms, from those
numberedl1to4 below, shall be used for each of the elements of the Plant and Installation Services. The
total amount from each Schedule corresponding to an element of the Plant and Installation Services
shall be summarized in the schedule titled Grand Summary, (Schedule 5), giving the total Tender price
(s) to be entered in the Form of Tender. Tenderers shall note that the plant and equipment included in
Schedule Nos. 1 and 2 below exclude materials used for civil, building and other construction works.
All such materials shall be included and priced under Schedule No.4, Installation Services. The
Schedules comprise:

Schedule No. 1: Plant (including Mandatory Spare Parts) Supplied from Abroad
Schedule No. 2: Plant (including Mandatory Spare Parts) Supplied from within Kenya
Schedule No. 3: Design Services

Schedule No. 4: Installation Services Schedule No. 5: Grand Summary (Schedule Nos.1to4) Schedule
No. 6: Recommended Spare Parts

In the Schedules, Tenderers shall give the required details and a breakdown of their prices as follows:
Plant to be supplied from a broad (Schedule No.1):

The price of the Plant shall be quoted on CIP-named place of destination basis as specified in the TDS,
including all taxes payable in Kenya.

Plant manufactured within Kenya (Schedule No.2):

9 ¢

The price of the plant shall be quoted on an EXW Incoterm basis (such as “ex-works,
“ex-warehouse” or “off-the-shelf,” as applicable);

ex- factory,”

Sales tax and all other taxes payable in Kenya on the plant if the contract is awarded to the Tenderer;
and

The total price for the item.
Design Services (Schedule No.3);

Installation Services shall be quoted separately (Schedule No.4) and shall include rates or prices for
local transportation to named place of final destination as specified in the TDS, insurance and other
services incidental to delivery of the plant, all labor, contractor's equipment, temporary works,
materials, consumables and all matters and things of whatsoever nature, including operations and
maintenance services, the provision of operations and maintenance manuals, training, etc., where
identified in the Tendering document, as necessary for the proper execution of the installation and
other services, including all taxes, duties, levies and charges payable in Kenya as of twenty-eight (28)
days prior to the deadline for submission of Tenders;

Recommended spare parts shall be quoted separately (Schedule 6) as specified in either subparagraph
(a) or (b) above in accordance with the origin of the spare parts.

The terms EXW, CIP, and other similar terms shall be governed by the rules prescribed in the current
edition of Incoterms, published by the International Chamber of Commerce, as specified in the TDS.

The prices shall be either fixed or adjustable as specified in the TDS.
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19.10

19.11

20.

20.1

20.2

21.

21.1

21.2

21.3

b)
c)

22.
22.1

In the case of Fixed Price, prices quoted by the Tenderer shall be fixed during the Tenderer's
performance of the contract and not subject to variation on any account. A Tender submitted with an
adjustable price quotation will be treated as non-responsive and rejected.

In the case of Adjustable Price, prices quoted by the Tenderer shall be subject to adjustment during
performance of the contract to reflect changes in the cost elements such as labor, material, transport
and contractor's equipment in accordance with the procedures specified in the corresponding
Appendix to the Contract Agreement. A Tender submitted with a fixed price quotation will not be
rejected, but the price adjustment will be treated as zero. Tenderers are required to indicate the
source of labor and material indices in the corresponding Form in Section IV, Tendering Forms.

If so indicated in ITT 1.1, Tenders are being invited for individual lots (contracts) or for any
combination of lots (packages). Tenderers wishing to offer any price reduction (discount) for the
award of more than one Contract shall specify in their Form of Tender the price reductions applicable
to each package, or alternatively, to individual Contracts within the package, and the manner in
which the price reductions will apply.

Tenderers wishing to offer any unconditional discount shall specify in their Form of Tender the
offered discounts and the manner in which price discounts will apply.

Currencies of Tender and Payment

The currency(ies) of the Tender and the currency(ies) of payments shall be the same. The Tenderer
shall quote in the currency of Kenya the portion of the Tender price that corresponds to expenditures
incurred in the currency of Kenya, unless otherwise specified in the TDS.

The Tenderer may express the Tender price in any currency. If the Tenderer wishes to be paid in a
combination of amounts in different currencies, it may quote its price accordingly but shall use no
more than three foreign currencies in addition to the currency of Kenya.

Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the Tender submission deadline (as prescribed by the Procuring Entity in
accordance with ITT 23.1). A Tender valid for a shorter period shall be rejected by the Procuring Entity
as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
Entity may request Tenderers to extend the period of validity of their Tenders. The request and the
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 20, the
Tenderer granting the request shall also extend the Tender Security for twenty-eight (28) days
beyond the deadline of the extended validity period. A Tenderer may refuse the request without
forfeiting its Tender Security. A Tenderer granting the request shall not be required or permitted to
modify its Tender, except as provided in ITT 19.3.

If the award is delayed by a period exceeding fifty-six (56) days beyond the expiry of the initial Tender
validity period, the Contract price shall be determined as follows:

In the case of fixed price contracts, the Contract price shall be the Tender price adjusted by the factor
or factors specified in the TDS;

In the case of adjustable price contracts, no adjustment shall be made; or

in any case, Tender evaluation shall be based on the Tender price without taking into consideration
the applicable correction from those indicated above.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS.
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22.3

a)
b)

c)

d)
22.4

22.5

22.6

22.7

23.
23.1

23.2

23.3

23.4

A Tender-Securing Declaration shall use the form included in Section IV Tendering Forms.

If a Tender Security is specified pursuant to ITT 20.1, the Tender security shall be a demand
guarantee in any of the following forms at the Tenderer's option:

cash;
a bank guarantee;

a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority
listed by the Authority; or

a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya,

If a Tender Security or a Tender-Securing Declaration is specified pursuant to ITT 20.1, any Tender
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall
be rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 20.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's furnishing of the Performance
Security pursuant to ITT 47.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

If a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on
the Form of Tender; or

If the successful Tenderer fails to:
Sign the Contract in accordance with ITT 47; or
Furnish a performance security in accordance with ITT 48.

Where the Tender-Securing Declaration is executed the Procuring Entity will recommend to the PPRA
to debars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of Tendering, the Tender Security or the Tender Securing Declaration shall be in the names of all
future members as named in the Form of intent referred to in ITT 4.1and ITT 11.2.

Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
11 and clearly mark it “Original.” Alternative Tenders, if permitted in accordance with ITT 13, shall
be clearly marked “Alternative”. In addition, the Tenderer shall submit copies of the Tender, in the
number specified in the TDS and clearly mark them “Copy.” In the event of any discrepancy between
the original and the copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets or commercial or financially
sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and position
held by each person signing the authorization must be typed or printed below the signature. All pages
of the Tender where entries or amendments have been made shall be signed or initialed by the person
signing the Tender.

In the case that the Tenderer is a JV, the Tender shall be signed by an authorized representative of the
JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.
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24.
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a)
b)
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24.2

25.
25.1

25.2

26.
26.1

27.
27.1

Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

Submission and Opening of Tenders
Submission, Sealing and Marking of Tenders

The Tenderer shall deliver the Tender in a single, sealed envelope (one (1) envelope process). The
Tenderer shall place the following separate, sealed envelopes:

Inner Envelops:

In an envelope marked “ORIGINAL”, all documents comprising the Tender, as described in ITT11;
and

In an envelope marked “COPIES”, all required copies of the Tender; and
If alternative Tenders are permitted in accordance with ITT 13, and if relevant:
In an envelope marked “ORIGINAL-ALTERNATIVE TENDER” the alternative Tender; and

in the envelope marked “COPIES — ALTERNATIVE TENDER” all required copies of the alternative
Tender.

The inner envelopes shall:

Bear the name and address of the Tenderer;

Be addressed to the Procuring Entity in accordance with ITT 23.1;

Bear the specific identification of this Tendering process indicated in accordance with ITT 1.1; and
Bear a warning not to open before the time and date for Tender opening.

The outer envelope (s) in which the inner envelops are enclosed shall:

Be addressed to the Procuring Entity in accordance with ITT 23.1;

Bear the specific identification of this Tendering process indicated in accordance with ITT 1.1; and
Bear a warning not to open before the time and date for Tender opening.

If all envelopes are not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced
or opened prematurely will not be accepted.

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address and no later than the date and time
indicated in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic
Tender submission procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tendering document in accordance with ITT8, in which case all rights and obligations
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to
the deadline as extended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
Tenders, in accordance with ITT 23. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
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27.2

27.3

28.
28.1

28.2

28.3

28.4

28.5

28.6

28.7

28.8

authorization in accordance with ITT 21.3, (except that withdrawal notices do not require copies). The
corresponding substitution or modification of the Tender must accompany the respective written
notice. All notices must be:

prepared and submitted in accordance with ITT 21 and ITT 22 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “Withdrawal,”
“Substitution,” “Modification”; and

received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 23.

Tenders requested to be withdrawn in accordance with ITT25.1 shall be returned unopened to the
Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.

Tender Opening

Except as in the cases specified in [TT24 and ITT25.2, the Procuring Entity shall publicly open and
read out in accordance with ITT26.5 all Tenders received by the deadline at the date, time and place
specified in the TDS in the presence of Tenderers' designated representatives and anyone who choose
to attend. Any specific electronic Tender opening procedures required if electronic Tendering is
permitted in accordance with ITT 23.1, shall be as specified in the TDS.

First, the written notice of withdrawal in the envelopes marked “Withdrawal” shall be opened and
read out and the envelope with the corresponding Tender shall not be opened, but returned to the
Tenderer. No Tender withdrawal shall be permitted unless the corresponding withdrawal notice
contains a valid authorization to request the withdrawal and is read out at Tender opening.

Next, envelopes marked “Substitution” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.

Next, envelopes marked “Modification” shall be opened and read out with the corresponding Tender.
No Tender modification shall be permitted unless the corresponding modification notice contains a
valid authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and the Tender Price(s), including any discounts and alternative Tenders, and indicating whether there
is a modification; the presence or absence of a Tender Security or Tender-Securing Declaration, if
required; and any other details as the Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further. The Form of Tender and the Price Schedules are to be initialed by
representatives of the Procuring Entity attending Tender opening in the manner specified in the TDS.

The Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender (except for
late Tenders, in accordance with ITT 24.1).

The Procuring Entity shall prepare a record of the Tender opening that shall include, as a minimum:
The name of the Tenderer and whether there is a withdrawal, substitution, or modification;
The Tender Price, per lot if applicable, including any discounts;
Any alternative Tenders; and
The presence or absence of a Tender Security or a Tender-Securing Declaration.

Number of pages for each tender

15



28.9

D.
29.
29.1

29.2

29.3

30.
30.1

30.2

31.
311

32.
321

32.2

b)

The Tenderers' representatives who are present shall be requested to sign the record. The omission
of a Tenderer's signature on the record shall not invalidate the contents and effect of the record. A
copy of the record shall be distributed to all Tenderers.

Evaluation and Comparison of Tenders

Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award, shall not
be disclosed to Tenderers or any other persons not officially concerned with the Tendering process
until information on Intention to Award the Contract is transmitted to all Tenderers in accordance with
ITT 42.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its Tender.

Notwithstanding ITT 27.2, from the time of Tender opening to the time of Contract Award, if any
Tenderer wishes to contact the Procuring Entity on any matter related to the Tendering process, it
should do so in writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the Tenders, and qualification of the
Tenderers, the Procuring Entity may, at its discretion, ask any Tenderer for a clarification of its Tender.
Any clarification submitted by a Tenderer that is not in response to a request by the Procuring Entity
shall not be considered. The Procuring Entity's request for clarification and the response shall be in
writing. No change in the prices or substance of the Tender shall be sought, offered, or permitted,
except to confirm the correction of arithmetic errors discovered by the Procuring Entity in the
evaluation of the Tenders, in accordance with ITT32.

If a Tenderer does not provide clarifications of its Tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions
During the evaluation of Tenders, the following definitions apply:
“Deviation” is a departure from the requirements specified in the Tendering document;

“Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the Tendering document; and

“Omission” is the failure to submit part or all of the information or documentation required in the
Tendering document.

Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the Tender itself, as defined in ITT 11.

A substantially responsive Tender is one that meets the requirements of the Tendering document
without material deviation, reservation, or omission. A material deviation, reservation, or omission is
one that:

If accepted, would:

Affect in any substantial way the scope, quality, or performance of the Plant and Installation Services
specified in the Contract; or

Limit in any substantial way, in consistent with the Tendering document, the Procuring Entity's rights
or the Tenderer's obligations under the proposed Contract; or

if rectified, would unfairly affect the competitive position of other Tenderers presenting substantially
responsive Tenders.
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32.3

32.4

33.
33.1

33.2

33.3

34.
34.1

The Procuring Entity shall examine the technical aspects of the Tender in particular, to confirm that
all requirements of Section VII, Procuring Entity's Requirements have been met without any material
deviation, reservation, or omission.

If a Tender is not substantially responsive to the requirements of the Tendering document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

Nonmaterial Non-conformities

Provided that a Tender is substantially responsive, the Procuring Entity may waive any
nonconformity in the Tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the Tenderer
submit the necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial non- conformities in the Tender related to documentation requirements. Requesting
information or documentation on such non-conformities shall not be related to any aspect of the price
of the Tender. Failure of the Tenderer to comply with the request may result in the rejection of its
Tender.

Provided that a Tender is substantially responsive, the Procuring Entity shall rectify quantifiable non
material non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted,
for comparison purposes only, to reflect the price of a missing or non-conforming item or component
in the manner specified in the TDS.

Correction of Arithmetical Errors

Provided that the tender is substantially responsive, the Procuring Entity shall correct arithmetical

errors on the following basis:

i)

i)

34.2

34.3

34.4

34.5

35.
35.1

If there is a discrepancy between the unit price and the total price that is obtained by multiplying the
unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the
opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit price,
in which case the total price as quoted shall govern and the unit price shall be corrected;

If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected; and

If there is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures shall
prevail subject to (a) and (b) above.

Any error detected if considered a major deviation that affects the substance of the tender, shall lead
to disqualification of the tender as non-responsive. The method of determining the error as a major
deviation shall be specified in the TDS.

Corrected tender prices shall not be used in the evaluation of tenders, comparison of tender prices.

The Procuring Entity shall calculate the difference between the corrected price and tender price and
work out the percentage difference, which will be plus or minus tender price as the case may be; [i.e.
(corrected tender price— tender price)/ tender price X100]. This percentage difference between
corrected tender price and tender price may be used to determine if the error so detected is considered
a major deviation that affects the substance of the tender.

On award of contract, all payment valuation certificates, variation orders on omissions and additions
valued based on rates in the Bill of Quantities will be adjusted by such a percentage specified in ITT
31.4 to ensure contractor is not paid less or more relative to the contract price which would be the
tender price.

Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted into a
single currency as specified in the TDS.
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37.
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b)
372

b)

37.3

37.4

b)

Margin of Preference

A margin of preference may be allowed on locally manufactured goods (plant and equipment) only
when the contract is open to international tendering, where the tender is likely to attract foreign goods
and where the contract exceeds the threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international tendering and competition shall not be subject to
reservations exclusive/ specific groups under women, youth and persons living with disability.

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living
with disability, as the case may be), and who are appropriately registered as such by a competent
authority, a procuring entity shall ensure that the invitation to tender specifically indicates that only
businesses or firms belonging to the specified group are eligible to tender. Tender shall be reserved to
only one group. If not so stated in the Tender documents, the invitation to tender will be open to all
interested tenderers.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section llI,
Evaluation and Qualification criteria. No other evaluation criteria or methodologies shall be permitted.
By applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated
Tender. This is the Tender of the Tenderer that meets the qualification criteria and that has been
determined to be:

Most responsive to the Tendering document; and
The lowest evaluated cost.

Technical Evaluation. The Procuring Entity will carry out a detailed technical evaluation of the
Tenders not previously rejected to determine whether the technical aspects are incompliance with the
Tendering document. The Tender that does not meet minimum acceptable standards of completeness,
consistency and detail, and the specified minimum (or maximum, as the case may be) requirements
for specified functional guarantees, will be rejected for non-responsiveness. In order to reach its
determination, the Procuring Entity will examine and compare the technical aspects of the Tenders on
the basis of the information supplied by the Tenderers, taking into account the following:

Overall completeness and compliance with the Procuring Entity's Requirements; conformity of the
Plant and Installation Services offered with specified performance criteria, including conformity with
the specified minimum (or maximum, as the case may be) requirement corresponding to each
functional guarantee, as indicated in the Specification and in Section III, Evaluation and Qualification
Criteria; suitability of the Plant and Installation Services offered in relation to the environmental and
climatic conditions prevailing at the site; and quality, function and operation of any process control
concept included in the Tender;

type, quantity and long-term availability of mandatory and recommended spare parts and maintenance
services; and

other relevant factors, if any, listed in Section III, Evaluation and Qualification Criteria.

Where alternative technical solutions have been allowed in accordance with ITT 13, and offered by
the Tenderer, the Procuring Entity will make a similar evaluation of the alternatives. Where
alternatives have not been allowed but have been offered, they shall be ignored.

Economic Evaluation. To evaluate a Tender, the Procuring Entity shall consider the following:

the Tender price, excluding provisional sums and the provision, if any, for contingencies in the Price
Schedules;

price adjustment due to discounts offered in accordance with ITT 17.11;
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39.4

39.5
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40.

price adjustment due to quantifiable non material non-conformities in accordance with ITT 31.3;

converting the amount resulting from applying (a) to (c) above, if relevant, to a single currency in
accordance with ITT 33; and

the evaluation factors specified in the TDS and in Section III, Evaluation and Qualification Criteria.

If price adjustment is allowed in accordance with ITT 17.7, the estimated effect of the price
adjustment provisions of the Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in Tender evaluation.

In the case of multiple contracts or lots, Tenderers are allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) and for combinations,
including any discounts offered in the Form of Tender, is specified in Section III, Evaluation and
Qualification Criteria.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 35.4 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders and Abnormally High Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer to
perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
correlation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tendering document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to deliver the contract for the offered tender price, the
Procuring Entity shall reject the Tender.

An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents to check
if the specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring
Entity may accept or not accept the tender depending on the Procuring Entity's budget considerations.

If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before retendering.

Unbalanced or Front Loaded Tenders
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If the Tender that is evaluated as the lowest evaluated cost is, in the Procuring Entity's opinion,
seriously unbalanced or front loaded the Procuring Entity may require the Tenderer to provide written
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the
Tender prices with the scope of works, proposed methodology, schedule and any other requirements
of the Tendering document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may:

Accept the Tender; or

If appropriate, require that the total amount of the Performance Security be increased, at the expense
of the Tenderer, to a level not exceeding twenty percent (10%) of the Contract Price; or

Reject the Tender.

Eligibility and Qualification of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender is eligible and meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 15.1. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tendering
document) or any other firm (s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated cost to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

The capabilities of the manufacturers and subcontractors proposed in its Tender to be used by the
Tenderer with the Lowest Evaluated Tender for identified major items of supply or services will also
be evaluated for acceptability in accordance with Section III, Evaluation and Qualification Criteria.
Their participation should be confirmed with a Form of intent between the parties, as needed. Should
a manufacturer or subcontractor be determined to be unacceptable, the Tender will not be rejected, but
the Tenderer will be required to substitute an acceptable manufacturer or subcontractor without any
change to the Tender price. Prior to signing the Contract,

The corresponding Appendix to the Contract Agreement shall be completed, listing the approved
manufacturers or subcontractors for each item concerned.

Procuring Entity's right to Accept Any Tender and to Reject Any or All Tenders

The Procuring Entity reserves the right to accept or reject any Tender, and to annul the Tendering
process and reject all Tenders at any time prior to Contract Award, without there by incurring any
liability to Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities
shall be promptly returned to the Tenderers.

Award of Contract

Award Criteria

Subject to ITT 40, the Procuring Entity shall award the Contract to the successful Tenderer. This is
the Tenderer whose Tender has been determined to be the Lowest Evaluated Tender. This is the Tender
of the Tenderer that meets the qualification criteria and whose Tender has been determined to be:

Substantially responsive to the Tendering Document; and
The lowest evaluated cost
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Notice of Intention to Enter into a Contract/ Notification of Award

When a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Award the Contract to the successful Tenderer. The
Notification of Intention to Award shall contain, at a minimum, the following information:

The name and address of the Tenderer submitting the successful Tender;
The Contract price of the successful Tender;

A statement of the reason (s) the Tender (of the unsuccessful Tenderer to whom the Form is addressed)
was unsuccessful, unless the price information in c) above already reveals the reason;

The expiry date of the Standstill Period; and

Instructions on how to request a debriefing and/ or submit a complaint during the standstill period.
Standstill Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period
shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter in to a Contract with the successful Tenderer.

Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing
on specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing
within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 43.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period

Notwithstanding ITT 46.2 above, in case signing of the Contract Agreement is prevented by any
export restrictions attributable to the Procuring Entity, to the country of the Procuring Entity, or to the
use of the Plant and Installation Services to be supplied, where such export restrictions arise from trade
regulations from a country supplying those Plant and Installation Services, the Tenderer shall not be
bound by its Tender, always provided, however, that the Tenderer can demonstrate to the satisfaction
of the Procuring Entity that signing of the Contact Agreement has not been prevented by any lack of
diligence on the part of the Tenderer in completing any formalities, including applying for permits,
authorizations and licenses necessary for the export of the Plant and Installation Services under the
terms of the Contract.

Performance Security
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49.1

49.2

50.
50.1

a)
b)

51.1

52.
511
51.2

Within twenty-one (21) days of the receipt of the Form of Acceptance from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security in accordance with the General Conditions
GCC 13.3, subject to ITT 38, using for that purpose the Performance Security Form included in
Section X, Contract Forms, or another form acceptable to the Procuring Entity. If the Performance
Security furnished by the successful Tenderer is in the form of a bond, it shall be issued by a bonding
or insurance company that has been determined by the successful Tenderer to be acceptable to the
Procuring Entity. A foreign institution providing a bond shall have a correspondent financial institution
located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent financial
institution is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security or sign the
Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the Tender
Security. In that event the Procuring Entity may award the Contract to the Tenderer offering the next
Best Evaluated Tender.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall contain the following information:

Name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the selection
method used:;

the name of the successful Tenderer, the final total contract price, the contract duration.

Dates of signature, commencement and completion of contract;

Names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.
Appointment of Adjudicator

The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees
with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will
request the Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to
Clause 23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

Procurement Related Complaint and Administrative Review
The procedures for making a Procurement-related Complaint are as specified in the TDS.

A request for administrative review shall be made in the form provided under contract forms.
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SECTION II - TENDER DATA SHEET

The following specific data for the Facilities to be procured shall complement, supplement, or amend the
provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions here in shall
prevail over those in ITT.

Reference | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

to ITC

Clause

A. General

ITT1.1 The reference number of the Invitation to Tender (ITT) is:
MOR&T/SDoT/RT/003/2024-2025
The Procuring Entity is: Proposed Replacement, Supply, Installation, Testing and
Commissioning of Four (4No.) Lifts at Transcom Building -Ngong Road

ITT 2.1 The name of the Project is: Proposed Replacement, Supply, Installation, Testing and

Commissioning of Four (4No.) Lifts at Transcom Building -Ngong Road

Electronic —Procurement System shall not used

ITT 4.1 Maximum number of members in the Joint Venture (JV) shall be: NONE

B. Tendering Document

ITT 8.1 The pre-tender conference will be held.

It will be held on Tuesday 4th February, 2025 from 10:00 AM to 12:00 PM at Transcom
House — Ngong Road

ITT 8.2 Any questions in writing, shall reach the Procuring Entity not later than 3rd February

2025 at 5.00 pm.

ITT 8.4 Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of the
works will be published at the website www.transport.goke.

ITT9.1 The Procuring Entity shall publish its response at the website www.transport.go.ke

C. Preparation of Tenders
ITT 13.1(j) | The Tenderer shall submit the following additional documents in its Tender: The list of
additional documents should include the following:

1. Colored technical brochures with pages of items to be supplied
marked/highlighted.

Manufacturers Authorization Letter for LIFT

Evidence of Personnel Academic & Professional Qualifications

Schedule of ongoing projects of similar nature, complexity or magnitude
Evidence (LPOs, Contracts, letter of award) of completed projects of similar
nature, complexity or magnitude in the last five years

Proof / Evidence of Ownership for all the relevant equipment and transport
7. Audited Financial Reports for the last three (3) years (2022, 2021 & 2020)

8. Evidence of Financial Resources (Cash in hand, lines of credit, overdraft etc)

agkrwn

o

ITT 15.1 Alternative Tenders shall not be considered.

ITT 15.2 Alternatives to the Time Schedule shall not be

ITT 154 Alternative technical solutions shall be permitted for the following parts of the Plant and
Installation Services: N/A as further detailed in the Specification.

If alternative technical solutions are permitted, the evaluation method will be as
specified in Section 111, Evaluation and Qualification Criteria.

ITT19.1 Tenderers shall quote for the following components or services on a single responsibility
basis:

and/or

The following components or services will be provided under the responsibility of the
Procuring Entity:

ITT 19.5 | Place of destination: Transcom House Ngong Road, Nairobi
(a) and (d) | Final destination (Project Site): Transcom House Ngong Road, Nairobi
ITT 19.6 The Incoterms edition is: [insert relevant edition].
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ITT 19.7 The prices quoted by the Tenderer shall not be subject to adjustment during the
performance of the Contract.

ITT 20.1 The Tenderer is required to quote in Kenya Currency the portion of the Tender price
that corresponds to expenditures incurred in that currency.

ITT21.1 The Tender validity period shall be one hundred and eighty (180) days.

ITT 21.3 | The Tender price shall be adjusted by the following factor(s): N/A

(a)

ITT 22.1 [If a Tender Security shall be required, a Tender-Securing Declaration shall not be
required, and vice versa.]
A Tender Security shall be required.
A Tender-Securing Declaration shall not be required.
If a Tender Security shall be required, the amount and currency of the Tender Security
shall be Kenya Shillings Eight Hundred Thousand (Ksh. 800,000.00) only valid for 30
days beyond the tender validity in form Guarantee from Reputable Bank or Financial
institution approved and licensed by CBK or Guarantee from Insurance company
registered and licensed by IRA.

ITT 23.1 In addition to the original of the Tender, the number of copies is: two (2)

ITT 23.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist

of: Power of attorney issued for this specific tender witnessed by a commissioner of
oaths

D. Submission and Opening of Tenders

ITT 25.1

For Tender submission purposes only, the Procuring Entity’s address is:
Name of Procuring Entity; State Department for Transport
Transcom Building — Ngong Road
Contact: (+254 20) 2722216 Email: ps@transport.go.ke
(1) Postal Address: P.O. Box 52692-00200 Nairobi.
Physical address for Hand Courier Delivery to an office or Tender Box and addressed
as indicated in tender Advertisement/Invitation
Date and time for submission of Tenders: As Indicated in the Tender Advertisement
(2) Tenders shall NOT SUBMIT tenders electronically.

ITT 28.1

The Tender opening shall take place at:

Physical Address (City, Street name, Building name, Floor and Room numbers)
Date: 7' February, 2025

Time: 11.00am

Venue: Main Entrance, Transcom House, Ngong Road, Nairobi

ITT 28.6

The Form of Tender and Price Schedules shall be initialed by Three (3) representatives
of the Procuring Entity conducting Tender opening. Each Tender shall be initialed by
all representatives and shall be numbered, any modification to the unit or total price
shall be initialed by the Representative of the Procuring Entity, etc.]

E. Evaluation, and Comparison of Tenders

ITT 33.3

The adjustment shall be based on the average price of the item or component as quoted
in other substantially responsive Tenders. If the price of the item or component cannot
be derived from the price of other substantially responsive Tenders, the Procuring Entity
shall use its best estimate.

ITT 34.2

The error shall be determined as a major deviation if it is more than 25% or less than
25%

ITT35.1

The currency that shall be used for Tender evaluation and comparison purposes to
convert (at the selling exchange rate) all Tender prices expressed in various currencies
into a single currency is: Kenya shillings

The source of exchange rate shall be: Central Bank in Kenya

The date for the exchange rate shall be: 7 February 2025

ITT 36.2

A margin of preference shall not be allowed.

ITT 374
(€)

The adjustments shall be determined using the following criteria, from amongst those
set out in Section Ill, Evaluation and Qualification Criteria: [refer to Section IlI,
Evaluation and Qualification Criteria; insert complementary details if necessary]

(@) Deviation in Time for Completion: [insert Yes or No. If yes insert the adjustment
factor in Section 111, Evaluation and Qualification Criterial;
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(b) Life cycle costs: the projected operating and maintenance costs during the life of
the goods or equipment [insert Yes or No, if yes, insert the Methodology and criteria
in Section 111, Evaluation and Qualification Criteria];

(c) Functional Guarantees of the Facilities [insert Yes or No, If Yes, insert
methodology and criteria in Section 111, Evaluation and Qualification Criteria]

(d) Work, services, facilities, etc., to be provided by the Procuring Entity [insert Yes
or No, if yes, insert the Methodology and criteria in Section Ill, Evaluation and
Quialification Criteria];

(e) [insert any other specific criteria here and provide details in Section I1lI,
Evaluation and Qualification Criteria]

ITT 37.6 Tenderers shall not allowed to quote separate prices for different lots (contracts) and
the methodology to determine the lowest tenderer is specified in Section |11, Evaluation
and Qualification Criteria.

ITT 45 The Standstill Period is 10 Business Days after the date the Procuring Entity has

Standstill transmitted to all Tenderers that submitted a Tender, the Notification of its Intention to

Period Award the Contract to the successful Tenderer.

ITT 51 The hourly fee specified is plus reimbursable expenses.

ITT52.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice

of Intention to Award the Contract” herein and are also available from the PPRA website
info@ppra.go.ke or complaints@ppra.go.ke.

For the attention: [insert full name of person receiving complaints]

Title/position: [insert title/position]

Procuring Entity: [insert name of Procuring Entity]

Email address: [insert email address]

In summary, a Procurement-related Complaint may challenge any of the following:

1. the terms of the Tendering Documents; and

2.  the Procuring Entity’s decision to award the contract.
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA

1.

1.2

1.3

14
14

3.2

i)

General Provision

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya
Shilling equivalent using the rate of exchange determined as follows:

For construction turn over or financial data required for each year -Exchange rate prevailing on the
last day of the respective calendar year (in which the amounts for that year is to be converted) was
originally established.

Value of single contract -Exchange rate prevailing on the date of the contract signature.

Exchange rates shall be taken from the publicly available source identified in the ITT 33.1. Any error
in determining the exchange rates in the Tender may be corrected by the Procuring Entity.

This section contains the criteria that the Procuring Entity shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender
document. The Tenderer shall provide all the information requested in the forms included in Section
IV, Tendering Forms. The Procuring Entity should use the Standard Tender Evaluation Report for
Goods and Works for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to
have the Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria (including requirements in the qualification forms, tenderer's eligibility- confidential
business questionnaire) and other requirements in the ITT and that the tender is complete in all aspects
in meeting the requirements of “Part 2 - Procuring Entity's Requirements”, including checking for
tenders with unacceptable errors, abnormally low tenders, and abnormally high tenders. The Standard
Tender Evaluation Report for Goods and Works provides clear guidelines on how to deal with review
of these requirements. Tenders that do not pass the Preliminary Examination will not be considered
further.

Evaluation
Technical Evaluation

In addition to the criteria listed in ITT 35.2(a) - ¢) the following factors shall apply:

Tenders that fail technical evaluation will not be considered further.

Economic Evaluation

Price evaluation: in addition to the criteria listed in ITT 35.4 (a) — () the following criteria shall apply:
Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

Alternative technical solutions for specified parts

The acceptability of alternative technical solutions for parts of the facilities, if permitted under ITT
13.4, will be determined as follows:

Life Cycle Costs
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(v)

vi)

vii)

[Lifecycle costing should be used when the costs of operation and/ or maintenance over the specified
life of the goods or works are estimated to be considerable in comparison with the initial cost and may
vary among different Tenders/proposals. It shall be evaluated on a net present value basis. When using
lifecycle costing, the Procuring Entity shall specify the following information:]

Since the operating and maintenance costs of the facilities being procured form a major part of the life
cycle cost of the facilities, these costs will be evaluated according to the principles given here after,
including the cost of spare parts for the initial period of operation stated below and based on prices
furnished by each Tenderer in Price Schedule Nos. 1 and 2, as well as on past experience of the
Procuring Entity or other Procuring Entity's similarly placed. Such costs shall be added to the Tender
price for evaluation. The operating and maintenance costs factors for calculation of the life cycle cost
are:

Number of years for lifecycle: [Insert number of years]
Operating costs [state how they will be determined]

Maintenance costs, including the cost of spare parts for the initial period of operation [state how they
will be determined], and

Discount rate:  [insert discount rate in percent] to be used to discount to present value all annual future
costs calculated under (ii) and (iii) above for the period specified in (i).

The price of recommended spare parts quoted in Price Schedule No.6 shall not be considered for
evaluation.

Functional Guarantees of the Facilities

The minimum (or maximum) requirements stated in the Specification for functional guarantees
required in the Specification are:

Functional Guarantee Minimum (or Maximum, as appropriate) Requirement

1.

2.

3.

For the purposes of evaluation, for each percentage point that the functional guarantee of the proposed
Plant and Installation Services is below the norm specified in the Specification and in the above table,
but above the minimum acceptable levels also specified there in, an adjustment ofwill be added to the
Tender price. If the drop below the norm or the excess above the minimum acceptable levels is less
than one percent, the adjustment will be appropriated accordingly.

Work, services, facilities, etc., to be provided by the Procuring Entity.

Where Tenders include the under taking of work or the provision of services or facilities by the
Procuring Entity in excess of the provisions allowed for in the Tendering document, the Procuring
Entity shall assess the costs of such additional work, services and/or facilities during the duration of
the contract. Such costs shall be added to the Tender price for evaluation.

Specific addition criteria The relevant evaluation method, if any, shall be as follows:

Any adjustments in price that result from the above procedures shall be added, for purposes of
comparative evaluation only, to arrive at an “Evaluated Tender Price.” Tender prices quoted by
Tenderers shall remain unaltered.

Multiple Contracts (ITT 35.6)

27



4.1

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one
Option of the two Options listed below for award of Contracts.

OPTION1

i)

i)

If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the
tenderer meets the Eligibility and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided
the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer
will be awarded the combination of Lots for which the tenderer qualifies and the others will be
considered for award to second lowest the tenderers.

OPTION 2

5.2

i)

5.3

5.4

5.5

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine
the combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or
Tenderers in the combinations provided the tenderer meets the aggregate Eligibility and Qualification
Criteria for all the won Lots.

MARGIN OF PREFERENCE

If the TDS so specifies, the Procuring Entity will grant a margin of preference of 15% (fifteen percent)
to Tenderers offering goods manufactured, mined, extracted, grown, assembled or semi-processed in
Kenya. Goods assembled or semi-processed in Kenya shall have a local content of not less than 40%.

The margin of preference will be applied in accordance with, and subject to, the following provisions:

Tenderers applying for such preference on goods offered shall be asked to provide, as part of the data
for qualification, such information, including details of the goods produced in Kenya, so as to
determine whether, according to the classification established by the Procuring Entity, a particular
category of goods or group of goods qualifies for a margin of preference.

After Tenders have been received and reviewed by the Procuring Entity, goods offered in the
responsive Tenders shall be assessed to ascertain they are manufactured, mined, extracted, grown,
assembled or semi-processed in Kenya. Responsive tenders shall be classified in to the following
groups:

Group A: Tenders offering goods manufactured in Kenya, for which (a) labor, raw materials, and
components from within Kenya account for more than forty (40) percent of the Ex-Works price; and
the production facility in which they will be manufactured or assembled has been engaged in
manufacturing or assembling such goods at least since the date of Tender submission date;

Group B: All other Tenders offering Goods manufactured in Kenya;

Group C: Tenders offering Goods manufactured outside Kenya that have been already imported or
that will be imported.

To facilitate this classification by the Procuring Entity, the tenderer shall complete whichever version
of the Price Schedule furnished in the Tendering document is appropriate, provided however, that the
completion of an in correct version of the Price Schedule by the Tenderer shall not result in rejection
of its Tender, but merely in the Procuring Entity's reclassification of the Tender into its appropriate
Tender group.

The Tenders in each group will then be compared to determine the Tender with the lowest evaluated
cost in that group. The lowest evaluated cost Tender from each group shall then be compared with
each other and if as a result of this comparison a Tender from Group A or Group B is the lowest, it
shall be selected for the award.

If as a result of the preceding comparison, a Tender from Group C is the lowest evaluated cost, an
amount equal to or 15% of the respective tender price, including unconditional discounts and
excluding provisional sums, if any, shall be added to the evaluated price offered in each tender from
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b)

Group C. If the tender from Group C is still the lowest tender, it shall be selected for award. If not, the
lowest evaluated tender from Group A or B based on the first evaluation price shall be selected.

Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Procuring
Entity's requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated
Tender conforming to the basic technical requirements shall be considered by the Procuring Entity.

Post qualification and Contract award (ITT 39), more specifically,

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of prequalification data, if so required.

In case the tender was not subject to post-qualification, the tender that has been determined to be the
lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the
following conditions.

The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real
assets, lines of credit, and other financial means (independent of any contractual advance payment)
sufficient to meet the construction cash flow of Kenya Shillings

Minimum average annual construction turnover of Kenya Shillings [insert amount], equivalent
calculated as total certified payments received for contracts in progress and/ or completed within the
last [insert of year] years.

At least (insert number) of contract (s) of a similar nature executed within Kenya, or the East African
Community or abroad, that have been satisfactorily and substantially completed as a prime contractor,
or joint venture member or sub-contractor each of minimum value Kenya shillings equivalent.

Contractor's Representative and Key Personnel, which are specified as

Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically
listed as [specify requirements for each lot as applicable]

Other conditions depending on their seriousness.
History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- performance
of a contract did not occur because of the default of the Tenderer, or the member of a JV in the last
(specify years). The required information shall be furnished in the appropriate form.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the case the
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with
respect to Financial Capability under Paragraph (i) above i fall pending litigation will be resolved
against the Tenderer. Tenderer shall provide information on pending litigations in the appropriate
form.

Litigation History

There shall be no consistent history of court/ arbitral award decisions against the Tenderer, in the last

(specify years). All parties to the contract shall furnish the information in the appropriate form
about any litigation or arbitration resulting from contracts completed or ongoing under its execution
over the years specified. A consistent history of awards against the Tenderer or any member of a JV
may result in rejection of the tender
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8. Quialification

Documents to be For Procuring
Item Qua.liﬁcation Qualification Completed/provided Entitj.; 's Us.e
No. Subject Requirement by Tenderer (Qualification met
or Not Met)
A. PRELIMINARY EVALUATION

1. Nationality Nationality in accordance Duly filled Forms ELI
with ITT 4.5 -1.1and 1.2

2. Tax Has produced a current Valid Tax Compliance
Obligations tax clearance certificate or Certificate or
for Kenyan tax exemption certificate Tax Exemption
Tenderers issued by Kenya Revenue Certificate

Authority in accordance (Certified by Advocate
with ITT 3.14. of High Court of
Kenya)
3. Company Has produced Valid Certified copy of
Registration Copy of certificate of Certificate of
incorporation/ Registration Incorporation or
from the registrar of Registration as the
companies case may be (Certified
by Advocate of High
Court of Kenya)
4. Allowed to Has produced a Copy of | Certified copy of Single
do business Current Single Business | Business
permit from the county Permit from the
government County Government
(Certified by
Advocate of High
Court of Kenya)

5. Directors Has produced a valid Certified copy of CR12
Copy of CR12 from the and National
department of the registrar Identity Card for all
within the last 6 months or the directors as the
National Identity Card(s) case may be (Certified
for Sole by Advocate of High
Proprietorship/Partnership. Court of Kenya)

6. NCA and Has produced Valid NCA Copy of current NCA
EPRA registration certificate and registration and
Registered annual practicing licenses as practicing certificates

for NCA 1 category in and current

Electrical installations Works EPRA license class Al
and Licenses from Energy or A2

and Petroleum (Certified by Advocate
Regulatory Author.ity of High Court of
(EPRA)'for Electrical Kenya)

Installation Works — Class

Al or A2

7. Conflict of No conflicts of interest in Duly filled disclosure
Interest accordance with ITT 3.3 of interest Form in the

Confidential Business
Questionnaire
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8. Public Not having been declared Duly filled and signed
Procurement ineligible by the PPRA as self-declaration Form
Regulatory described in ITT 3.7 SD 1
Authority
(PPRA)

Eligibility
9. State-Owned Meets conditions of ITT Attach copies of
Enterprise 3.8 certified documents
stated in Forms ELI -
1.1and 1.2
11. History of Meets Post qualification Duly filled and signed
Non- and Contract ward (ITT self-declaration Form
Performing 39) conditiqns set out in CON-2
Contracts, the Eyaluqtlon and
Pendin Qualification
g . .
Litigation and Criteria 7 (iv) (a-c)
Litigation Non-perfqrmance ofa
) contract did not occur as a
History result of contractor default
since 1° July 2018.
No consistent history of
court/arbitral award
decisions against the
Tenderer since 1% July
2018
12. | Attendance of Attend Pre-Tender Site Certificate of Pre-
Pre-Tender Site Meeting that shall take Tender Site Visit duly
Visit place on signed by the Project
Tuesday 4™ February, Manager’s
2025 from 1000hrs AM to representative
1200hrs at Transcom
Building — Ngong Road
13. Tender Tender Security Tender Security in the
Security document/Bid Bond prescribe Amount,

Form and Format

The type of Tender
security shall be
Guarantee from
Reputable Bank or
Financial institution
approved

and licensed by
CBK or Guarantee
from Insurance
company registered
and licensed by IRA
in the amount of
Kenya Shillings
Eight Hundred
Thousand (Ksh.
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800,000.00) only
valid for 30 days
beyond the tender

validity

14. Special Power | Has  produced  Written | Written Special Power
of Attorney Special Power of Attorney | of Attorney signed and
§igned and stamped (Exempt stamped (Certified by
in the case of one of directors .
. Commissioner of Oaths)
signing all the relevant
documents)
15 Form of Tender | Has produced duly filled, Duly filled, signed and
signed and stamped Form of | stamped
Tender Form of Tender
16 Certificate of Has filled, signed and | Duly filled and signed
Independent stamped  Certificate  of | Certificate of
Tender Independent Tender Indepen_den_t Tender
Determination | Determination Determination
17 Anti-Corruption | Not having been
Declaration involved in Duly filled and signed
corrupt, coercive, self
obstructive or declaration Form SD 2
fraudulent
practice in ITT
3.4
18 Bank Reference | Has produced Letter of | Letter Authorizing the

Letter specific
to this tender

Authority to seek references
from

Tenderer’s bank

Procuring Entity to seek
references from

Tenderer’s bank duly
signed and stamped by
Director of firm
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19.

Submitted
Tender
Document

v Tape-Bound Tender
Document with Table of
contents (The tender
document MUST be
submitted in  full
without any alteration)
v' Fill all rates and
amounts (BQs and
appendices)

v' NO Alterations of
the Quantities

v All bidders own
Corrections must be
Countersigned 1 All
pages must be
sequentially serialized,
signed and stamped with
tenderers entries either
typed or handwritten,

Tender Document in
the
Prescribed Format

initialized and
corrections
countersigned
v' Replica of the
original/downloaded

tender issued by the
employer with necessary
attached appendices by
the contractor

Note: Only tenderers who fully meet the preliminary evaluation stage requirements shall proceed to

technical evaluation. The rest shall stand disqualified.
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Documents to be For Procuring
Item Qua.liﬁcation Qualification Completed/provided by EntitJ'/ 's Us.e
No. Subject Requirement Tenderer (Qualification
met or Not Met)
B. TECHNICAL
EVALUATION
1 Statement of | Tenderers must dully Duly filled, signed
compliance fill, sign and stamp and stamped
statement of Statement of
compliance compliance in
(Section V- Bills of
Quantities Page 76).
2 Guarantee of | Bidder must provide Original
Spare Parts spare parts guarantee unconditional Spare
from the Lift parts guarantee from
Manufacturer the manufacturer
extended to Procuring
entity for the period
specified and
specifically for this
tender
3 Manufactures | Bidder must provide Original
Authorization | Manufacturer Manufacturers
Certificate Authorization Authorization from
Certificate from the Lift Manufacturer
Lift Manufacturer specifically for this
tender
4 Technical Bidders must attach Coloured technical
Brochures colored Technical Brochures/Catalogues
/catalogues Brochures/Catalogues clearly highlighted
attached from the
manufacturers
indicating all
information and
highlighted as per the
notes on compliance
with technical
specifications
5 Standard Bidders to fill The forms are: 7.0
forms in Standard forms in INFROMATION TO BE
Specifications | Technical SUPPLIED BY THE
Specifications TENDERER and
D TECHNICAL
SCHEDULE OF ITEMS
TO BE SUPPLIED
A minimum of Seven
6 General (7No.) contracts as Duly filled and signed
Construction | Experience under Form EXP —4.1
Experience construction contracts

in the role of prime
contractor, JV
member, sub-
contractor, or
management
contractor for at least
the last 7 years,
starting 1st July
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2017. Each contract
value should be at
least Kenya Shillings
50,000,000.00

Specific
Construction
& Contract
Management
Experience

A minimum number
of Three similar
contracts specified
below that have been
satisfactorily and
substantially
completed as a prime
contractor, joint
venture member,
management
contractor or sub-
contractor between
Ist July 2018 and
tender submission
deadline i.e., Three
(3) contracts, each of
minimum value of
Kenya shillings
20,000,000.00
equivalent.

The similarity of the
contracts shall be
based on the
following:
(Installation of Lift
works) i.e the
physical size,
complexity,
methods/technology
and/or other
characteristics
described in the Bills
of Quantities and
Specifications
Summation of number
of small value
contracts (less than
the value specified
under requirement) to
meet the overall

requirement will not
be accepted.

Duly filled and
signed Form EXP
42(a) complete
with award letters
and  completion
certificates.

If  Project is
ongoing, it must be
at least 95%
complete and
bidder must attach
copies of interim
payment
certificates
indicating amount

certified and the
contract sums

Contractors Key
Equipment

Provide proof
availability of at least
3 means of
transport (at least 1
pickup/lorry should
be included among
the 3)

Proof of
availability of at

Form EQU:
Equipment
Certified copies of
purchase Receipts,
Lease agreement, log
books plus
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least 5 major
tools used in lift
installation works
(scaffolding,
Pulley must be
included in the
tools)

The equipment
listed shall be
available on site
when required

Work
Methodology

Submit a detailed
brief of how work will
be undertaken include
all stages and
tentative timelines for
every stage

Work Methodology
from the tender dully
signed and stamped by
authorized signatory to
the tender

Curriculum Vitae
(CVs) of the
Proposed Key Staff
must be

presented in the
provided format and

Duly filled and
signed Forms PER.

duly signed by the 1 and PER. 2 and
proposed individual attach CVs,
together with their certified copies of
Academic Certificates academic and
professional
certificates
(Certified by
Advocate of High
Court of Kenya)

The site staff shall possess minimum levels set below;

Project manager ( 1
No)

Qualification: At least a
Bachelor’s degree in
Electrical Engineering
or equivalent from a
recognized institution
with general experience
of at least 8 years and
specific experience on
Lifts installation works
of at least 6 years.
Must be registered as a
Professional

Engineer (PE) by the
Engineers Board of
Kenya (EBK) and must
be currently licensed to
practice
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Site Supervisor (1
No)

Qualification: At least
a Diploma in relevant
engineering or
equivalent from a
recognized institution
with general
experience of at least
8 years and specific
experience of at least
6 years in Lifts
installation works.

Contractor's

Representative and

Technicians ( at least
2)

Qualification: At least a Diploma in
relevant engineering or equivalent
from a recognized institution with

10 K general experience of at least 6
ey . .
p | CONTD’ years and specific experience of at
ersonne least 4 years in Lifts installation
works.
Artisans (at least 4)  |Qualification: At least a certificate
U A
Representative and cquivar . g .
Key institution with general experience
of at least 8 years and specific
Personnel CONTD’ Y P

experience of at least 5 years in

Lifts installation works.

Responsiveness

Note: Only tenderers who fully meet the technical evaluation stage requirements shall and
proceed to financial evaluation. The rest shall st lisq

NOTES ON COMPLIANCE WITH TECHNICAL SPECIFICATIONS
In order to comply with technical specifications, the tenderers shall be required;

a) To fill the Standard Forms provided in the bid document for the purposes of providing
information. The tenderers may also attach the required information if they

are deemed mandatory;

b) To supply equipment/items which comply with the technical specifications set out in thimit re
regard, the bidders shall be required to brochures/catalogues with the tender nical

highlighting the Catalogue/part/page Numbers of the proposed items. Such brochi

indicate comprehensive relevant data of the proposed equipment/items which shouldire;

include but not limited to the following: (i) Standards of manufact (ii)
Performance ratings/characteristics;

(iii) Material of

manufacture;

(iv) Electrical power ratings;

v)

Electrical engineering tools; and
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(vi) Any other necessary requirements (Specify).

The bid will then be analyzed, using the information in the technical brochures, to determine
compliance with key technical specifications for the works/items as indicated in the tender
document. Bidders not complying with any of the key technical specifications shall be rendered
non-compliant hence disqualified from further evaluation while those meeting all the key
technical specifications shall be evaluated further. (Evaluation committee may add more key
requirements from the bid technical specifications).

The tenderer shall also fill in the Technical Schedule as specified in the tender document for
Equipment and Items indicating the Country of Origin, Model/Make/Manufacturer and catalogue
numbers of the Items/Equipments they propose to supply.

Only tenderers whose
equipment meet or exceed
the minimum technical
specifications provided in the

tender document for each
shall proceed to the next
stage of evaluation

C) FINANCIAL EVALUATION:
Upon completion of the technical evaluation, bidders who qualify will be submitted to a detailed
financial evaluation involving checking of the consistency of tender rates and any arithmetic errors
in the submitted tender as per the criteria listed in ITT 31.0, ITT 37.0, ITT 38.0 and its sub
paragraphs. Recommendation for award of Contract shall done to the Lowest Evaluated Tender,
subject to Post Qualification Evaluation.

Documents to be For
Item | Qualification Completed/provided Procuring
No. Subject Qualification by Tenderer Entity's Use
Requirement (Qualification
met or Not
Met)
Financial 1) The Tenderer shall 1.Dully filled Form FIN — 3.1
Capabilities demonstrate that it has with proof of sources of

access to, or has
available either, cash at
hand, liquid assets,
unencumbered real
assets, lines of credit,
and other financial
means

(independent of any
contractual advance
payment) sufficient to
meet the construction
cash flow requirements
estimated as Kenya
Shillings 5,000,000.00
per month equivalent
for the subject
contract(s) net of the
Tenderer’s other
commitments.

finances which shall be in
any of the following forms:
a. Credit line letter from
reputable bank or

financial institution;

b. Overdraft facility
from a reputable bank or
financial institution;

c. Credit facility from
material suppliers or
manufactures

2.Duly signed and certified
Audited Accounts for the last
three year
(Either 1a, 1b, 1c or 2
to be considered
where necessary)
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i1)The Tenderers shall
also demonstrate, to

the satisfaction of the
Procuring Entity, that it
has adequate sources of
finance to meet the
cash flow requirements
on works currently in
progress and for future
contract commitments.

iii)The tenderer shall
provide certified copies
of Audited accounts
(Signed by Auditors
and directors for the
last three (3) years
(2020,2021&2022).
(Certified by an
advocate).

Average Minimum average Duly filled and signed Form
Annual annual construction FIN-3.2

Construction | turnover of Kenya
Turnover Shillings
100,000,000.00
equivalent calculated
as total certified
payments received for
contracts in progress
and/or completed
within the last 5 years,
divided by 5.

D) POST QUALIFICATION EVALUATION:
The procuring entity shall conduct due diligence for the purpose of satisfying itself that the
information provided in the lowest evaluated tender is accurate.
The lowest evaluated tender shall be rejected if misrepsentation of information or facts is detected
during post qualification evaluation.
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Additional notes

9. Personnel Cont’d

The Tenderer must demonstrate that it will have the personnel for the key positions that meet the
following requirements:

No. | Position Total Work In Similar Works
Similar Experience
Experience (years)
(years)

1

2

3

4

5

The Tenderer shall provide details of the proposed personnel and their experience records in the
relevant Forms included in Section 1V, Tendering Forms.

10. Equipment cont’d

The Tenderer must demonstrate that it will have access to the key Contractor's equipment listed
hereafter:

No. | Equipment Type and Characteristics Minimum Number required

N[ [WIN|[—

The Tenderer shall provide further details of proposed items of equipment using the relevant Form in
Section IV.

11. Subcontractors cont’d

Subcontractors/ manufacturers for the following major items of supply or services ('Specialized
Subcontractors') must meet the following minimum criteria, here in listed for that item:

Item | Description of Item Minimum Criteria to be met
No.

N[N |[—

Failure to comply with this requirement will result in rejection of the subcontractor.

In the case of a Tenderer who offers to supply and install major items of supply under the contract
that the Tenderer did not manufacture or otherwise produce, the Tenderer shall provide the
manufacturer's authorization, using the form provided in Section IV, showing that the Tenderer has
been duly authorized by the manufacturer or producer of the related plant and equipment or
component to supply and install that item Kenya. The Tenderer is responsible for ensuring that the
manufacturer or producer complies with the requirements of ITT 4 and 5 and meets the minimum
criteria listed above for that item.




SECTION IV - TENDERING FORMS

1. FORM OF TENDER

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)
INSTRUCTIONS TO TENDERERS

i) All italicized text is to help the Tenderer in preparing this form.

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly
showing the Tenderer's complete name and business address. Tenderers are reminded that
this is a mandatory requirement.

iii)Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER

DETERMINATION and the SELF DECLARATION FORMS OF THE TENDERER as listed under

(s) below.

Date of this Tender submission.............. [insert date (as day, month and year) of Tender
submission] Tender Name and Identification:.................... [insert
identification] Alternative NO.I........ccoviiiiiiiniiieicieee, [insert identification No if this is a
Tender for an alternative]

TO: e, [Insert complete name of Procuring Entity]

a)  No reservations: We have examined and have no reservations to the Tendering document,
including Addenda issued in accordance with ITT 8;

b)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 4;

c)  Tender-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender Securing Declaration or Proposal-Securing
Declaration in Kenya in accordance with ITT 4.7;

d)  Conformity: We offer to provide design, supply and installation services in conformity with the
Tendering document of the following: [insert a brief description of the Plant, Design, Supply
and Installation Services];

e)  Tender Price: The total price of our Tender, excluding any discounts offered in item (f) below
is: [Insert one of the options below as appropriate]

Optionl, in case of one lot: Total price is: [insert the total price of the Tender in words and
figures, indicating the various amounts and the respective currencies];

Or Option 2, in case of multiple lots: (a) Total price of each lot [insert the total price of each lot
in words and figures, indicating the various amounts and the respective currencies]; and (b)
Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures,
indicating the various amounts and the respective currencies];

f) Discounts: The discounts offered and the methodology for their application are:
i) The discounts offered are: [Specify in detail each discount offered.]

ii)  The exact method of calculations to determine the net price after application of discounts
is shown below:
[Specify in detail the method that shall be used to apply the discounts];

g)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 19.1 (as
amended if applicable) from the date fixed for the Tender submission deadline specified in TDS
23.1 (asamended if  applicable), and it shall remain binding upon us and may be accepted at
any time before the expiration of that period,;

h)  Performance Security: | four Tender is accepted; we commit to obtain a Performance Security
in accordance with the Tendering document;

i) One Tender Per Tenderer: We are not submitting any other Tender (s) as an individual
Tenderer, and we are not participating in any other Tender (s) as a Joint Venture member, and
meet the requirements of ITT 4.3, other than alternative Tenders submitted in accordance with
ITT 13;

) Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants,
manufacturers, or service providers for any part of the contract, are not subject to, and not
controlled by any entity or individual that is subject to, a temporary suspension. Further, we are
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k)

(If none has been paid or is to be paid, indicate “none.”)

a)

b)

c)
d)

€)

f)

9)

h)

not ineligible under the Kenya laws or official regulations or pursuant to a decision of the United
Nations Security Council;

State-owned enterprise or institution: [select the appropriate option and delete the other]
[We are not a state- owned enterprise or institution]/ [We are a state-owned enterprise or
institution but meet the requirements of ITT 4.6];

Commissions, gratuities and fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the Tendering process or execution of the Contract: [insert
complete name of each Recipient, its full address, the reason for which each commission or
gratuity was paid and the amount and currency of each such commission or gratuity]

Name of Recipient Address Reason Amount

2

Binding Contract: We understand that this Tender, together with your written acceptance
thereof included in your Form of Acceptance, shall constitute a binding contract between us,
until a formal contract is prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Tender, the Best Evaluated Tender or any other Tender that you may receive; and

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person
acting for us or on our behalf engages in any type of Fraud and Corruption.

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent tender Determination” attached below.

Code of Ethical Conduct: We undertake to adhere by the Code of Ethical Conduct for Persons
Participating in Public Procurement and Asset Disposal Activities in Kenya, copy available
from www.pppra.go.ke during the procurement process and the execution of any resulting
contract.

Beneficial Ownership Information: We commit to provide to the procuring entity the

Beneficial Ownership Information in conformity with the Beneficial Ownership Disclosure

Form upon receipt of notification of intention to enter into a contract in the event we are the

successful tenderer in this subject procurement proceeding.

We, the Tenderer, have duly completed, signed and stamped the following Forms as part

of our Tender:

Q) Tenderer’s Eligibility; Confidential Business Questionnaire — to establish we are not in
any conflict to interest.

(i) Certificate of Independent Tender Determination — to declare that we completed the
tender without colluding with other tenderers.

(iii)  Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

(iv)  declaration and commitment to the code of ethics for Persons Participating in Public
Procurement and Asset Disposal Activities in Kenya,

Further, we confirm that we have read and understood the full content and scope of fraud and

corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of

Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are shown

above]

Date signed [insert date of signing] day of [insert month], [insert year].
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A. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE
Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender
is a JV. Tenderer is further reminded that it is an offence to give false information on this Form.

i) Tenderer's details
ITEM DESCRIPTION

1 | Name of the Procuring Entity

2 | Reference Number of the Tender

3 | Date and Time of Tender Opening

4 | Name of the Tenderer

5 | Full Address and Contact Details of | 1. Country

the Tenderer. 2. City

3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.

6 | Current Trade License Registration
Number and Expiring date

7 | Name, country and full address
(postal and physical addresses,
email, and telephone number) of
Registering Body/Agency

8 | Description of Nature of Business
9 | Maximum value of business which
the Tenderer handles.

10 | State if Tenders Company is listed

in stock exchange, give name and
full address (postal and physical
addresses, email, and telephone

number) of
state which stock exchange

General and Specific Details
ii) Sole Proprietor, provide the following details.

Name in full Age
Nationality Country of Origin
Citizenship
iii) Partnership, provide the following details.
Names of Partners Nationality Citizenship % Shares owned

1

2

3

(iv) Registered Company, provide the following details.

i) Private or public Company

ii) State the nominal and issued capital of the Company

Nominal Kenya Shillings (EQUIVAIENT).........cuiriiiiieeieieee e e
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Issued Kenya Shillings (EQUIVAIENT)...........ooiiiiee e

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

(v) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

i) Are there any person/persons in........................ (Name of Procuring Entity) who has/have an
interest or relationship in this firm? Yes/No...........................

If yes, provide details as follows;

Names of Person | Designation in the Procuring Interest or Relationship with
Entity Tenderer
1
2
3

ii) Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details
YES OR of the relationship with
NO Tenderer

1 | Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

2 | Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

3 | Tenderer has the same legal representative as
another tenderer

4 | Tender has a relationship with another tenderer,
directly or through common third parties that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

5 | Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the tender.

6 | Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this
Tender Document.

7 | Tenderer has a close business or family
relationship with a professional staff of the
Procuring Entity who are directly or indirectly
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involved in the preparation of the Tender
document or specifications of the Contract, and/or
the Tender evaluation process of such contract.

8 | Tenderer has a close business or family
relationship with a professional staff of the
Procuring Entity who would be involved in the
implementation or supervision of such Contract.

9 | Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity
throughout the tendering process and execution of
the Contract?

Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate
as at the date of submission.

Full Name Title or Designation

(Signature) (Date)
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity] for:

[Name and number of

tender] in response to the request for tenders made by:

[Name of Tenderer] do hereby make the following statements

that | certify to be true and complete in every respect:
| certify, on behalf of [Name of Tenderer] that:

1.
2.

3.

I have read and I understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and

complete in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to

submit the Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall

include any individual or organization, other than the Tenderer, whether or not affiliated with the

Tenderer, who:

a) has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities or experience;

The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or arrangements with
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the
attached document(s), complete details thereof, including the names of the competitors and the
nature of, and reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been

no consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;

b) methods, factors or formulas used to calculate prices;

c) the intention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuant to paragraph (5) (b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or
services to which this request for tenders relates, except as specifically authorized by the procuring
authority or as specifically disclosed pursuant to paragraph (5) (b) above;

The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official tender opening, or
of the awarding of the Contract, whichever comes first, unless otherwise required by law or as
specifically disclosed pursuant to paragraph (5) (b) above.

Name

Title

Date

[Name, title and signature of authorized agent of Tenderer and Date]
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SELF- DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

| O , of Post Office BOX ...oovviniiiiiiiiiiiiiiiinnn. being a
residentof..............oc inthe Republicof ... do hereby make
a statement as follows: -

1 THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal
OffiCer/DIreCtor OF .. .o e

of Tender NO. for
.......................... (insert tender title/description) for ...,
........................................ (insert name of the Procuring entity) and duly authorized and
competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)
Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE.

of P.O. BOX ......cccociiiiieiieiieee e e e beINg a resident
Of in the Republic of ................... do hereby make a statement
as follows: -

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of
........................................ (insert name of the Company) who is a Bidder in respect of Tender
NO ..o for....o.ooooeiil. (insert tender title/description) for ..................
(insert name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT therefore said Bidder, its servants and/or agents/subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any member
of the Board, Management, Staff and/or employees and/or agents of ......................... (insert
name of the Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
......................... (name of the procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5. THAT what is deponed to here in above is true to the best of my knowledge information and
belief.

(Title) (Signature) (Date)
Bidder Official Stamp

48



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

(000 0] oF= 101/ =1 1) OSSR
declare that I have read and fully understood the contents of the Public Procurement & Asset Disposal
Act, 2015, Regulations and the Code of Ethics for persons participating in Public Procurement and
Asset Disposal and my responsibilities under the Code.

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

OFTICE AAAIESS: oottt e e et e e e e e e e e et e e e e ea s et e eeeeeesaasateeeeeessaseraeeeeesensaans
Telephone........c.cccvieiiriieiieie e
Ermmiai]. .o e

Name of the Firm/Company . .........ooeoiiiiiii ettt

(Company Seal/ Rubber Stamp where applicable)

WINESS NAITIE: ..o vettte ettt e e e
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SCHEDULE OF RATES AND PRICES

Schedule No. 1. Plant and Mandatory Spare Parts Supplied from Abroad

Item | Description Code! Qty. Unit Price? Total
Price?
CIP
1) ) 3) D) x@)

TOTAL (to Schedule No. 5. Grand Summary)
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Country of Origin Declaration Form

Item | Description

Code

Country

Schedule No. 2. Plant and Mandatory Spare Parts Supplied from Within Kenya

Item | Description Qty. EXW Unit Price! | EXW Total Price!
1) ) D x(2)
TOTAL (to Schedule No. 5. Grand Summary)
Name of Tender
Signature
! Specify currency in accordance with ITT 18
Schedule No. 3. Design Services
Item | Description Qty. | Unit Price? Total
Price!
Local Currency | Foreign Currency
Portion Portion
L | ©@ (optional) 1) x ()

TOTAL (to Schedule No. 5. Grand Summary)

Name of Tenderer

Signature
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Schedule No. 4. Installation and Other Services

Item | Description Qty. | Unit Price! Total Price!
Foreign Local Foreign | Local
Currency Currency
Portion Portion
1 1@ ©) Mx@) | @1)xO)
TOTAL (to Schedule No. 5. Grand Summary)
Name of Tenderer Signature
! Specify currency in accordance with ITT 18
Schedule No. 5. Grand Summary
Item | Description Total Price!
Foreign Local

Total Schedule No. 1. Plant, and Mandatory Spare Parts
Supplied from Abroad

Total Schedule No. 2. Plant, and Mandatory Spare Parts
Supplied from Within Kenya

Total Schedule No. 3. Design Services

Total Schedule No. 4. Installation and Other Services

TOTAL (to Tender Form)

Name of Tenderer Signature

Specify currency in accordance with ITT 18. Create and use as many columns for Foreign

Currency requirement as there are foreign currencies
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Schedule No. 6. Recommended Spare Parts

Item | Description Qty. | Unit Price Total Price
CIFor CIP EXW
(foreign parts) | (local parts)
@ 1@ ©) (1) x(2) or
@)
Name of Tenderer Signature

Price Adjustment

Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months, it
is normal procedure that prices payable to the Contractor shall be subject to adjustment during the
performance of the Contract to reflect changes occurring in the cost of labor and material components.
In such cases the Tendering document shall include in this form a formula of the following general
type, pursuant to SCC Sub-Clausel11.2.

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be
no Price Adjustment, the following provision shall not be included. Instead, it shall be indicated under
this form that the prices are to remain firm and fixed for the duration of the Contract.

1Specify currency in accordance with ITT 18. Create and use as many columns for Foreign Currency requirement as there
are foreign currencies
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Sample Price Adjustment Formula

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to
calculate the price adjustment:

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment
during performance of the Contract to reflect changes in the cost of labor and material components, in
accordance with the following formula:

P1 PO (a DbgDC%)DPo

Lo Mo
P1 = adjustment amount payable to the Contractor
PO = Contract price (base price)
a = percentage of fixed element in Contract price (a=%)
b = percentage of labor component in Contract price (b=%)
c = percentage of material and equipment component in Contract price (c=%)
Lo,L1 = labor indices applicable to the appropriate industry in the country of origin on the

base date and the date For adjustment, respectively

MO,M1 = material and equipment indices in the country of origin on the base date and the
date for adjustment, respectively

N.B. a+b+c=100%.
Conditions Applicable to Price Adjustment

The Tenderer shall indicate the source of labor, source of exchange rate and materials indices and the
base date indices in its Tender.

Item Source of Indices Used Base Date Indices.
The base date shall be the date thirty (30) days prior to the Tender closing date.

The date of adjustment shall be the mid-point of the period of manufacture or installation of
component or Plant. The following conditions shall apply:

@ No price increase will be allowed beyond the original delivery date unless covered by an
extension of time awarded by the Procuring Entity under the terms of the Contract. No price
increase will be allowed for periods of delay for which the Contractor is responsible. The
Procuring Entity will, however, be entitled to any price decrease occurring during such
periods of delay.

(b) If the currency in which the Contract price, PO, is expressed is different from the currency of
the country of origin of the labor and/or materials indices, a correction factor will be applied
to avoid incorrect adjustments of the Contract price. The correction factor shall be: Z0/Z1,
where,

Z0=the number of units of currency of the origin of the indices which equal to one unit of the
currency of the Contract Price PO on the Base date, and

Z1=the number of units of currency of the origin of the indices which equal to one unit of the
currency of the Contract Price PO on the Date of Adjustment.

(c) No price adjustment shall be payable on the portion of the Contract price paid to the
Contractor as an advance payment.
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TECHNICAL PROPOSAL

- Site Organization

- Method Statement

- Mobilization Schedule

- Construction Schedule

- Plant

- Contractor's Equipment

- Personnel

- Proposed Subcontractors for Major Items of Plant and Installation Services

- Others
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SITE ORGANIZATION
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METHOD STATEMENT
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MOBILIZATION SCHEDULE
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CONSTRUCTION SCHEDULE
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FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A
separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed

by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current status | Current location

Details of current commitments
Source Indicate source of the equipment

O Owned O Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements | Details of rental / lease / manufacture agreements specific to the project

Functional Guarantees

The Tenderer shall copy in the left column of the table below, the identification of each functional
guarantee required in the Specification and stated by the Procuring Entity in para.1.2 (c) of Section III,
Evaluation and Qualification Criteria, and in the right column, provide the corresponding value for each
functional guarantee of the proposed plant and equipment.

Required Functional Value of Functional Guarantee of the Proposed Plant and
Guarantee Equipment

1.

2.

3.

4.

5.
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Personnel
Form PER -1- Proposed Personnel

Tenderers should provide the names of suitably qualified personnel to meet the specified requirements
stated in Section Ill. The data on their experience should be supplied using the Form below for each
candidate.

1. Title of position*
Name

2. Title of position*
Name

3. Title of position*
Name

4. Title of position*
Name

*As listed in Section 1ll.

Form PER-2
Resume of Proposed Personnel

Name of Tenderer

Position

Personnel Name Date of birth
information

Professional qualifications

Present employment | Name of Procuring Entity

Address of Procuring Entity

Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present Procuring Entity
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Summarize professional experience over the last 20 years, in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

From To Company / Project / Position / Relevant technical and management experience

Proposed Subcontractors for Major Items of Plant and Installation Services
A list of major items of Plant and Installation Services is provided below.

The following Subcontractors and/or manufacturers are proposed for carrying out the item of the
facilities indicated. Tenderers are free to propose more than one for each item

Major Items of Plant and Proposed Subcontractors/Manufacturers Nationality
Installation Services

Others - Time Schedule

(to be used by Tenderer when alternative Time for Completion is invited in ITT 13.2)

Tenderers Qualification without prequalification

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included here under.
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FORM ELI-1.1Tenderer Information Form

Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
[icate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of
O Articles of Incorporation (or equivalent documents of constitution or association),
and/or documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5
O In case of state-owned enterprise or institution, in accordance with ITT 3.8,
documents establishing:

o Legal and financial autonomy

o Operation under commercial law

o Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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FORM ELI-1.2
Tenderer's JV Information Form

(To be completed for each member of Tenderer's JV)
Date:
ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITT 43.6.

LI In case of a state-owned enterprise or institution, documents establishing legal and
financial autonomy, operation in accordance with commercial law, and that they are not
under the supervision of the Procuring Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.

64



FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History
Tenderer's Name:

Date:

JV Member's Name:

ITT No. and title:

Non-Performed Contracts in accordance with Section Ill, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1%t January [insert year] specified in
Section lll, Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section I,
Evaluation and Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,
contract exchange rate and

Kenya Shilling
equivalent)

[insert | [insert Contract Identification: [indicate complete [insert amount]

year] amount and | contract name/ number, and any other
percentage] | identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert

street/city/country]
Reason(s) for nonperformance: [indicate main
reason(s)]
Pending Litigation, in accordance with Section lll, Evaluation and Qualification Criteria
O No pending litigation in accordance with Section Ill, Evaluation and Qualification
Criteria, Sub-Factor 2.3.
O Pending litigation in accordance with Section lll, Evaluation and Qualification Criteria,

Sub-Factor 2.3 as indicated below.

Year of Amount in dispute | Contract Identification Total Contract

dispute (currency) Amount
(currency),
Kenya Shilling
Equivalent

(exchange rate)

Contract Identification:
Name of Procuring Entity:

Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:
Name of Procuring Entity:
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Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria

a

Sub-Factor 2.4.

a

Factor 2.4 as indicated below.

No Litigation History in accordance with Section lll, Evaluation and Qualification Criteria,

Litigation History in accordance with Section lll, Evaluation and Qualification Criteria, Sub-

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Worth (currency),

Kenya Shilling
Equivalent
(exchange rate)

[insert [insert percentage] | Contract Identification: [indicate complete | [insert amount]

year] contract name, number, and any other

identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award decision
[indicate main reason(s)]
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Form CCC
Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all
contracts that have been awarded, or for which a Form of intent or acceptance has been received, or for
contracts approaching completion, but for which an unqualified, full completion certificate has yet to
be issued.

Name of Procuring Value of Estimated Average monthly

contract Entity, outstanding work completion invoicing over last six
contact (current K Shilling | date months
address/tel | equivalent) (K Shilling /month)

1.

2.

3.

4.

5.

etc.
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FORM FIN -3.1:
Financial Situation and Performance
Tenderer's Name:

Date:
JV Member's Name:

ITT No. and title:

6.4.1. Financial Data

Type of Financial information Historic information for previous years,

in

(currency) (amount in currency, currency, exchange rate*, USD
equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities
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Sources of Finance
Specify sources of finance to meet the cash flow requirements on works currently in progress and for
future contract commitments.

No. | Source of finance Amount (Kenya Shilling
equivalent)

1

2

3

Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant

Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated
entity (such as parent company or group member).

b) be independently audited or certified in accordance with local legislation.

C) be complete, including all notes to the financial statements.

d) correspond to accounting periods already completed and audited.

Attached are copies of financial statements for the__ years required above; and complying with the
requirements

FORM FIN - 3.2:

Average Annual Construction Turnover
Tenderer's Name:

Date:

JV Member's Name:

ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling
Currency equivalent
[indicate [insert amount and indicate
year] currency]
Average
Annual
Construction
Turnover *
* See Section Il1, Evaluation and Qualification Criteria, Sub-Factor 3.2.
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Form FIN3.3
Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit,
and other financial means, net of current commitments, available to meet the total cash flow demands
of the subject contractor contracts as indicated in Section III, Evaluation and Qualification Criteria.

Source of financing Amount (KShilling equivalent)
1.
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FORM EXP -4.1
General Experience
Tenderer's Name:

Date:

JV Member's Name:
ITT No. and title:

Starting
Month /
Year

Ending
Month /
Year

Years*

Contract Identification

Role of
Tenderer

Contract name:

Brief Description of the Works performed by
the Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by
the Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by
the Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by
the Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by
the Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by
the Tenderer:

Name of Procuring Entity:

Address:
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6.9 FORM EXP -4.2(a)
Specific Experience
Tenderer's Name:

Date:
JV Member's Name:

ITT No. and title:

[total number of contracts]  required

Similar Contract No. __ [insert specific number] of Information

Description of the similarity in accordance with Sub-
Factor 4.2a) of Section III:

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate

6.10 FORM EXP -4.2(b)

Specific Experience in Key Activities
Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name2 (as perlTT34):
ITT No. and title:

Information

Contract Identification

Award date

Completion date

Role in Contract 0
Contractor

[l
Management
Contractor

[JSubcontractor

Total contract amount

KSHILLING _

If member in a JV or subcontractor, specify
participation of total contract amount %

KSHILLING

Procuring Entity’s Name:

Address:

Telephone/fax number:

E-mail:
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FORM OF TENDER SECURITY -[Option 1-Demand Bank Guarantee]

Beneficiary:

Request for Tenders No Date:

TENDER GUARANTEE No.:

Guarantor:

1. We have been informed that (here in after called "the
Applicant") has submitted or will submit to the Beneficiary its Tender (here in after called" the
Tender") for the execution of under Request for Tenders No.
(“the ITT™).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be

(a)

(b)

supported by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of
( ) upon receipt by us of the Beneficiary's complying
demand, supported by the Beneficiary's statement, whether in the demand itself or a separate
signed document accompanying or identifying the demand, stating that either the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant;
or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension thereto provided by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and,
or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a
copy of the Beneficiary's notification to the Applicant of the results of the Tendering process;
or (ii) thirty days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the
final product.
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1

b)

Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has
submitted its tender dated ......... [Date of submission of tender] for the ............... [Name
and/or description of the tender] (hereinafter called “the Tender”) for the execution of
_under Request for Tenders No. (“the ITT™).

KNOW ALL PEOPLE by these presents that WE ..................... o) [Name of
Insurance Company] having our registered office at ............... (hereinafter called “the
Guarantor”), are bound unto .................. [Name of Procuring Entity] (hereinafter called “the
Procuring Entity”) in the sumof ..................... (Currency and guarantee amount) for which
payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its
successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20 __
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Principal’s Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with
the Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document. then the
guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the
demand arises from the occurrence of any of the above events, specifying which event(s) has
occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and, or
(b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy
of the Beneficiary's notification to the Applicant of the results of the Tendering process; or
(ii)twenty-eight days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the
final product.
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FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: oo [insert date (as day, month and year) of Tender Submission]

Tender NO.: .o [insert number of tendering process]

O [insert complete name of Purchaser] 1/We, the undersigned, declare
that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing
Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any

contract with the Purchaser for the period of time of [insert number of months or years] starting on [insert
date], if we are in breach of our obligation(s) under the bid conditions, because we—(a) have withdrawn our
tender during the period of tender validity specified by us in the Tendering Data Sheet; or (b) having been
notified of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to
execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with
the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. 1/We understand that if | am /we are/ in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the
time of bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the
letter of intent.

Signed:

Capacity/title (director or partner or sole proprietor, etc.):

Name:

Duly authorized to sign the bid for and on behalf of:

[insert complete name of Tenderer]

Dated on day of , [Insert date of signing] Seal or
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PART II
PROCURING ENTITY'S REQUIREMENTS
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TENDER SPECIFICATIONS AND BILL OF QUANTITIES

FOR

THE PROPOSED REPLACEMENT SUPPLY, INSTALLATION, TESTING AND COMMISSIONING
OF FOUR (4No.) LIFT INSTALLATION WORKS AT TRANSCOM HOUSE- NGONG ROAD

CLIENT

PRINCIPAL SECRETARY,
STATE DEPARTMENT FOR TRANSPORT
P.O. BOX 52692-00200

PROJECT MANAGER

REGIONAL WORKS OFFICER

STATE DEPARTMENT FOR PUBLIC WORKS,
MINISTRY OF LANDS, HOUSING,

URBAN DEVELOPMENT& PUBLIC WORKS
P.O BOX 42267 — 00100,

NAIROBI

ARCHITECT

REGIONAL ARCHITECT

STATE DEPARTMENT FOR PUBLIC WORKS,
MINISTRY OF LANDS, HOUSING,

URBAN DEVELOPMENT& PUBLIC WORKS
P.O BOX 42267 — 00100,

NAIROBI

QUANTITY SURVYOR

REGIONAL QUANTITY SURVEYOR
STATE DEPARTMENT FOR PUBLIC WORKS,
MINISTRY OF LANDS, HOUSING,

URBAN DEVELOPMENT& PUBLIC WORKS
P.O BOX 42267 — 00100,

NAIROBI

NAIROBI,

KENYA

ELECTRICAL ENGINEER
REGIONAL ENGINEER (ELECTRICAL)
STATE DEPARTMENT FOR PUBLIC WORKS,
MINISTRY OF LANDS HOUSING, URBAN
DEVELOPMENT& PUBLIC WORKS
P.O BOX 42267 — 00100,
NAIROBI

STRUCTURAL ENGINEER
CHIEF ENGINEER (STRUCTURAL)
STATE DEPARTMENT FOR PUBLIC WORKS,
MINISTRY OF LANDS HOUSING, URBAN
DEVELOPMENT& PUBLIC WORKS
P.O BOX 42267 — 00100,
NAIROBI

MECHANICAL ENGINEER
REGIONAL ENGINEER (MECHANICAL (BS))
STATE DEPARTMENT FOR PUBLIC WORKS,
MINISTRY OF LANDS HOUSING, URBAN
DEVELOPMENT& PUBLIC WORKS
P.O BOX 42267 — 00100,
NAIROBI

January 2025
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SECTION V - BILLS OF QUANTITIES

Notes and Sample Items for Preparing a Bill of Quantities

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the
person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract
Documents.

The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications,
descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately
and when a contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed. In order to attain these objectives, Works should be itemized in the Bill of
Quantities insufficient detail to distinguish between the different classes of Works, or between Works of the
same nature carried out in different locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and content of the Bill of Quantities
should be as simple and clear as possible.

The Bills of Quantities should be divided generally into the following sections:

a) Preambles

b) Preliminary items

c) Work Items

c) Day work Schedule; and
d) Provisional items

e) Summary.

NOTES TO PREPARING PREAMBLES

The Preambles should include only those items that constitute the cost of the works but would not be priced
separately as they are expected to be included in the unit prices. Care should be taken to ensure that these
items are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of the
unit prices and should state the methods of measurement that have been adopted in the preparation of the Bill
of Quantities, that are to be used for the measurement of any part of the Works. The units of measurement and
abbreviations should be defined and any mandatory national units defined and described. The methods of and
procedure for re- measurement should be described in the Preambles.

Units of Measurement - The following units of measurement and abbreviations shall be used, unless other
national units are mandatory in Kenya.

nit Abbreviation Unit Abbreviation

. 3 . .
cubic meter m’or cu mt millimetre mm

The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.

The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide
a common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried
out, as measured by the Contractor and verified by the Architect and valued at the rates and prices tender in
the priced Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may
fix within the terms of the Contract.
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The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided
under the Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or
implied in the Contract.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are
stated or not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed
to be covered by other rates and prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the Items provided in
the priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed
among the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated nor summarized in
the Bills of Quantities. References to the relevant sections of the Contract documents shall be made before
entering prices against each item in the priced Bills of Quantities.

Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be
expended in whole or in part at the direction and discretion of the Architect in accordance with Sub-
Clause13.5 and Clause 13.6 of the General Conditions of contract.

In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person
preparing the Tender Documents. The Contractor must allow in his rates for any costs associated with and
complying with the requirements in the Preambles.

Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary
items, it will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore,
the item or items will be executed without any additional costs or without being treated like variations.

NOTES ON PREPARING BILLS OF QUANTITIES

The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are
identifiable and can be priced separately and included in the interim valuations precisely. Such items may
include such items as site office, notice boards, and other temporary works, otherwise items such as security
for the Works which are primarily part of the Contractor's obligations should be included in the Contractor's
rates.

The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts
of the Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. Such groups could be
ground excavations, structures, external works, services, etc. General items common to all parts of the Works
may be grouped as a separate section in the Bill of Quantities.

Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no
allowance should be made for bulking, shrinkage or waste. Quantities should be rounded up where
appropriate.

Where the measured items a redeemed not to be exact because of the likelihood that the scope can change
during the execution of the works, such items could be subject to re-measurement, the word “provisional”
should be used to identify such cases. Where whole sections of the work items fall in this class, for example
foundations, they should be labelled “Provisional Quantities” or “Provisional Items” so that the
Tenderer/Contractor is advised up front that such items are subject to re-measurement to done before such
work is cover-up.

All items that have not been measured and therefore not subject to tenders pricing should be listed in the
Bills of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a
nominated subcontract or separate measurements at a later date during the execution of the works. For
example, if it is deemed not possible to measure electrical works before going to tender because detail
designs are not ready, a provisional sum can be allowed in the Bills of Quantities for “Installation of
Electrical Works” to be executed later when actual design details are completed. To the extent not covered
above, there should be in the Bills of Quantities a general provision for physical and financial contingencies
made as a “Provisional Sum for Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of
such provisional sums often facilitates budgetary approval by avoiding the need to request periodic
supplementary approvals as the future need arises.
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57

58

Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be
avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main
Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate
the name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his approved
domestic sub-contractors. Only provisional sums to cover specialized Works by statutory authorities should
be included in the Bills of Quantities.

A Day work Schedule should be included if the probability of unforeseen work, outside the items included
in the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of
rates quoted by the tenderers, the Day work Schedule should normally comprise:

i)  Alist of the various classes of labor, and materials for which basic.

i) Day work rates and prices for various categories of labor are to be inserted by the tenderer, together
with a statement of the conditions under which the Contractor will be paid for Work executed on a
Day work basis.

iii) A percentage to be entered by the tenderer against each basic Day work item.

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads,
supervision and other charges.

The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward,
with provisional sums for Day work, Provisional sums and Contingencies, and provision for Total Costing.
The last line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward
to the Form of Tender.
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BILLS OF QUANTITIES

(a)
1.

10.

11.

12.

Preambles

The method of measurement of completed work for payment shall be in accordance with The Standard
Method of Measurements for Building Works and Associated Civil Works for Eastern Africa (2™ edition) of
2008 prepared by The Architectural Association of Kenya (Quantity Surveyors Chapter)

The Site is situated in TRANSCOM HOUSE, NGONG ROAD, NAIROBI COUNTY. Access to the site shall
be VIA NGONG ROAD, COMMUNITY AREA

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at the
Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and position, the
nature of the ground, substrata and other local conditions, positions of existing power, water and other
services, access roads or any other limitations that might affect his cost or progress. No claim for extras shall
be considered on account of lack of knowledge in this respect.

The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps,
temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and
direction regarding the use of any materials found on the Site.

The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the
Procuring Entity or Procuring Entity's Representative during normal working hours. Two sets of the Working
Drawings shall be provided to the contractor but additional copies shall be provided at a cost to be determined
by the Engineer.

The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank
Guarantees and stamp charges in connection with this contract Agreement.

The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct.
The Procuring Entity reserves the right to occupy the Works by sections on completion provided that such
occupation is considered to be both practical and reasonable and will not interfere with the Works. The
Contractor shall allow any costs associated with such occupation.

The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves
the right in very exceptional circumstances to make such payments direct in the interests of the project where
the completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the
Sub- Contractor involve.

The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time
for completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period
is presumed to have been calculated making due allowance for seasonal inclement weather conditions. No
claim for extension of time due to the normal inclement weather for this area shall be entertained.

The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and
Progress Chart setting out the order in which the Works are to be carried out, with the appropriate dates thereof.
This Chart shall be agreed with the Architect and no deviation from the order set out in it will be permitted
without the written consent of the Engineer. The Contractor will be responsible for arranging the above
programme with all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying
out this exercise, and for updating it as required.

The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect
from time to time direct, a Progress Report and any information for the proceeding period, showing the
progress during the period and the up-to-date cumulative progress on all important items of each section or
portion of the Works.

The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved
by the Engineer. The Photographs shall provide a record of the Site and adjacent are as prior to the
commencement of the Works and shall cover such portion of the works in progress and completion as the
Architect shall direct. All prints shall be full plate size, unmounted, and marked on the reverse side with the
date of exposure, identification reference and brief description. The copyright of all photographs shall be
vested in the Procuring Entity. The negatives and four prints from each negative shall be delivered to the
Architect within two weeks of exposure.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub-
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on
the drawings. The Contractor shall be responsible for the accuracy of such dimensions.

Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact
position, depth and level of all existing electric cables, water pipes or other services in the area and he shall
make whatever provisions may be required by the Authorities concerned for the support and protection of
such services. Any damage or disturbance caused to any services shall be reported immediately to the
Architect and the relevant Authority and shall be made good to their satisfaction at the Contractor's expense.
Where appropriate the Contractor shall open up the ground in advance of the main work by hand digging if
necessary, to locate precisely the position and details of the services which are likely to affect his operations.

The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site
of the proposed works, at such hours and by such route as are permitted by the Authorities.

The Contractor will be required to make good, at his own expense and damage he may cause to the present
road surface and pavements within or beyond the boundary of the Site, during the period of the works. All
existing paths, storm water channels, etc., that may be destroyed or damaged during the progress of the Works
shall be reinstated by the Contractor to the satisfaction of the Engineer.

The Contractor is to allow for complying with all instructions and regulations of the Police Authorities.

All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline
substance in solution. The Contractor shall provide at his own risk and cost all water for use in connection
with the Works, (including works of sub—contractors). If need be, he shall make arrangements with the Local
Water Authority for the installation of a separate meter for all water used by him throughout the Contract and
pay all cost and fees in connection therewith. He shall also provide temporary storage tanks and tubing, etc.,
as may be necessary, and clear away at completion.

The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub —
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The
Contractor shall pay all fees and obtain all permits in connection there with.

The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative,
competent and experienced in the kind of work involved, who shall give his whole time to the superintendence
of the works. (Including works of sub — contractors). Such Agent or Representative shall receive on behalf of
the Contractor directions and instruction from the Engineer, and such directions and instructions shall be
deemed to be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be
replaced without the specific approval of the Engineer.

The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are
protected at all times. In particular, there shall be the proper provision of guard-rails to scaffolding, protection
against falling materials, tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear
of dangerous rubbish. The Architect shall be empowered to suspend work on site should it be considered this
condition is not being observed and no claim arising from such suspension will be allowed.

They are as available to the Contractor for work yards, offices and other facilities shall be directed by the
Architect and any existing features to remain shall be protected from damage throughout the Contract Period
and handed back in good condition when they are vacated at the end of the Contract. If additional areas are
required, the contractor shall source then at own cost.

The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for any part
of the Works so that arrangements may be made for checking the work. The accuracy of setting out and
leveling shall be within the tolerances specified in the Specifications or on the Drawings. The checking of
setting out or leveling by the Architect shall not relieve the Contractor of his duties or responsibilities under
the Contract.

The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage
caused to existing and adjacent property, including buildings that are not a subject of demolition. He shall
make good at his own cost damage to persons and property caused there on, and he shall indemnify the
Procuring Entity against any loss or claim that may arise.
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25,

26.

27.

28.

29.

30.

3L

32.

33.

35.

36.

37.

38.

The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising
from dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide
such temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as
he considers necessary and sufficient for the protection of the existing and adjacent property and or prevention
of nuisance etc. as directed by Engineer.

The Contractors attention is drawn to the standards levy order which was amended on 15"October 1998.Legal
notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of
construction works with effect from January 1999. Tenderer shall allow for this in the build-upo f his rates.

The Contractor shall provide temporary sheds, offices mess rooms, sanitary, accommodation and other
temporary buildings for the use of the contractor and sub-contractors, including lighting furniture equipment
and attendance.

Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be
complete with sanitary accommodation and fencing gates.

The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees
during the period of the Works and remove when no longer required.

The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the
Works, Plant and materials against damage and theft.

The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of
every description for the due and satisfactory completion of the Works and shall remove the same on
completion. All such plant, tools and equipment shall comply with all regulations in force throughout the
period of the Contract and shall be altered or adopted during the Contract period as may be necessary to
comply with any amendments in or additions to such regulations.

Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance
of the works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter
and adopt all scaffolding as and when required during the Works, and remove on completion. No scaffolding
is measured here in after and the Contractor must allow in his rates for this.

The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans, planked
footways, guard-rails gantries screen, etc., for the safe custody of the Works, materials and public protection
and adjacent properties.

Cover up all and protect from damage, including damage from inclement weather, all finished work and
unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the
completion of the Contract.

The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and
Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be
taken to leave clean all floors and windows and tore move all paint and cement all rubbish and dirt as it
accumulates. The Contractor is to find his own dump and shall pay all charges in connection there with.

Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials,
making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion,
from different batches; the concrete being taken from the point of deposit.

The Contractors Hall furnish at the earliest possible opportunity before work commences, and at his own cost,
any samples of materials and workmanship that may be called for by the Architect for the approval or
rejection, and any further samples in the case of rejection, until such samples are approved by the Engineer.
Such samples, when approved, shall be the minimum standard for the work to which they apply. The procedure
for submitting samples of materials for testing or approval and the method of marking for identification shall
be as laid down by the Engineer. The Contractor shall allow in his Tender for such samples and tests, including
those in connection with his Sub-Contractors work.

The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual
payment section 35(7)(i)(ii) which became effective on 1% July 2000. A 3% withholding tax will be applicable
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39.

40.

41.

42.

to all interim payments exceeding Kshs............................. for work done in respect of building or civil
works. The contractor shall allow for any costs arising resulting there from in the build-up of rates.

Blasting will only be allowed with the express permission of the Architect in writing. All blasting operations
shall be carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in
force for the time being, and any special regulations laid down by the Architect governing the use and storage
of explosives.

The National Construction Authority is a state corporation established under the national construction
authority Act No.14 of 2011. The broad Mandate of the Authority is to oversee the construction industry and
coordinate its development. The National Construction Authority Regulations 2014 with an effective date of
6"June 2014, regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy.

The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for
construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow
for VAT 1.19 as instructed elsewhere.

The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18
of the Conditions of contract and also specified in the Special Conditions of Contract.
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Statement of Compliance

a) I confirm compliance of all clauses of the General Conditions, General Specifications and
Particular Specifications in this tender.

b) I confirm I have not made and will not make any payment to any person, who can be perceived
as an inducement to win this tender.

Signed: ....ooiiiii for and on behalf of the Tenderer

Date: .ooovvei

Official Rubber Stamp: ... ...
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BILL NO. 1 - PRELIMINARY ITEMS

ITEM
No.

DESCRIPTION

AMOUNT

1.

[OPTIONAL] The Contractor shall provide, or erect and maintain an
approved lock-up office for the sole use of the Engineer and his own site staff.
The office, which will have a total floor area of not less
than.................. square metres, will be divided into two separate
interconnected offices. Services to be provided shall include a telephone,
water sanitary and electrical supply and drainage. The offices shall be
supplied with furniture and equipment that shall include:

4 No. desks with chairs; 1 No. large table with sufficient number of chairs;
drawing table along the full length of one side with plan drawers and drawing
stools: 4 No. waste paper baskets: sufficient number of pin boards: and any
additional furniture and fittings as may reasonably be required during the
Contract period. The Contractor shall provide the Architect and site staff with
computer sets or laptops, printers and telephones all that are necessary for
project use.

The office furniture and equipment shall all be to the approval of the
Engineer. The Contractor shall also provide all labor, equipment and
consumable stores equipment throughout the currency of the contract.

[OPTIONAL] Contractor shall provide a house for Engineers site agent, which
shall be one bedroomed temporary house with a sitting room, toilet, bathroom
and a kitchen complete with electrical and sanitary installations and provide
maintenance and paying of bills of water and electricity up to and including
end of the contract period.

[OPTIONAL] Provide a signboard not less than___square meters in size of
a design type, and with lettering and coloring and in a position approved by
the Engineer. The signboard shall be for the display of the Main Contractor's
name and the names of all his Sub-Contractors, with the Procuring Entity's
name painted thereon. All Consultants names be printed in letters not
exceeding 50 mm high. No other signboard or advertising shall be allowed.
The signboard shall be fully maintained during the Contract Period and shall
be pulled down and removed at the end of the contract.

Scope of contract works; The contractor shall supply, deliver, unload, hoist,
fix, test, commission and hand-over in satisfactory working order the
complete installations specified hereinafter and/or as shown on the Contract
Drawings attached hereto, including the provision of labour, transport and
plant for unloading material and storage, and handling into position and
fixing, also the supply of ladders, scaffolding the other mechanical devices
to plant, installation, painting, testing, setting to work, the removal from site
from time to time of all superfluous material and rubbish caused by the
works.

The Contractor shall supply all accessories, whether of items or equipment
specified by the Builders Works Contractor but to be fixed and
commissioned under this contract.

Samples and materials generally: The Contractor shall, when required,
provide for approval at no extra cost, samples of all materials to be
incorporated in the works. Such samples, when approved, shall be retained
by the Engineer and shall form the standard for all such materials
incorporated.

Identification of plant components: The Contractor shall supply and fix
identification labels to all plant, starters, switches and items of control
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equipment including valves, with white traffolyte or equal labels engraved in
red lettering denoting its name, function and section controlled. The labels
shall be mounted on equipment and in the most convenient positions. Care
shall be taken to ensure the labels can be read without difficulty. This
requirement shall apply also to major components of items of control
equipment.

Details of the lettering of the labels and the method of mounting or
supporting shall be forwarded to the Engineer for approval prior to
manufacture.

Contract Drawings: The Contract Drawings when read in conjunction with
the text of the Specification, have been completed in such detail as was
considered necessary to enable competitive tenders to be obtained for the
execution and completion of the Sub-contract works.

The Contract Drawings are not intended to be Working Drawings and shall
not be used unless exceptionally they are released for this purpose

Working Drawings: The Contractor shall prepare such Working Drawings.
Three copies of all working drawings shall be submitted to the Engineer for
approval. One copy of the working drawings submitted to the Engineer for
approval shall be returned to the contractor indicating approval or
amendment therein.

Record Drawings (As Installed) drawings

During the execution of the Sub-contract Works the Sub-contractor shall, in
a manner approved by the Engineer record on Working or other Drawings
at site all information necessary for preparing Record Drawings of the
installed Sub-contract Works. Marked-up Working or other Drawings and
other documents shall be made available to the Engineer as he may require
for inspection and checking.

Record Drawings, may, subject to the approval of the Engineer, include
approved Working Drawings adjusted as necessary and certified by the Sub-
contractor as a correct record of the installation of the Sub-contract Works.

10

Supervision by Engineer and Site Meetings: - A competent Project
Engineer appointed by the Engineer as his representative shall supervise the
Contract works. The Project Engineer shall be responsible for issuing all
the site instructions in any variations to the works and these shall be
delivered through the Contractor with the authority of the Project Manager.
Any instructions given verbal shall be confirmed in writing.

The project engineer and (or) the Engineer shall attend management
meetings arranged by the Project Manager and for which the Contractor or
his representative shall also attend. For the purpose of supervising the
project, provisional sums are provided to cover for transport and allowances.
The Contractor shall in his tender allow for the provision of management
meetings and site inspections, as instructed by the Engineer, and also profit
and attendance on these funds. The funds shall be expended according to
Project Manager’s instructions to the contractor.

11

Maintenance Manual

Upon Practical Completion of the Sub-contract Works, the Sub-contractor
shall furnish the Engineer four copies of a Maintenance Manual relating to
the installation forming part of all of the Sub-contract Works.

12

Testing and Inspection — Manufactured Plant
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The Engineer reserves the right to inspect and test or witness of all
manufactured plant equipment and materials.

The right of the Engineer relating to the inspection, examination and testing
of plant during manufacture shall be applicable to Insurance companies and
inspection authorities so nominated by the Engineer.

The Contractor shall give two weeks’ notice to the Engineer of his intention
to carry out any inspection or tests and the Engineer or his representative
shall be entitled to witness such tests and inspections

Six copies of all test certificates and performance curves shall be submitted
as soon as possible after the completion of such tests, to the Engineer for his
approval.

Plant or equipment which is shipped before the relevant test certificate has
been approved by the Engineer shall be shipped at the Contractor’s own risk
and should the test certificate not be approved new tests may be ordered by
the Engineer at the contractor’s expense.

13

Testing and Inspection —Installation

Allow for testing each section of the contract Works installation as described
hereinafter to the satisfaction of the Engineer.

14

Initial Maintenance

The Contractor shall make routine maintenance once a month during the
liability for the Defects Period and shall carry out all necessary adjustments
and repairs, cleaning and oiling of moving parts. A monthly report of the
inspection and any works done upon the installation shall be supplied to the
Engineer.

The Contractor shall also provide a 24 -hour break-down service to attend
to faults on or malfunctioning of the installation between the routine visits
of inspection.

The Contractor shall allow in the contract Sum of the initial maintenance,
inspection and break-down service and shall provide for all tools,
instruments, plant and scaffolding and the transportation thereof, as required
for the correct and full execution of these obligations and the provision, use
or installation of all materials as oils, greases, sandpaper, etc., or parts which
are periodically renewed such as brake linings etc., or parts which are faulty
for any reason whatsoever excepting always Acts of God such as storm,
tempest, flood, earthquake and civil revolt, acts of war and vandalism

15

Protection

The Contractor shall adequately cover up and protect his own work to
prevent injury and also to cover up and protect from damage all parts of the
building or premises where work is performed by him under the Contract.

16

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors
and nominated suppliers.

17

INSURANCE

'The Contractor shall insure as required in the Conditions of contract by production of
lan insurance Policy or and Insurance Certificate that the provision of the foregoing
Insurance Clause have been complied with in all respects. Thereafter the "PROJECT

MANAGER" shall from time to time ascertain that the premiums are duly paid up by
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the Contractor, who, if called upon to do so, shall produce receipted premium renewals
for the "PROJECT MANAGER"'s inspection.

18

PROGRESS CHART/WORKS PROGRAMME.

'The Contractor shall provide within two weeks of Possession of Site and in agreement
with the "PROJECT MANAGER" a Progress Chart for the whole of the works
including the works of Sub- Contractors ; one copy to be handed to the "PROJECT
MANAGER" and a further copy to be retained site. Progress to be recorded and chart
to be amended as necessary as the work proceeds.

19

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the
satisfaction of the Government and/or Local Authorities, Labour Department and the
"PROJECT MANAGER"

20

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light
and power required for use in the works. The Contractor must make his own
arragements for connection to the nearest suitable water main and for metering the
water used. He must also provide temporary tanks and meters at his own cost and clear
away when no longer required and make good on completion to the entire satisfaction
of the "PROJECT MANAGER" The Contractor shall pay all charges in connection
herewith. No guarantee is given or implied that sufficient water will be available from
from mains and the Contractor must make his own arrangements for augmenting this
supply at his cost.

21

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property
including roads, cables, drains and other services and he will be held responsible for
and shall make good all such damage arising from the execution of this contract at his
own expense to the satisfaction of the "PROJECT MANAGER"

22

SECURITY OF WORKS ETC.

'The Contractor shall be entirely responsible for the security of all the works, stores,
materials,plant, personnel, etc., both his own and sub-contractors' and must provide all
necessary watching, lighting and other precautions as necessary to ensure security
against theft, loss or damage and the protection of the public.

23

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

IAllow for complying with all Government Acts, Orders and Regulations in connection
with the employment of Labour and other matters related to the execution of the works.
In particular the Contractor's attention is drawn to the provisions of the Factory Act
1950 and his tender must include for all costs arising or resulting from compliance
with any Act, Order or Regulation relating to Insurances, pensions and holidays for
workpeople or to the safety, health and welfare of the workpeople. The Contractor
must make himself fully acquainted with current Acts and Regulations, including
Police Regulations regarding the movement, housing, security and control of labour,
labour camps , passes for transport, etc. It is important that the contractor, before
tendering, shall obtain from the relevant Authority the fullest information regarding all
such regulations and/or restrictions which may affect the organisation of the works,
supply and control of labour, etc., and allow accordingly in his tender. No claim in
respect of want of knowledge in this connection will be entertained.

24

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weatherproof lockup sheds for the safe storage and custody of materials for the works
and for the use of workmen engaged thereon and shall remove such sheds and make
good damaged or disturbed surfaces upon completion to the satisfaction of the
"PROJECT MANAGER". Nominated Sub-Contractors are to be made liable for the
cost of any storage accommaodation provided especially for their use.

25

PERFORMANCE BOND

/A bond of 5% of the contract sum will be required in accordance with Conditions of
Contract. No payment will be made without the required performance security.
Procuring Entities shall only use Performance Security — Unconditional
\Demand Bank Guarantee instead of Performance Bond due to difficulties
involved in calling Bondholder to action.

TOTAL CARRIED TO GRAND SUMMARY
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LIFT INSTALLATION WORKS

Bill 2: PROPOSED REPLACEMENT OF FOUR (4NO.) LIFTS AT TRANSCOM HOUSE
NAIROBI
COUNTY

SCOPE OF WORKS

<\

Importation, clearing, forwarding and transportation to site 4 No New Passenger/ Goods/VIP
Smart Destination controlled Lifts.

Removal and decommissioning of Existing 4 No. Lifts
Assembling and installation

Maintenance for 12 months

Statutory Inspections and registration

Automatic Rescue

Finishes

AVS

Monitoring system

Testing and Commissioning

Documentation

Provisional Sums.

N N N N Y
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BILL NO. 2: WORK ITEMS- PROPOSED REPLACEMENT OF FOUR (4NO.) LIFTS AT
TRANSCOM HOUSE NAIROBI COUNTY

BILL NO. 2: PRICE SCHEDULE 1.0 — 4 NO. LIFTS REPLACEMENT

ltem

Description

Amount
(Kshs)

1.01

1.02

1.03

1.04

1.06

1.07

1.08

Supply, install, test and commission the following: -

The tenderer shall supply European products i.e All lifts must be designed,
produced/manufactured, delivered, installed, operated and maintained in strict adherence
and compliance to European standards EN81-20:2014, EN81-50:2014 standards. Spare
Parts guarantee must be of at least 20 No. years availability.

Price for all imported materials for new 2 No lifts (give break-down on a separate sheet) -
2No. Smart, access control, BMS ready, Destination controlled Passenger lifts (10
STOPS) - 1350 Kg/18 persons per lift. state Country of Origin and exchange rate and lift
make

Price for all imported materials for new 1 No lifts (give break-down on a separate sheet) -
1No. Smart access control,BMS ready,Destination controllled Goods lifts (10 STOPS) -
1350 Kg/18 persons per lift. state Country of Origin and exchange rate and lift make

Price for all imported materials for new 1 No VIP lift (give break-down on a separate sheet)
- 1No. Smart, access control,BMS ready,Destination controlled VIP Passenger lifts with
red carpet, access control system, VIP interior finish (gold coated),With IP Executive
Telephone set connected to EPABX system ( 11 STOPS) - 1000 Kg/13 persons per lift.
state Country of Origin and exchange rate and lift make

Price for locally purchased materials, installation, testing and commissioning costs for the
new 2 No passenger, 1No. Goods and 1 No. VIP Smart Destination controlled lifts (give
breakdown on separate sheet).

Price for clearing at the port , forwarding and transport including offloading to site of new 2
No passenger, 1No. Goods and 1 No. VIP Smart Destination controlled lifts

Allow for ‘Making good’ all the Builders work associated with the installation of the 2 No
passenger, 1 No. Goods and 1 No. VIP Smart Destination controlled lifts including:
preparing, plastering and painting of the entire lift shaft and pit concrete surfaces with 3No
coats of paint, Waterproofing of the Pit concrete surfaces, sealing and plastering of all the
spaces /gaps, installation of Architrave finishes using Granito wall and floor tiles to match
the existing. All to PM approval, as per Specifications and in conformity with prevailing
standards and regulation. (tenderers are advised to measure the quantities of these items
during mandatory pre-tender site visit and cost them appropriately.)

Allow for any associated electrical works including earthing enhancement of supply board,
provision of shaft lighting, fire man’s switch, appropriately sized power supply cabling from
the LV Board, cable trays, Isolators, Industrial sockets with all accessories and surge
protection to meet specifications, standards and regulations for 2 No passenger, 1No.
Goods and 1 No. VIP Smart Destination controlled lifts (tenderers are advised to
measure the quantities of these items during mandatory pre-tender site visit and cost them
appropriately.)

TOTAL CARRIED FORWARD TO NEXTPAGE
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SCHEDULE 1 CONTD'- LIFT

ltem

Description

Kshs

1.09

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17
1.18

1.19

1.19

1.20

1.21

TOTAL BROUGHTFORWARD FROM PREVIOUS PAGE

Supply, install, test and commission the following: -

Allow for careful, safer, efficient, reliable, environmental friendly and professional
decommissioning, uninstallation, dismantle, clearance and readying of the shaft (for new
installations) with minimal interference to day-to-day office operations for the 4 No.
Existing lifts and hand over all the parts to the client in presence of Engineer. Clear the site
and cat away all debris arising from this activity.

Allow for the assembling and installation of the 2 No passenger, 1No. Goods and 1 No.
VIP Smart Destination controlled lifts

Price for full service maintenance of the new 2 No passenger, 1No. Goods and 1 No. VIP
Smart Destination controlled lifts during the 12 months defects liability period for whole
period as described on clause 14.0 of Section VI @ Kshs. ..............per month

Price for statutory inspection of the 2 No passenger, 1No. Goods and 1 No. VIP Smart
Destination controlled lifts on commissioning and thereafter two times during the 12
months defects liability period for whole period as described on clause 13.0 of Section VI

Price for registration of the 2 No passenger, 1No. Goods and 1 No. VIP Smart
Destination controlled lifts by the Ministry of Labour (see clause 15 of section VI).

4 No. Automatic Rescue Devices in each of the 2 No passenger, 1No. Goods and 1 No.
VIP Smart Destination controlled lifts to Engineers Approval

4No. Suitably rated external/standalone Automatic Voltage Stabilizer (AVS) one to each of
2 No passenger, 1No. Goods and 1 No. VIP Smart Destination controlled lifts

Allow for lift car interior finishes for 2 No passenger, 1No. Goods and 1 No. VIP  Smart
Destination controlled lifts as described in the specifications and to clients approval
including full height mirror finish on the rear wall of all the 4 No lifts and a Golden car
interior for VIP lift, in addition to standard lift car walls Protective pads/Canvas together
with factory installed mounting railings/brackets/hooks with all necessary components for the
goods lift. All the 4No lifts should have multimedia music and display system that supports
external USB, SD cards with client's choice of content. All the Landing and car doors on all
floors and stops for the VIP lift to be Gold coated to approval.

Price for 3 sets of operation and maintenance manuals for all the 4 No. lifts as described in
the specifications.

Price for 2 sets of record drawing for all the 4 No lifts as described in the specifications.
Price for the travelling cable for interfacing fire alarm system, C.C.T.V and Audio system.

Include high quality speakers connected to the cable and installed in the lift cars to
engineer’s approval for all the 4No lifts.

Allow for training of 5No. technicians as described in Clause 11 of Section VI

Allow for connection of a telephone extension from the premises EPABX with the
telephone instrument in the lift car all wiring and accessories included. Provide for lift
monitoring and destination sorting/control management system

Allow for comprehensive Testing and commissioning of all the 4 No Lifts accordance to
Standards and regulations

TOTAL CARRIED FORWARD TO SUMMARY PAGE
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BILL NO. 2: PRICE SCHEDULE 2.0 - PROJECT STATIONERY

ltem

Description

Qty

Unit

Rate

Kshs

Cts

2.1

2.2

2.3

2.4

2.5

2.6

2.7

The tenderer shall price for the following
stationary requirements. These shall then be
delivered, upon their first demand to the office
of the REGIONAL Electrical and Mechanical
Engineer (BS) immediately after the award to
the successful one.

1 NO. Laptop computer core i7, dedicated 8GB
NVIDIA graphics 32GB RAM 1TB HDD and
500 GB SSD as HP or approved equivalent

Ream white photocopying paper A/4 80gm/ M?

Hp toner serial No. 05A

Hp toner serial No. 053A

KYOCERA Toner actridge set for KYOCERA
TASKALFA SERIES MACHINES AS TK-
8735K ( full set of all colors)

A3 and A4 colored high speed network printer
complete with 4 sets of toners and over 50,000
pages monthly duty cycle as HP MFP or
approved equivalent.

1 NO. Desktop computer core i7, 4GB graphics
32GB RAM 1TB HDD as HP or approved
equivalent

50

item

Ream

No.

No.

Sets

No

No

SUB-TOTAL FOR PROJECT STATIONARY CARRIED FORWARD TO
GRAND SUMMARY PAGE
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Bill No. 3a: Schedule of Daywork Rates - Labor

Itemno. | Description Unit Nominal | Rate Amount
quantity

Subtotal

Allow percent” of Subtotal for Contractor’s overhead,
profit, etc., in accordance with paragraph 3 (b) above.

NOT TO BE CARRIED TO GRAND SUMMARY

a. To be entered by the Tenderer.
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Bill No. 3b: Schedule of Daywork Rates - Materials

Itemno. Description Unit Nominal | Rate Extended
quantity amount
Subtotal
Allow .......... Percentage of Subtotal for Contractor’s overhead, profit,
etc., in accordance with paragraph 3 (b) above
NOT TO BE CARRIED TO GRAND SUMMARY
a. Tobe entered by the Tenderer.
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Bill No. 3c: Schedule of Dayworks Rates - Contractor's Equipment

Contractor’s overhead, profit, etc., in
accordance with paragraph 5 above.

ftemno. | Description Nominal Basic hourly | Extended
quantity rental rate amount
(hours)
Allow percent” of Subtotal for

po__)

Total for Daywork: Contractor’s Equipment (carried forward to Daywork Summary,

a. Tobe entered by the Tenderer.

Bill No. 3: Day work Summary

Amount

%
Foreign

Currency

1.Total for Daywork:Labor

2 Total for Daywork:Materials

3.Total for Daywork:Contractor’s Equipment

Total for Daywork (Provisional Sum) (carried forward to
Summary of Bills of Quantitics, p.
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Bill No. 4: Provisional Sums

Item

Description

Kshs

Cts

4.1

4.2

4.3

4.4

4.5

Provisional sum for the State Department of Public Works officers
training expenses to be paid directly by the contractor.

Allow for profit, attendance and VAT on item 4.1

Provisional sum for Project Management expenses to be paid directly by
the contractor

Allow for profit, attendance and VAT on item 4.2

Allow for overseas factory inspection by 2No. Engineers from the Project
Managers office- Nairobi RWO, and 3No. Employer’s representative as
described in clause 17.0 of Section VI

Allow for profit, attendance and VAT on item 4.3

Provisional sums for relevant Testing and commissioning tools

Allow for profit, attendance and VAT on item 4.4

Contingency sum to be used at the discretion of the PM

100,000.00

500,000.00

4,500,000.00

200,000.00

1,000,000.00

SUB-TOTAL FOR PROVISIONAL SUMS CARRIED FORWARD TO GRAND SUMMARY

PAGE
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GRAND SUMMARY

SUMMARY ITEMS Page Amount

Bill No. 1: Preliminary Items

Bill No. 2: Work Items

0] Schedule No. 1: 4No. Lifts

(i) Schedule No. 2: Project stationery

Bill No 3: Daywork Summary

Bill No 4: Provisional Sums

Subtotal of Bills No 1-4

Allow for any Discounts'

TOTAL TENDER PRICE Carried forward to Form of Tender

(i) If a percentage used, it should be indicated on which Bill No. items but not Bill No.4 — Provisional Sums.

GRAND TOTAL OF PRICES CARRIED FORWARD TO FORM OF
TENDER

Foreign currency, if any, on which the Tender is based on ..................cooiiiiintl,

Exchange rate applied ............ccooeiiiiiiiiiii (But contractor will be paid in Kenya Shillings)

Total amount in words: Kenya Shillings .............ccoviiiiiiiienieeceeeee e

Signed by Tenderer .......c.ovviriii i e e
PIN. VAT ReZ. NO ..

Official TUDDET STAMP ....v et e e e e aees
SIGNEA DY WINESS .. outitietit ittt et et ettt et e et et et et e r e e e eaeeneas

INAME OF WINESS .ottt e e e,
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APPENDIX TO BILLS OF QUANTITIES

APPENDIX ‘A’

PRICE BREAKDOWN OF IMPORTED MATERIALS

Item Description Unit Qty | Cost (Kshs.)

SigNed By TeNAETET .....uenetit it

O Al S M .t e e e
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APPENDIX TO BILLS OF QUANTITIES

APPENDIX ‘B’

PRICE BREAKDOWN OF LOCALLY PURCHASED MATERIALS

Item Description Unit Qty Cost(Kshs.)
SigNEd By TENAETET .. .uenetit it
L@ ol T B 7: 33
D L P
G/10
SECTIONH
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FULL SERVICE MAINTANANCE

DURING 36 MONTHS AFTER DEFECTS LIABILITY PERIOD
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FULL SERVICE MAINTANANCE DURING 36 MONTHS AFTER DEFECTS LIABILITY PERIOD

SPECIAL NOTES

1. The tenderer is advised to note that their price shall be used in the evaluation of the tenders.

2. The tenderer shall price for both labour and consumables( materials) during the 36 months full service period
in appenix A of this section. The price shall be for supply, installation, testing and commissioning including
all taxes applicable at the time of tender.

3. The tenderer shall list and price the consumable/ spare parts/ materials to be used during the 36 months full
service period in appenix B of this section. The price shall be for supply, installation, testing and
commissioning including all taxes applicable at the time of tender.

4. The tenderer shall list and price the consumable/ spare parts/ materials to be used during the 36 months full
service period. This list is to be comprehensive as possible and shall inculde major spares as cards, fan motors
etc. The price shall be for supply, installation, testing and commissioning including all taxes applicable at the
time of tender. These are the spare parts that are not required during the normal routine maintenance. These
spare parts shall only be paid for as and when replaced. The tenderer shall give the details of these spare
parts in in appenix C of this section.

5. The price quoted for the above lifts shall be as per the Standard Maintanance Tender Document which can be
examined at the offices of the Project Manager.

6. The tenderer may be required to the sign the 36 Months after Defects Liability Maintanance Contract based
on the price quoted and the Standard Maintanance Tender Document refered to in item 5 above.

7. The tenderer MUST fill all the prices and rates in the Appendices A, B and C of this section. Failure to do so
shall lead to disqualification.

H/1
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APPENDIX ‘A’

PRICE FOR FULL NORMAL ROUTINE MAINTANANCE DURING 36 MONTHS AFTER DEFECTS
LIABILITY PERIOD

Item Description Kshs Cts

1.0 Labour costs per month

2.0 Material costs for spare parts (consumables) per
month — see Appendix C of this section

Sub-total for one (1No.) Month Maintenance after the
Defects Liability Period ( Not to be carried to Form of
Tender)

Grand Total for 36 Months Maintenance after the
Defects Liability Period ( Not to be carried to Form of
Tender)

H/2
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APPENDIX ‘B’

SCHEDULE OF UNIT RATES OF SPARE PARTS THAT MAY BE REQUIRED DURING 36 MONTHS
AFTER DEFECTS LIABILITY MAINTENANCE PERIOD (ATTACHMENTS ARE ALLOWED IF THE
LIST IS LONG)

Item Description Unit | Qty Cost(Kshs.)

Total ( Not to be carried to Form of Tender)

Signed By TendeTer ......c.uiuitiiit i

(0§ i Te T N 7:711 ) o S USSP

H/3
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APPENDIX ‘C’

PRICE BREAKDOWN OF SPARES / CONSUMABLES TO BE USED DURING 36 MONTHS AFTER

DEFECTS LIABILITY MAINTENANCE PERIOD

NOTE: The Price Total in this Appendix C SHOULD tally with the Grand Price Total

in Appenix A of this section.

Item

Description

Unit

Qty

Cost(Kshs.)

Total ( Not to be carried to Form of Tender)

Signed By Tenderer

Official Stamp
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H/4

SECTION VI - SPECIFICATIONS

2.1

2.2

2.3

24

25

A. GENERAL SPECIFICATIONS

GENERAL

This specification is to be read in conjunction with the drawings which are issued with it. Bills of quantities shall
be the basis of all additions and omissions during the progress of the works.

STANDARD OF MATERIALS

Where the material and equipment are specifically described and named in the Specification followed by approved
equal, they are so named or described for the purpose of establishing a standard to which the sub-contractor shall
adhere.

Should the Sub-contractor install any material not specified herein before receiving approval from the proper
authorities, the Engineer shall direct the Sub-contractor to remove the material in question immediately. The fact
that this material has been installed shall have no bearing or influence on the decision by the Engineer.

All materials condemned by the Engineer as not approved for use, are to be removed from the premises and suitable
materials delivered and installed in their place at the expense of the Sub-contractor. All materials required for the
works shall be new and the best of the respective kind and shall be of a uniform pattern.

WORKMANSHIP

The workmanship and method of installation shall conform to the best standard practice. All work shall be
performed by a skilled tradesman and to the satisfaction of the Engineer. Helpers shall have qualified supervision.

Any work that does not in the opinion of the Engineer conform to the best standard practice will be removed and
reinstated at the Sub-contractors expense.

Permits, Certificates or Licenses must be held by all tradesmen for the type of work; in which they are involved
where such permits, certificates or licenses exist under Government legislation.

PROCUREMENT OF MATERIALS

The sub-contractor is advised that no assistance can be given in the procurement or allotment of any materials or
products to be used in and necessary for the construction and completion of the work.

Sub-contractors are warned that they must make their own arrangements for the supply of materials and/or products
specified or required.

RECORD DRAWINGS

These diagrams and drawings shall show the completed installation including sizes, runs and arrangements of the
installation. The drawings shall be to scale not less than 1:50 and shall include plan views and section.

The drawings shall include all the details which may be useful in the operation, maintenance or subsequent
modifications or extensions to the installation.

Three sets of diagrams and drawings shall be provided, all to the approval of the Engineer.

One coloured set of line diagrams relating to operating and maintenance instructions shall be framed and, mounted
in a suitable location.
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2.6

2.7

2.8

REGULATIONS AND STANDARDS

All work executed by the contractor shall comply with the current edition of the “Regulations” for the Electrical
Equipment of Buildings, issued by the Institution of Electrical Engineers, Electric Power Act, Kenya Bureau of
Standards (KEBS), Institution of Electrical Engineers (1.E.E) Wiring Regulations, Current recommendation of
CCITT and CCIR, and with the Regulations of the Local Electricity Authority and the Communications Authority
of Kenya (CA)

Where the two sets of regulations appear to conflict, they shall be clarified with the Engineers. All materials used
shall comply with relevant Kenya Bureau of Standards Specification.

SETTING OUT WORK

The sub-contractor at his own expenses; is to set out works and take all measurements and dimensions required for
the erection of his materials on site; making any modifications in details as may be found necessary during the
progress of the works, submitting any such modifications or alterations in detail to the Engineer before proceeding
and must allow in his Tender for all such modifications and for the provision of any such sketches or drawings
related thereto.

TESTING ONSITE

The Sub-contractor shall conduct during and at the completion of the installation and, if required, again at the
expiration of the maintenance period, tests in accordance with the relevant section of the current edition of the
Regulations for the electrical equipment of buildings issued by the I.E.E of Great Britain, the Government Electrical
Specification No.1 and No. 2, the Electric Supply Company’s By-Laws, Communications Authority of Kenya (CA)
requirements or any other supplementary Regulations as may be produced by the engineer

(&) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or installed parts of the

installation made apparently by such inspections or tests shall be rectified by the Sub-contractor at his own
expense.
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SECTION VI - GENERAL AND PARTICULAR SPECIFICATIONS FOR LIFT
INSTALLATIONS

PART A. GENENERAL SPECIFICATIONS FOR LIFTS INSTALLATION WORKS

1. REGULATIONS

All Apparatus and materials supplied and work carried out shall comply with the provisions of the following

documents: -

@) The latest Edition of I.E.E Regulations

(b) The Kenya Power and Lighting Co. Ltd By-laws

(c) The Electric Power Act and the Rules made there under.

(d) European Standards EN81-20:2014, EN81-50:2014

(e) The requirements of the Chief Inspector of Factories for the Kenya Government, Factories Act Chapter
514 SECTION 30. The contractor shall avail all the certificates.

4] Any other regulations governing lift installations in Kenya

(o) Kenya Bureau of Standards (KBS) lifts standard KS 2169 -1

2. BUILDER’S WORK BY LIFT CONTRACTOR

A. Lifts Shaft

(M The dimensions of the lifts shafts are as the existing shafts dimensons (W) x (D) for the 4 No.

(ii)

(iii)

(iv)

passenger lifts. —Tenderers to confirm this on site during the mandatory pretender site
visit. It shall be the responsibility of the lifts Contractor to verify the dimensions of the lifts
shaft before placing any orders for importation. The Employer/employer’s representative
will bear neither responsibility nor liability for any approximate dimensions issued — as a guide
to the Contractor.

The lifts Contractor shall provide cut-outs for hall buttons, hall position indicators, hall lanterns,
shaft ventilations and fire man’s switch.

It shall be the responsibility of the lifts Contractor to provide, properly position and fix the hall
buttons, hall indicators, hall lanterns, fire man’s switches, door frames, sills and architraves.

The lifts Contractor shall provide the necessary scaffolding for erection of equipment and
hoarding to secure the work area from general public and maintain safety of the people and
other installations in the building.

The lifts Contractor shall provide temporary electricity supply for erection and shaft lighting,
and thereafter a permanent supply from an appropriate isolator.
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B. Lifts Pit

The depths of Lift Pits are as per existing pits Tenderers to confirm this on site during the
mandatory pretender site visit

The lifts contractor shall provide and fix ladders where such facility may be required as stipulated in
EN81-20:2014, and terminal and over travel limit switches.

C. Lift Motor Room

The lifts Contractor shall provide the following in the lifts motor room:

(M Cut-outs for roping, safety gear ropes, selector tapes (where provided) cabling etc. in the lifts
motor room floor.

(i) Lifting beam in the form of a rolled steel joist if required.

(iii)  General lighting cable ducts and conduits and power and ventilation equipment.

D. Access

The lifts Contractor shall provide stairway access with lockable doors to the lifts motor room. On the
outer side of the door shall be written in red letters:

“DANGERS 415 VOLTS - LIFT MOTOR ROOM - NO
UNAUTHORISED PERSON ALLOWED INSIDE”

E. Builder’s Work
The lifts Contractor shall provide for:

(1) All chasing, shaft ventilation and making good

(i) All drilling and plugging of holes in floors, walls, ceiling and roofs for security services, and for
equipment requiring screw or bolt fixing.

(iii)  Any purpose made fixing brackets
(iv) Shaft painting as per DOSHS requirements.

FIREMAN’S SWITCH FOR THE LIFTS

A fireman’s control switch shall be provided in the down terminal floor, main entrance lobby. The Fireman‘s
switch shall be of the type approved by the Engineer.Operation of the Fireman’s switch shall stop the lift car on
the next landing but without opening the car and landing doors and immediately return the lift to the ground
floor irrespective of any other calls and park lift with doors open. The car will then become in-operative with
the exception of the ‘Fireman’s Lift” which shall operate in answer to the car buttons until only the fireman’s
switch is reset.

EMERGENCY ALARM SYSTEM
An emergency alarm system and an intercom shall be installed between the car, the motor room, and the
reception desk on the ground floor.

The alarm system shall be clearly labeled “Emergency Alarm”. On pushing an alarm button, the system should
ring simultaneously in the car, motor room and the reception desk.

The lifts Contractor shall carry out the wiring in the lift car and between machine and the reception desk. The
power supply for the alarm system shall be derived from a self-recharging unit.
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10.

11.

12.0

12.1

13.0
13.1

EMERGENCY DOOR KEYS

It shall be possible to open every lift-landing door by the use of a release key whether or not the lift car is in the
landing zone. The key hole shall be unobtrusive and located at high level.

CALL STATION AND OPERATING PANEL BUTTONS

The call station, distributed between the lifts on each landing, and operating panel buttons shall be micro-motion
push button.

INTERFERENCE SUPPRESSION

The lift motor and auxiliary controls shall be suppressed so as not to interfere with local radio and television
reception and closed circuit television or Electro mechanical equipment within the building. The suppression
shall be carried out in accordance with B.S. 800 and all suppression devices incorporated shall comply with
EN81-20:2014 and EN81-50:2014 standards

PROTECTION PADS

The lifts Contractor shall supply one set of protective quilted cover pads to
approval for passenger lift cars.

CAR EMERGENCY LIGHTING

The lift cars shall be provided with an emergency light fitting operating from a
self-recharging battery unit. The emergency light will be built in the car-operating panel.

TEST

Both on completion of his work on the lifts and at the end of the guarantee period, the lifts Contractor shall carry
out all the tests as required and in accordance with EN81-20:2014 and EN81-50:2014 in the presence of the
Engineer and shall provide all the necessary instruments, labour and materials to do so at his cost.

Damage occurring, as a result of these tests will be made good by the Lifts Contractor to the Engineer’s
satisfaction at his expense.

4No. (Four) copies of the test certificates for each lift should be forwarded to
the Engineer within 4 days of completion of the last test.

TRAINING

The tenderer shall provide in his tender for the training of 3No.technicians on site in
the maintenance of the lifts during the dismantling, installation, testing and commissioning period.

PROTECTION AGAINST POWER/VOLTAGE FLUCTUATIONS, SURGES AND TRANSIENT
CURRENTS

The lift equipment and all its controls shall be protected against power/ voltage fluctuations, surges and transient
currents. The contractor shall provide for and install all the necessary equipment for this protection. The
protective switchgear shall be verified by the Engineer during the overseas factory inspection.

INITIAL STATUTORY INSPECTION

The tenderer shall allow in his tender for the initial statutory inspection of the lift by an Approved Government
Lift Inspector during the commissioning of the new lift, and thereafter for inspection at intervals of six (6) months
periodic time during the 12 months defects liability period. One of the inspections shall be done after the expiry
of the defects liability period on confirming that all the defects (if any) have been corrected by the lift contractor.
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13.2

14.0
141

14.2

14.3

144

15.0

15.1

16.0
16.1

17.0

17.1

1.1

1.2

1.3

1.4

1.5

18.0
18.1

The employer and the contractor shall, at each inspection, each retain a copy of
the lift inspection certificates while the original will be submitted to the Ministry of Labour and Human Resources
Development.

INITIAL MAINTENANCE

The tenderer shall allow in his tender for the initial routine service maintenance of the new lift once a month
during the 12 months defects liability period and shall carry out all necessary adjustments and repairs, cleaning,
greasing and oiling of moving parts.

During the initial maintenance of the new lift, the tenderer shall also allow in his tender for all tools,
instruments, plant and scaffolding and the transportation thereof, as required for the correct and full execution of
these obligations and the provision, use or installation of all materials or parts which are periodically renewed
such as brake linings etc., or parts which are faulty for any reason whatsoever excepting always acts of God such
as storm, tempest, flood, earthquake and civil revolt, acts of war and vandalism.

The contractor shall also provide a 24 -hour break-down service to attend to faults on or malfunctioning of the
installation between the routine visits of the defects liability period.

A monthly report of any works done upon the installation shall be supplied to the Engineer.

REGISTRATION OF THE NEW LIFTS

The tenderer shall allow in his tender for the registration of the new lifts with the Ministry of Labor including
payments of any fees that may be required. It is the responsibility of the Contractor to avail the registration
certificate to the client once the registration has been done.

INTERIOR LIFT CAR FINISHES

The interior lift car finishes including ceiling, floor, cabin panels, car door, landing door and architraves shall be
to the Engineers approval in liaison with the Client. The approval will be within the range of the manufacturers’
range of finishes in their brochures. The tenderer must therefore allow for this in their bid.

FACTORY INSPECTION

The employer shall be entitled to have the quantity and quality of the imported lifts materials inspected by two
number (2No.) engineers appointed by the Project Manager, and three (3No.) representative for the employer.

The said inspection shall be carried out at the factory of manufacture of the lifts materials during normal
working hours and the successful tenderer shall give written notice to the Project Manager at the latest thirty (30)
calendar days in advance of the date that the lifts materials are ready for inspection.

Travel (including ground, air travel and airport passage taxes) and full board accommodation expenses in at least
a three (3) star hotel incurred by the engineers appointed by the Project Manager, and the employer’s
representative shall (see clause 17.1) be borne by the contractor. The contractor shall also meet out of pocket
expenses for the officers at Government of Kenya rates for the duration of the factory inspection. The costs
incurred shall be re-imbursed to the contractor from the provisional sum allowed in Bill 4 item 4.4 page 166 of
the Bills of Quantities.

The inspection period shall be five (5) working days excluding travelling time.

If as a result of the inspection any of the lift materials are found to be defective, the successful tenderer shall
replace the defective materials and determine a new date as when a new inspection shall be performed at the
expense of the contractor.

The successful tenderer shall only ship the lift materials after the said factory inspection.

LIFT MONITORING SYSTEM

This is to be a software based system with a 20” colour monitor and a key board to monitor and control security
functions at all times. It shall be located at the reception/security desk.
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PART B: PARTICULAR SPECIFICATIONS

1.0 SITE LOCATION
The site of the proposed works is at TRANSCOM HOUSE, NGONG ROAD, NAIROBI COUNTY.

2.0 DESCRIPTION OF THE WORKS

The project comprises -

(i) Supply, installation, testing and commissioning of 4No.machine room less, gearless, modern
microprocessor control based lifts and all the associated controls and monitoring equipment.

(ii) Associated builder’s works.

(iii) Associated electrical works

3.0 CLIMATIC CONDITIONS

The following climatic conditions apply at the site of the Contract Works and the equipment, materials and
installations shall be suitable for these conditions:

Maximum Temperature: 28.0.°C
Minimum Temperature : 12°C
Relative humidity range: 60% - 88%
Atmospheric salt content: Less than 0.002%
Dust in Atmosphere: Relatively dusty conditions prevail
Longitude (approximately): 36.82°E
Latitude (approximately): 1.29°N
Altitude: 1600m above sea level

Extremely heavy rainfall is experienced at certain periods of the year and the contractor shall be deemed
to have taken account of this factor both in his prices and his planning of the execution of the contract
works.

4.0 GENERAL REQUIREMENTS

The lift Contractor shall supply, deliver unload, hoist, fix and erect, test and commission all the equipment, plant
and materials in accordance with all specifications contained in this document including the Building plans to provide a
complete and operable installation.

The lifts Contractor shall become liable for defects and be responsible for the initial maintenance of the lifts

installed all as specified here in.
5.0 PARTICULAR REQUIREMENTS
The tenderer shall provide factory compliance certificate for EN 81-20:2014 and

EN 81-50:2014 to prove compliance with this European code. Failure to provide this shall render the tender

non —responsive and hence the bid will not be considered.
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6.0

TECHNICAL SPECIFICATION FOR THE LIFTS

PASSENGER LIFTS

No. of Units
Load

Speed

Drive

Control system :

Machinery

No.of stops

Travelling cable

Lift Pit

Head room

Shaft Dimensions

Normal Operation

Power requirements

Travel Height:

Four (4No.)
1350Kg (18 persons)
1.0-1.5 m/s
AC Gearless Closed loop digital VVVF
Electronic. Fully software based microprocessor
controlled system and an advanced intergrated lift management system
Gearless Machine room less/Machine room.
11 No.-Basement, Lower Ground, Upper Ground, & First Floor —

Eight floor

Install travelling cable to serve interface for fire alarm
system, C.C.T.V and Audio System (to be installed by others).
1800mm.To be confirmed on site

To be confirmed on site

. As per xisting dimensions (W) x (D) for the passenger/goods lifts

Tenderers to confirm actual dimensions as constructed on site.

Both Simplex and Duplex function, with locations of

Four (4No.) call buttons in each floor (one per lift). Lifts to have
destination control system with all buttons for disabled (Braille for the
blind and buttons for wheel chair users) plus Audio communication system
which is compatible with external music source USB, SD card etc)

415V ac, 3 phase, at 50Hz

To be confirmed on site

Other main facilities and functions to be included:

Car door operation shall be fully automatic with(infra-red) electronic door
sensors

Car position indicator with floor numbers on every floor
Door button — re-open
Voice guidance system (voice synthesizer)

Emergency power operation and system backing to ensure lift goes to nearest
floor landing and opens door in case of power failure.

Intercom facility — 3 way

Alarm power unit and bell complete with a
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Code compliance

Structural Openings

maintained back-up power supply

Rescue operation system(if lift stops between floors, lift confirms safety circuit
and automatically moves slowly to the nearest landing and opens the doors)

door opening failure operations function(when lift arrives at a landing and
doors cannot open doors due to problem of jamming door sill, the lift proceeds
to the next landing and opens doors)

Safe landing with deviation of not more than 3mm
Floor position indicator on every floor
Independent service key operation

Signal floor lantern with sounders or car arrival
chimes on all floors

Programmable to operate for VVIP/emergency service by key switch on each
floor

All the lift call buttons and car operation pannels
must have buttons for the disabled ( Braille for
the blind and button for wheel chair users)
Remote control car stop (emergency)

Cabin ventilation shall be tropicalised high

Capacity cylinder type operation.

Car extract fan should be powerful, quiet, drought

free and multi-directional complete with a maintained back-up power supply
Shall incorporate an Audio Visual car overload
device.

Shall have forced ventilation key switch.

: BMS Ready
: Access Card Ready

: Smart Lift programming

The lift shall comply with BS 5655-6:2011 or European
Specification equivalent code EN 81-20:2014, EN81-50:2014
and KS 2169 -1:2010

The lift Contractor shall set the landing doors at
10mm from the finished floor levels so as to get a

fall away from the landing to prevent water from

flowing down the lift shafts when washing up.
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Entrances : The lifts car shall have automatic high speed power
operated 2 panel centre openings of 900mm wide
by 2100mm high (This to be confirmed on site before procuring
as no changes in existing entrance positions and dimensions will

be allowed whatsoever.)

Landing door : Stainless steel to Engineer’s approval with mirror finish.
Car door . Stainless steel to Engineer’s approval.
Landing door architraves: Architraves to be granito tiles of a client approved colour with an

aluminium strip at the edge, all to the Engineer’s approval.
Wall switches : All operating switches in the lifts shaft shall be of
the totally enclosed drip proof type.
Lighting : Indirect Lighting shall be fitted in the car to a level
of 150 lux. The fittings shall be fully recessed to prevent
damage by tall items and have automatic ON/OFF energy

saving features. Emergency car lighting to be incorporated

Cabin walls : Hairline stainless steel to Engineer’s approval
Car interior fronts : Stainless steel to Engineer’s approval.
Mirror : Three quarter full height at the rear car panel.
Door Operation : Heavy duty variable frequency driven door

operators on a frame above the lift car.

Fully adjustable door open and close speeds -
micro-processor controlled.

Intelligent speed adjustments to cope with traffic requirements
Full curtain electronic infrared 3 dimensional

detectors.

An electro- mechanical type tested interlock shall be provided, fitted on the
landing door and operated by the door lock cam on the lift car to prevent
movement of the lift car until the landing door is both mechanically and
electronically locked.

Hand rails : Hairline stainless steel plating hand rails to be provided
on the three panel sides. Lower rails for wheel chair users
also, to be incorporated.

Emergency light : Emergency light in the lift cars shall be 6 watts

complete with a maintained back-up power supply

Signal Hall Lanterns LCD displays and different tones for up and down
motions.
Signal fixtures : Wide angle view car position indicator unit with

high relieable LED technology.
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Floor buttons : Micro motion with ring illumination Brushed stainless steel

plate with Braille indication and button for wheel chair users.

Floor : Granite tiles, 6mm thick
Car position indicators : Car position indicators shall be digital LCD type.
Car direction indicators : Car direction indicators shall have polycargonate

covers and 160° angle view.
Manual operation : Provision shall be made for manual raising and
lowering by means of spokeless wheel. This wheel

shall be mounted on the drive motor or provided at the controls for the
machine-room less lifts This facility shall be availed at the control panel.

Painting : All parts of the control equipment, switchgear

trunking bed plates and closed sections of metal parts which will not be
accessible for painting after erection shall be given three coats of paint at the
manufacture’s works.

All bright surfaces shall be coated with lacquer or other protective coating
before leaving the manufacturer’s works. Metal works in the lift shaft shall be
painted on site with three coats of best quality oil paint. The lifts machine and
other machinery located in the lifts motor room shall be painted with three coats
of best quality oil paint one coat being applied after erection.

Guarantee of Spare parts: The tenderer must confrim in writing and provide

written commitment from manufacturer, the availability of parts for the make
of lift proposed for installation, for a continous period of at least 15 (fifteen)
years.

Construction : In general, the lift car shall be constructed from pressed steel.
The method of construction and strength of lift cars, doors and
panels shall comply with B.S. 5655-6:2011 and the

amendments and in accordance with European code EN 81-50:2014 and EN 81-
50:2014.

Base frame : The complete hoisting equipment shall be mounted
on base frame of fablicated steel which when
installed shall be insulataed from the building
structure by means of rubber or other approved
sound and vibration isolated material provided and
fixed in an approved manner between frame and

the supporting beams.

Power factor : The powerfactor for the drive shall not be less than
0.9 lagging.
Facilities for the Disabled Shall comply to EN81-20:2014 and EN 81-50:2014
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Communication & Monitoring Equipment wiring:
The lifts shall be fully equipped with an industry standard interface (LON,

BACnet etc.,) for Building management system interconnection for
remote monitoring and control. The lifts shall also have an interface for
integration with the facility’s access control system with capability of

being operated using access control cards and biometric system.

7.0 INFROMATION TO BE SUPPLIED BY THE TENDERER

7.1 The tenderer shall fill in the following information pertaining to the lift being offered at the time of tendering: -

(i) Type of Drive MOtor ......cooviiiiiiiiiiiiiiiiieeee

(ii) Size of the Drive Motor (KW).......c.oiiiiiiiiiiiieieeeeee,

(iii) Country of Manufacture ............c.cooooiiiiiiiiiiiiiiiin

(iv) POWET FACtOT .. ettt

(v) Starting CUrrent A ........ooiiininiiti it

(vi) Running Current B. ... ...

(vii) Duration of Starting Current ..............coeveiiiiiiiiniiinieenannn.

(viii)  Lift Capacity ( K@/Persons)...........oueuiiiiiieiriiiineaaainierenananne.

(ix) Lift Speed ...vovieii i

(x) Landing Doors TYPE ....vvininiiieeieiiie et

(xi) Landing Doors Safety Features............ccooovviiiiiiiiiniinininnn.

(xii) Dimensions of Lift Car ...........coooiiiiiiiiiiiiii

(xiii)  Shaft size dimensionNS (WXD).......c.couiririeiiieninie e
(xiv)  Dimensions of Landing DOOTS ..........c.ouiuiniiiniiiiiniieeiineeeaeeaeannn
(xv)  Structural Openings (WxXH)........coooiiiiiiiii e
(xvi)  Headroom (Height) ........ccooiiiiiiiiiiiii e
(xvii)  Machine room less (YES/NO) ...ooviiiiiiiiiiiiiiiee e



8.0 TECHNICAL SPECIFICATIOS FOR COMPUTER AND ACCESSORIES
8.1 SPECIFICATIONS FOR LAPTOP COMPUTERS

ITEM

DESCRIPTION

MINIMUM REQUIREMENTS

BIDDER’S
SPECIFICATIONS

GENERAL
SPECIFICATIONS

Make

BRANDED

Model

Country of Origin

A
1
2
3
4

Manufacturer’s brochure
and specifications

Must be supplied

TECHNICAL

B SPECIFICATIONS
Processor Intel core i7
6 System Memory Standard 16 SDRAM, upgradeable to 32MB
7 Disk cache Integrated state Bus
Speed state
8 Storage sub system 1000 GB HDD and 500 GB SSD and 16GB
dedicated NVIDIA graphics
9
10 Display/Graphics 21” LED Screen (Free Standing-Adjustable)
11 Keyboard USB/2 Enhanced keyboard
12 Pointing device PS/2 Compatible Optical mouse
13 I/0 interface «» 1xPS/2 — compatible keyboard
s 1xPS/2 — compatible mouse port
¢ 2x9 Pin Serial Ports
% 1x25 Pin parallel port
« 6XUSB Ports
«» 1xRJ45 jack for Ethernet
< 1x VGA port
¢+ Enhanced Graphics Card
14 Audio/ Graphics Systems | < PCI 3D audio/video cards
s TV/FM cards
< Amplified speakers (External)
15 Communication Interface | < 10/100/1000Mbs fast ethernet, RJ 45 jack
% 56K ITU V.90 data/fax modern, wake-
onring ready
16 Operating System Ms Windows 10 or Ms Windows 11
Preload plus CDs
17 Application Software, MS OFFICE 2010 OR MS OFFICE 2013
pre-installed, registered
and CDs supplied
18 Power sub- system 220-240V ac, 50HZ

C WARRANTY

One year parts replacement warrant
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8.2 MEDIUM DUTY LASER PRINTER SPECIFICATIONS

ITEM

DESCRIPTION

MINIMUM
REQUIREMENTS

BIDDER’S
SPECIFICATIONS

GENERAL
SPECIFICATIONS

1 Make BRANDED
2 Model
3 Type
4 Country of Origin
5 Manufacturer’s brochure Must be supplied
and specification
TECHNICAL
SPECIFICATIONS
6 Resolution 1200x1200 dpi
7 Printing speed 27 ppm
72 MB
9 Languages Enhanced HP PCL,
postscript
10 Maximum Media size A3 paper coloured
11 Media types Plain paper, envelopes,
transparencies, labels,
postcards
12 Media input capacity 250 sheet input cassette
13 Connectivity « |EEE — 1284 compliant
bi-directional parallel
port
++ 2.0 compliant USB port
14 Duty cycle 60,000 pages per month
15 Operating system support All windows
16 CPU Power PC 405/200 MHZ
17 Power Supply 240V ac, 50HZ
18 Power connectivity Power cable compatible with
the printer and 13A socket
outlet
19 Duplex function Standard (automatic)

~
3

WARRANTY

One year parts replacement
warrant
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8.3 MEDIUM DUTY UPS SPECIFICATIONS

ITEM DESCRIPTION MINIMUM BIDDER’S
REQUIREMENTS SPECIFICATIONS
GENERAL
SPECIFICATIONS
1 Make BRANDED
2
Model
3
Country of Origin
4 Manufacturer’s brochure and| Must be supplied
specification
TECHNICAL
SPECIFICATIONS
5
Rating 700VA
6 220 — 270V ac
Input voltage swing
7 220-240V ac
Output voltage
8
Output frequency 50-60HZ auto-sensing
9 Protection ¢+ Output overload
+¢ Input/output short circuit
10 Communication Interface Serial port communication
support
11 Design % Automatic voltage
regulation
% Mains isolation
¢ User replaceable
batteries
+» Static-automatic bypass
% Maintenance bypass
12 Battery Module +¢ 10 minute backup time

X3

%

3 year lifetime
» Sealed lead acid type
preferred

< Automatic periodic
battery tests

+¢+ Short recharge time
(maximum 5 hours for
100% run time)

¢+ Protection against

excessive discharge

DS
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8.4 SPECIFICATIONS FOR DESKTOP COMPUTERS

To be provided

121



SECTION VII - DRAWINGS

1.0

2.0

There are no drawings in this contract. (VISIT TO SITE TO RECONFIRM SHAFT SIZES IS

MANDATORY)

Shaft and lift landing door entrance dimensions have been indicated in the particular specifications as a
guide to the bidder. However, bidders shall be required to ascertain dimensions of the proposed lift shafts,
cable routes and cable lengths on site if necessary before pricing the Bills of Quantities in this Tender

Document.

D TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED

(To be completed by the Tenderer)

1. The technical schedule shall be submitted by tenderers to facilitate and enable the Project Manager to evaluate the
tenders, especially where the tenderer intends to supply or has based his tender sum on equipment which differs
in manufacture, type or performance from the specifications indicated by the Project Manager.

2. The filling of this schedule forms part of Technical Evaluation of the tenders, and bidders shall therefore be
required to indicate the type/make and country of origin of all the materials and equipment they intend to offer to
the employer in this schedule.

3. This schedule shall form part of the technical evaluation criterion, and tenderers are therefore advised to complete
the schedule as they shall be considered responsive.

ITEM | DESCRIPTION TYPE/MAKE | MODEL COUNTR
gRIGINOF

1 LIFT- IMPORTED COMPONETS

2 AUTOMATIC VOLTAGE

; STABLIZERS

BROCHURES AND TECHNICAL LITERATURE

Tenderers must enclose together with their submitted bids brochures detailing technical Literature and

specifications of the active components of the structured cabling system. The brochures shall be used to evaluate
the suitability of these components.

Any bid submitted without the brochures shall be considered technically non-responsive, and may subsequently
be disqualified
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COMMISSIONING GUIDE

FOR
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15T EDITION (2008)

Issued by:

REGIONAL ELECTRICAL & MECHANICAL ENGINEER (BS)
P.O. BOX 41191
NAIROBI.

123




A. DOCUMENTS REQUIRED

The following documentation is required for conducting tests
1. Owner’s manual
2. Specifications/Bills of Quantities
3. As Built (approved) drawings

B. SPECIAL NOTES

NA - means not applicable

NC — means not in compliance ( to clarify non compliance give more details at
the bottom of the corresponding page if necessary).

Fix — means compliance is obtained after fixing.

OK — means in compliance.

C. CONTRACT DETAILS

1. CONTRACT NO. ..ot

D. LIFTS IDENTIFICATION DETAILS
LIFT SERIAL NO. ...t e
LIET T Y PE .o e

E. DESCRIPTION OF LIFT(S) INSTALLATION

1. Lengthoftravel ... ..o
2. No.oflevelsserved (total )..........cooeiiiiiiiiie

w

No of landing doors front ..............covviiiiiiiiiiiiiiieeeeaas

Ratedload .................eeen. Kg oo, persons .......
Rated speed ......ovviriiiii m/s

Mass of counterweight ..............ocoviiiiiiiiiii kg

N o o &

Mass of EMpPty Car ........ccoviiiiiiiiiiii i kg
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F. DRAWING/DOCUMENTS

CONFIRM THAT THE DRAWING OR OTHER DOCUMENTS CONTAIN INFORMATION RELATING TO
THE FOLLOWING

ltem Details/Remarks

1. Loads and forces imposed on the building

2. Indication of the shaft enclosure dimensions

3. Dimensions of pit and headroom

4. Location of the machinery and access

5. Access spaces underneath the shaft

6. Fixation points of guide rails, maximum distance allowed between each

brackets

125



G. POWER SUPPLY

1. SPECIFIED
Power voltage ..........cocevviiiiiiiniinnnt. v
Fusing rating ... A

2. ACTUAL AT TIME OF TEST
Power voltage ............ccoooeviiiiiiiiinnt, v

Fusingrating .............coceiiiiiiiiiinnn.. A

H. LIST OF USED SAFETY COMPONENTS

ltem

Details/Remarks

1. Device for locking handing door

2. Device to prevent lift car from falling (safety gear)

3. Over speed limitation device (speed governor)

4. Buffers — Energy accumulation, non linear (car)
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Item

Details/Remarks

Buffers — Energy accumulation — non liner (cw)

Energy dissipation (car)

Energy dissipation (cw)

Device to prevent uncontrolled upward movement.

Electric switches containing electronic components
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l. MACHINERY

Item

Details/Remarks

1. Confirm that the main switch is in accordance with the
specified

2. Confirm that an electric socket outlet has been provided in the
controller.

3. Confirm that a light has been provided at the controller and operates.

4. Confirm that the safety signs are inside the MAC and SCP.

5. Confirm that the electrical emergency operation system functions
correctly

6. Confirm that the emergency release instructions are displayed in the
controller cabinet

7. Confirm that the controller cabinet is fitted with a suitable door
Lock.

8. Confirm that there is a communication device in place and
working

9. Confirm that means of lifting heavy components are available and
correctly marked (lifting accessories)

10. Confirm that the safety chain has been tested to ensure that
an earth fault will cause disconnection.

11. Confirm the installation of the surge protector
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I. THE SHAFT

CLEARANCES AND RUN BYS

Check pit/overhead dimensions by reference to approved values of the type — examination certificate.

TOLERENCES SPECIFIED MEASURED (M)

IN COMPLIANCE

DISTANCE
mm M
Overhead complies with
the value of layout
(drawing) 0,+25
Pit depth complies with
value of the layout
0,+25
Run-by between counter
weight and buffer 251495
complies with layout i
(Drawings)
Lift travel complies with | -25/+25

layout. (Drawings)

Item

Details/Remarks

1. Confirm that the above dimensions are within the specified tolerance

2. Confirm that the car buffers are in accordance with what was specified by the

manufacturer

3. Confirm that the Energy accumulation buffers
(non-linear type) have been CE marked

4. Confirm that the cwt buffers are in accordance with the manufactures

specification

5. Confirm that the Energy dissipation buffers(oil type) has been CE marked
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Item

Details/Remarks

10.

11.

12.

13.

Confirm whether Energy accumulation buffers (non-linear type) have been
CE marked

Confirm that the well lighting level above the car roof and the pit is about 50
lux

Confirm that the lighting level in front of the machine is about 200 lux

confirm that the terminal light fittings are less than 0.5m from the pit floor
and ceiling

Confirm that the lights can be switched from both the pit and controller

Confirm that an electrical outlet has been provided in the pit

Is the designation of the guide rails in accordance with the manufacturer’s
specification for the car?

Confirm that the maximum pitch of the rail fixings does not exceed the value
indicated on the lay out drawing.
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J.

THE CAR

Item

Details/Remarks

1. Confirm that the available floor conforms to that specified

2. Confirm that the inside of the car is at least 2.0m in height

3. confirm that where glass panels are used a hand rail is not fixed on the
panels

4. Confirm that the max load and manufacturers name is indicated in the car
(i.e. number of persons, load in kg and identification number)

5. Confirm that the emergency alarm device allows two way verbal
communication with a rescue service

6. Confirm that the lighting in the car gives a minimum of 50lux at floor level
and on the controls.

7. Confirm that the emergency lighting on the car roof
Operates correctly.

8. Confirm that the emergency lighting in the car operates correctly

9. Confirm that the car overload device operates correctly.

10. Confirm that the ventilation has been provided in the car.
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K.

CAR TOP

Item

Details/Remarks

Confirm that the top has been fitted with controls, stopping devices and
socket outlets.

confirm that the car top station operates correctly on:-

Movement

Stopping

Travel limits

Interaction with emergency recall drive

Confirm that the alarm device on the car roof top operates correctly

Confirm that the car roof has one clear area for standing

Confirm that the parking device on the car roof operates correctly
mechanically and electronically

Confirm that the stopping devices on the car top have been positioned
correctly and provided so that when operated they stop and prevent
movement of the car confirm double presence incase of double entrance.
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L. CAR ENTRANCE CLEARANCE

Item Details/Remarks

1. Confirm that the running clearance between the door panels and between

the panels and uprights, lintels, or sills is less than or equal to 6mm.
2. Confirm that no recess or projection on the face of the door panels exceeds

3mm.
3. Confirm the horizontal distance between car and landing door sills is

35mm or less

M. LANDING AND CAR DOOR
Item Details/Remarks

1. Confirm that the closing force limiter operates if the panel movement is

blocked.

2. Confirm that all protective devices reverse the doors

3. Confirm that each set of landing doors is capable of being unlocked from
outside with an emergency key.

4. Confirm that the doors can be opened manually within the unlocking zone.
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N. SUSPENSION CONTROLS BRAKING AND TRACTION

Item Details/Remarks

1. Confirm that the correct suspension ropes are supplied.(Check using
manufacturer’s approved drawings/documents/specifications)

2. Confirm that the suspension rope terminations are correctly made and
secure (washer, safety nut and pin).

3. Confirm that the suspension rope terminations ensure distribution of load
between the rope (spring equalizer).

4. Confirm that the car stops under emergency conditions when traveling

upwards at rated speed in the upper part of the well.

5. Confirm that the car stops under emergency conditions when traveling
downwards at rated speed with 125% rated load in lower part of the well.

6. Confirm that the car cannot be raised when the counterweight rests on a
compressed buffer.

7. Confirm that the car balance is correct.

8. Confirm that the leveling and re-leveling circuits operate correctly.
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N. CAR & COUNTERWEIGHT SAFETY GEAR & OVERSPEED PROTECTION

Item

Details/Remarks

1. Confirm that the safety gear has been CE marked

2. Confirm that the safety gear stops the car in the downward direction when
operated by the governor and engaging at the appropriate speed with load
uniformly distributed at 125% of rated load at rated speed or lower for

progressive safety.

3. Confirm that the floor of the lift is horizontal or slopping less than 5%

from the horizontal after safety gear operation.

4. Following the test confirm that no deterioration which could adversely

affect normal use of the lift has occurred.

5. Confirm that the electrical safety device operates correctly.
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O. COUNTER WEIGHT GOVERNOR

Item Details/Remark
1. Confirm that the over speed governor has been CE marked.
2. Confirm that the electrical safety device on the over speed
governor operates correctly.
3. Confirm that the electrical safety device on tension weight
detecting breakage or slack in overspeed governor safety
rope operates correctly.
Q. ASCENDING CAR PROTECTION
Item Details/Remark
1. Confirm that the protective device has been CE marked

2. Confirm that the device functions correctly with the car
ascending at not less than the rated speed.

3. Confirm that the electrical safety device on the means of
protection operates correctly (Governor Switch).
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R.

MEASUREMENT OF THE ELECTRICAL SYSTEM

Item

Details/Remark

R1.

PROTECTIVE DEVICES

Is the motor for the for the lift windings protection operating correctly. (is

the motor protected)

Is the protection for the door motor winding supplied and operating

correctly

Is the correct motor run time limiter supplied and operating time correctly

set

Confirm the that lighting and socket supply is separate from that of the lift

machine and that they have their own independent circuits

S. DOCUMENTATION

1.

Confirm that all the specified documentation has been
supplied.

USER MANUALS

WIRING DIAGRAMS

OPERATION MANUALS

STATUROTY INSPECTION

CERTIFICATES

LIFT INSPECTION REPORT BY LICENCED LIFT
INSPECTOR

HANDING OVER CERTIFICATES
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R. SIGNATURE PAGE
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FORMS AND PROCEDURES
Form of Completion Certificate

Date:

ITT No:

To:

Dear Ladies and/or Gentlemen,

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract entered into
between yourselves and the Procuring Entity dated , relating to the , we
hereby notify you that the following part (s) of the Facilities was (were) complete on the date specified below, and
that, in accordance with the terms of the Contract, the Procuring Entity hereby takes over the said part (s) of the
Facilities, together with the responsibility for care and custody and the risk of loss thereof on the date mentioned
below.

1 Description of the Facilities or part there of:

2 Date of Completion:

However, you are required to complete the outstanding items listed in the attachment hereto as soon as practicable.

This Form does not relieve you of your obligation to complete the execution of the Facilities in accordance with the
Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

Title (Project Manager)
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FORM OF OPERATIONAL ACCEPTANCE CERTIFICATE

Date:

ITT No:

To:

Dear Ladies and/or Gentlemen,

Pursuant to GCC Sub-Clause 25.3 (Operational Acceptance) of the General Conditions of the Contract entered into

between yourselves and the Procuring Entity dated ,
relating to the , we hereby notify you that the Functional Guarantees of

the following part (s) of the Facilities were satisfactorily attained on the date specified below.

1 Description of the Facilities or part there of:

2 Date of Operational Acceptance:

This Form does not relieve you of your obligation to complete the execution of the Facilities in accordance with the
Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

Title (Project Manager)
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CHANGE ORDER PROCEDURE AND FORMS

Date:

ITT No:

CONTENTS

1. General
2. Change Order Log
3. References for Changes

ANNEXES
Annex 1: Request for Change Proposal

Annex 2: Estimate for Change Proposal

Annex 3: Acceptance of Estimate

Annex 4: Change Proposal

Annex 5: Change Order

Annex 6: Pending Agreement Change Order

Annex 7: Application for Change Proposal

Change Order Procedure

1.

Note:
a)

b)

General

This section provides samples of procedures and forms for implementing changes in the Facilities during the
performance of the Contract in accordance with GCC Clause 39 (Change in the Facilities) of the General
Conditions.

Change Order Log

The Contractor shall keep an up-to-date Change Order Log to show the current status of Requests for Change
and Changes authorized or pending, as Annex 8. Entries of the Changes in the Change Order Log shall be
made to ensure that the log is up-to-date. The Contractor shall attach a copy of the current Change Order Log
in the monthly progress report to be submitted to the Procuring Entity.

References for Changes

1 Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-X-nnn.

2 Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially numbered CN-X-nnn.
3)  Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered CA-X-nnn.

4) Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-nnn.

5 Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-nnn.

Requests for Change issued from the Procuring Entity's Home Office and the Site representatives of the
Procuring Entity shall have the following respective references:

Home Office CR-H-nnn

Site CR-S-nnn

The above number “nnn” is the same for Request for Change, Estimate for Change Proposal, Acceptance of
Estimate, Change Proposal and Change Order.
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ANNEX 1. REQUEST FOR CHANGE PROPOSAL

(Procuring Entity's Form head)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

With reference to the captioned Contract, you are requested to prepare and submit a Change Proposal for the Change

noted below in accordance with the following instructions within days of the date of this
Form

1 Title of Change:

2 Change Request No.

3 Originator of Change:

4 Procuring Entity:

5. Contractor (by Application for Change Proposal No._ :

6. Brief Description of Change:

7. Facilities and/or Item No. of equipment related to the requested Change:

8. Reference drawings and/ or technical documents for the request of

Change: Drawing No./ Document No.  Description
9 Detailed conditions or special requirements on the requested Change:

10.  General Terms and Conditions:

a)  Please submit your estimate to us showing what effect the requested Change will have on the Contract
Price.

b)  Your estimate shall include your claim for the additional time, if any, for completion of the requested
Change.

c) If you have any opinion negative to the adoption of the requested Change in connection with the
conformability to the other provisions of the Contractor the safety of the Plant or Facilities, please inform
us of your opinion in your proposal of revised provisions.

d)  Any increase or decrease in the work of the Contractor relating to the services of its personnel shall be
calculated.

e)  Youshall not proceed with the execution of the work for the requested Change until we have accepted
and confirmed the amount and nature in writing.

(ProCuring ENITY'S INAITIE) .....euiiieiieieie ettt ettt ettt e ettt e e s bt e Reeteer e e te et e eaeemeemeeseeeseeneeneeseeereeneaneenneas
[0t LU L) SO OSSOSO PP TSP PUPRPTORRPPIN
(INAME OF SIGNALOTY) ...tttk b bbbt b et s s bbb e st eb oo e R e Rt e b e bt b e e s e et e et e b et

L L=T 0T S To = 1o ) OSSPSR
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ANNEX 2. ESTIMATE FOR CHANGE PROPOSAL

(Contractor's Form head)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

With reference to your Request for Change Proposal, we are pleased to notify you of the approximate cost of preparing
the below-referenced Change Proposal in accordance with GCC Sub-Clause 39.2.1 of the General Conditions. We
acknowledge that your agreement to the cost of preparing the Change Proposal, in accordance with GCC Sub-Clause
39.2.2, is required before estimating the cost for change work.

Title of Change:

Change Request No./Rev.:

Brief Description of Change:

Scheduled Impact of Change:

o~ WD

Cost for Preparation of Change Proposal:

a) Engineering (Amount)

i) Engineer hrsx rate/hr=

ii)  Draftsperson hrsx rate/hr= Sub-total hrs

iii)  Total Engineering Cost
b)  Other Cost
Total Cost (a) + (b)

(Contractor's Name)

(Signature)

(Name of signatory)

(Title of signatory)

°Costs shall be in the currencies of the Contract.
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ANNEX 3. ACCEPTANCE OF ESTIMATE
(Procuring Entity's Form head)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We hereby accept your Estimate for Change Proposal and agree that you should proceed with the preparation of the
Change Proposal.

Title of Change:
Change Request No./ Rev.:

Estimate for Change Proposal No./ Rev.:

Acceptance of Estimate No./ Rev.:

Brief Description of Change:

Other Terms and Conditions: In the event that we decide not to order the Change accepted, you shall be entitled
to compensation for the cost of preparation of Change Proposal described in your Estimate for Change Proposal
mentioned in para. 3 above in accordance with GCC Clause 39 of the General Conditions.

(Procuring Entity's Name)

(Signature)

(Name and Title of signatory)
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ANNEX 4. CHANGE PROPOSAL

(Contractor's Form head)

To:

Attention:

Date:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

In response to your Request for Change Proposal No.

, We hereby submit our

proposal as follows:

1

2

Title of Change:

Change Proposal No./Rev.:

Originator of Change:

Procuring Entity:

Contractor:

Brief Description of Change:
Reasons for Change:
Facilities and/or Item No. of Equipment related to the requested Change:

Reference drawings and/ or technical documents for the requested

Change: Drawing/ Document No. Description

Estimate of increase/ decrease to the Contract Price resulting from Change
Proposal: (Amount)

a)
b)
c)
d)
e)
f)
9)

h)

)

Direct material

Major construction equipment
Direct field labor (Total hrs)
Subcontracts

Indirect material and labor

Site supervision

Head office technical staff salaries

Process engineer hrs @ rate/hr

Project engineer hrs @ rate/hr

Equipment engineer hrs @ rate/hr
Procurement hrs@ rate/hr
Drafts person hrs@ rate/hr
Total hrs

Extraordinary costs (computer, travel, etc.)
Fee for general administration, % of Items
Taxes and customs duties

Total lump sum cost of Change Proposal
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10.

(Contractor's Name)

(Signature)

(Sum of items (a) to (j))

Cost to prepare Estimate for Change
Proposal (Amount payable if Change is not
accepted)

Additional time for Completion required due to Change Proposal

Effect on the Functional Guarantees

Effect on the other terms and conditions of the Contract

Validity of this Proposal: within [Number] days after receipt of this Proposal by the Procuring Entity

Other terms and conditions of this Change Proposal:

a)  Youare requested to notify us of your acceptance, comments or rejection of this detailed Change
Proposal within days from your receipt of this Proposal.

b)  The amount of any increase and/or decrease shall be taken into account in the adjustment of the
Contract Price.

c)  Contractor's cost for preparation of this Change Proposal:’

(Name of signatory)

Title of signatory)

*Specify where necessary.

146



ANNEX 5. CHANGE ORDER
(Procuring Entity's Form head)

To:

Attention:

Date:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We approve the Change Order for the work specified in the Change Proposal (No.
Contract Price, Time for Completion and/or other conditions of the Contract in accordance with GCC Clause 39 of

the General Conditions.

Title of Change:

), and agree to adjust the

Change Request No./Rev.:

Change Order No./ Rev.:

& wopop

Originator of Change:

Procuring Entity:

Contractor:

5. Authorized Price:

Ref. No.:

Date:

Foreign currency portion

plus Local currency portion

6. Adjustment of Time for Completion
None Increase

7. Other effects, if any

Authorized by:

Days Decrease

Date:

days

(Procuring Entity)

Accepted by:

Date:

(Contractor)
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ANNEX 6. PENDING AGREEMENT CHANGE ORDER

(Procuring Entity's Form head)

To:

Date:

Attention:
Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We instruct you to carry out the work in the Change Order detailed below in accordance with GCC Clause 39 of the
General Conditions.

1.

2.

(Procuring Entity's Name)

(Signature))

Title of Change:

Procuring Entity's Request for Change Proposal No./Rev.:

dated:

Contractor's Change Proposal No./Rev.:

Brief Description of Change:

dated:

Facilities and/or Item No. of equipment related to the requested Change:

Reference Drawings and/or technical documents for the requested Change:

Drawing/Document No. Description
Adjustment of Time for Completion:
Other change in the Contract terms:

Other terms and conditions:

(Name of signatory))

(Title of signatory))
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ANNEX 7. APPLICATION FOR CHANGE PROPOSAL

(Contractor's Form head)

To:

Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We hereby propose that the below-mentioned work be treated as a Change in the Facilities.

1

2

(Contractor's Name)

(Signature)

(Name of signatory)

(Title of signatory)

Title of Change:

Application for Change Proposal No./Rev.: dated:

Brief Description of Change:

Reasons for Change:

Order of Magnitude Estimation (in the currencies of the Contract):
Scheduled Impact of Change:

Effect on Functional Guarantees, if any:

Appendix:
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SUPPLEMENTARY INFORMATION
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PART III
CONDITIONS OF CONTRACT
AND CONTRACT FORMS
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GENERAL CONDITIONS OF CONTRACT

A Contract and Interpretation

1. Definitions

1.1 The following words and expressions shall have the meanings here by assigned to them:

“Contract” means the Contract Agreement entered into between the Procuring Entity and the
Contractor, together with the Contract Documents referred to there in; they shall constitute the
Contract, and the term “the Contract” shall in all such documents be construed accordingly.

“Contract Documents” means the documents listed in Article 1.1 (Contract Documents) of the Contract
Agreement (including any amendments thereto).

“GCC” means the General Conditions of Contract hereof. “SCC” means the Special Conditions of

Contract.

“day” means calendar day. “year” means 365 days. “month” means calendar month.

“Party” means the Procuring Entity or the Contractor, as the context requires, and “Parties” means
both of them.

“Procuring Entity” means the public entity named as such in the SCC and includes the legal successors
or permitted assigns of the Procuring Entity.

“Project Manager” means the person appointed by the Procuring Entity in the manner provided in
GCC Sub- Clause 17.1 (Project Manager) hereof and named as such in the SCC to perform the duties
delegated by the Procuring Entity.

“Contractor” means the person(s) whose Tender to perform the Contract has been accepted by the
Procuring Entity and is named as Contractor in the Contract Agreement, and includes the legal
successors or permitted assigns of the Contractor.

“Contractor's Representative” means any person nominated by the Contractor and approved by the
Procuring Entity in the manner provided in GCC Sub-Clause 17.2 (Contractor's Representative and
Construction Manager) here of to perform the duties delegated by the Contractor.

“Construction Manager” means the person appointed by the Contractor's Representative in the manner
provided in GCC Sub-Clause 17.2.4.

“Subcontractor,” including manufacturers, means any person to whom execution of any part of the
Facilities, including preparation of any design or supply of any Plant, is sub-contracted directly or
indirectly by the Contractor, and includes its legal successors or permitted assigns.

“Dispute Board” (DB) means the person or persons named as such in the SCC appointed by agreement

between the Procuring Entity and the Contractor to make a decision with respect to any dispute or
difference between the Procuring Entity and the Contractor referred to him or her by the Parties
pursuant to GCC Sub-Clause 46.1 (Dispute Board) hereof.

“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract Agreement,
subject to such additions and adjustments there to or deductions there from, as may be made pursuant
to the Contract.

“Facilities” means the Plant to be supplied and installed, as well as all the Installation Services to be
carried out by the Contractor under the Contract.
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“Plant” means permanent plant, equipment, machinery, apparatus, materials, articles and things of all
kinds to be provided and incorporated in the Facilities by the Contractor under the Contract (including
the spare parts to be supplied by the Contractor under GCC Sub-Clause7.3 here of), but does not
include Contractor's Equipment.

“Installation Services” means all those services ancillary to the supply of the Plant for the Facilities,
to be provided by the Contractor under the Contract, such as transportation and provision of marine
or other similar insurance, inspection, expediting, site preparation works (including the provision and
use of Contractor's Equipment and the supply of all construction materials required), installation,
testing, pre-commissioning, commissioning, operations, maintenance, the provision of operations
and maintenance manuals, training, etc...as the case may require.

“Contractor's Equipment” means all facilities, equipment, machinery, tools, apparatus, appliances or
things of every kind required in or for installation, completion and maintenance of Facilities that are
to be provided by the Contractor, but does not include Plant, or other things intended to form or
forming part of the Facilities.

“Country of Origin” means the countries and territories eligible as elaborated in the SCC.

“Site” means the land and other places upon which the Facilities are to be installed, and such other
land or places as may be specified in the Contract as forming part of the Site.

“Effective Date” means the date of fulfillment of all conditions stated in Article 3 (Effective Date) of
the Contract Agreement, from which the Time for Completion shall be counted.

“Time for Completion” means the time within which Completion of the Facilities as a whole (or of a
part of the Facilities where a separate Time for Completion of such part has been prescribed) is to be
attained, as referred to in GCC Clause8 and in accordance with the relevant provisions of the
Contract.

“Completion” means that the Facilities (or a specific part thereof where specific parts are specified in
the Contract) have been completed operationally and structurally and put in a tight and clean
condition, that all work in respect of Pre-commissioning of the Facilities or such specific part thereof
has been completed, and that the Facilities or specific part thereof are ready for Commissioning as
provided in GCC Clause 24 (Completion) hereof.

“Pre-commissioning” means the testing, checking and other requirements specified in the Procuring
Entity's Requirements that are to be carried out by the Contractor in preparation for Commissioning
as provided in GCC Clause24 (Completion) hereof.

“Commissioning” means operation of the Facilities or any part thereof by the Contractor following
Completion, which operation is to be carried out by the Contractor as provided in GCC Sub-Clause
25.1 (Commissioning) hereof, for the purpose of carrying out Guarantee Test(s).

“Guarantee Test(s)” means the test(s) specified in the Procuring Entity's Requirements to be carried
out to ascertain whether the Facilities or a specified part thereof is able to attain the Functional
Guarantees specified in the Appendix to the Contract Agreement titled Functional Guarantees, in
accordance with the provisions of GCC Sub-Clause25.2 (Guarantee Test) hereof.

“Operational Acceptance” means the acceptance by the Procuring Entity of the Facilities (or any part
of the Facilities where the Contract provides for acceptance of the Facilities in parts), which certifies
the Contractor's fulfillment of the Contract in respect of Functional Guarantees of the Facilities (or
the relevant part thereof) in accordance with the provisions of GCC Clause 28 (Functional
Guarantees) hereof and shall include deemed acceptance in accordance with GCC Clause 25
(Commissioning and Operational Acceptance) hereof.

“Defect Liability Period” means the period of validity of the warranties given by the Contractor
commencing at Completion of the Facilities or a part thereof, during which the Contractor is
responsible for defects with respect to the Facilities (or the relevant part thereof) as provided in GCC
Clause 27(Defect Liability) hereof.
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“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 46.4
indicating its dissatisfaction and intention to commence arbitration.

2. Contract Documents

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all documents forming
part of the Contract (and all parts thereof) are intended to be correlative, complementary and mutually
explanatory. The Contract shall be read as a whole.

3. Interpretation

3.1 Inthe Contract, except where the context requires otherwise:
a) Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also
include the singular;

99 G

C) provisions including the word “agree,” “agreed,” or “agreement” require the agreement

to be recorded in writing;

d) the word “tender” is synonymous with “Tender,” “tenderer,” with “Tenderer,” and “tender
documents” with “Tendering Document,” and

e) “written” or “in writing” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record.

The marginal words and other headings shall not be taken in to consideration in the interpretation of
these Conditions.

3.2 Incoterms

Unless inconsistent with any provision of the Contract, the meaning of any trade term and the rights
and obligations of Parties thereunder shall be as prescribed by Incoterms.

Incoterms means international rules for interpreting trade terms published by the International
Chamber of Commerce (latest edition), 38 C ours Albert 1er’ 75008 Paris, France.

3.3 Entire Agreement

3.3.1 Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement between
the Procuring Entity and Contractor with respect to the subject matter of Contract and supersedes
all communications, negotiations and agreements (whether written or oral) of Parties with respect
there to made prior to the date of Contract.

3.4  Amendment

No amendment or other variation of the Contract shall be effective unless it is in writing, is dated,
expressly refers to the Contract, and is signed by a duly authorized representative of each Party
hereto.

3.5 Independent Contractor

The Contractor shall be an independent contract or performing the Contract. The Contract does not
create any agency, partnership, joint venture or other joint relationship between the Parties hereto.
Subject to the provisions of the Contract, the Contractor shall be solely responsible for the manner
in which the Contract is performed. All employees, representatives or Subcontractors engaged by
the Contractor in connection with the performance of the Contract shall be under the complete
control of the Contractor and shall not be deemed to be employees of the Procuring Entity, and
nothing contained in the Contractor in any subcontract awarded by the Contractor shall be construed
to create any contractual relationship between any such employees, representatives or
Subcontractors and the Procuring Entity.
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3.6

3.6.1

3.6.2

3.7

3.8

4.3

5.3

5.4

9.5

6.1

6.2

Non-Waiver

Subject to GCC Sub-Clause 3.6.2 below, no relaxation, forbearance, delay or indulgence by
either Party in enforcing any of the terms and conditions of the Contract or the granting of time
by either Party to the other shall prejudice, affect or restrict the rights of that Party under the
Contract, nor shall any waiver by either Party of any breach of Contract operate as waiver of
any subsequent or continuing breach of Contract.

Any waiver of a Party's rights, powers or remedies under the Contract must be in writing, must
be dated and signed by an authorized representative of the Party granting such waiver, and must
specify the right and the extent to which it is being waived.

Severability

If any provision or condition of the Contract is prohibited or rendered invalid or unenforceable,
such prohibition, in validity or unenforced ability shall not affect the validity or enforce ability
of any other provisions and conditions of the Contract.

Country of Origin

“Origin” means the place where the plant and component parts thereof are mined, grown,
produced or manufactured, and from which the services are provided. Plant components are
produced when, through manufacturing, processing, or substantial or major assembling of
components, a commercially recognized product results that is substantially in its basic
characteristics or in purpose or utility from its components.

Communications

Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,

determinations, notices, requests and discharges, these communications shall be:

a Inwriting and delivered against receipt; and

b delivered, sent or transmitted to the address for the recipient's communications as stated in
the Contract Agreement.

When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When
a notice is issued to a Party, by the other Party or the Project Manager, a copy shall be sent to
the Project Manager or the other Party, as the case may be.

Law and Language

The Contract shall be governed by in accordance with laws of Kenya

The ruling language of the Contract shall be English Language.

The language for communications shall be the English language.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and
Asset Disposal Act, 2015, Section 62 as set forth in Section ......” Declaration not to engage in
corruption”. The tender submitted by a person shall include a declaration that the person shall
not engage in any corrupt or fraudulent practice and a declaration that the person or his or her
sub-contractors are not debarred from participating in public procurement proceedings.
Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the PPRA to inspect all
accounts, records and other documents relating to any initial selection process, prequalification

process, tender submission, proposal submission, and contract performance (in the case of
award), and to have them audited by auditors appointed by the PPRA.
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7.1

7.2

7.3

8.1

8.2

9.1

9.2

9.3

Subject Matter of Contract
Scope of Facilities

Unless otherwise expressly limited in the Procuring Entity's Requirements, the Contractor's
obligations cover the provision of all Plant and the performance of all Installation Services
required for the design, and the manufacture (including procurement, quality assurance,
construction, installation, associated civil works, Pre- commissioning and delivery) of the Plant,
and the installation, completion and commissioning of the Facilities in accordance with the
plans, procedures, specifications, drawings, codes and any other documents as specified in the
Section, Procuring Entity's Requirements. Such specifications include, but are not limited to,
the provision of supervision and engineering services; the supply of labor, materials, equipment,
spare parts (as specified in GCC Sub-Clause 7.3 below) and accessories; Contractor's
Equipment; construction utilities and supplies; temporary materials, structures and facilities;
transportation (including, without limitation, unloading and hauling to, from and at the Site);
and storage, except for those supplies, works and services that will be provided or performed
by the Procuring Entity, asset for thin the Appendix to the Contract Agreement titled Scope of
Works and Supply by the Procuring Entity.

The Contractor shall, unless specifically excluded in the Contract, perform all such work and/or
supply all such items and materials not specifically mentioned in the Contract but that can be
reasonably inferred from the Contract as being required for attaining Completion of the
Facilities as if such work and/or items and materials were expressly mentioned in the Contract.

In addition to the supply of Mandatory Spare Parts included in the Contract, the Contractor
agrees to supply spare parts required for the operation and maintenance of the Facilities for the
period specified in the SCC and the provisions, if any, specified in the SCC. However, the
identity, specifications and quantities of such spare parts and the terms and conditions relating
to the supply there of are to be agreed between the Procuring Entity and the Contractor, and the
price of such spare parts shall be that given in Price Schedule No.6, which shall be added to the
Contract Price. The price of such spare parts shall include the purchase price there for and other
costs and expenses (including the Contractor's fees) relating to the supply of spare parts.

Time for Commencement and Completion

The Contractor shall commence work on the Facilities within the period specified in the SCC
and without prejudice to GCC Sub-Clause 26.2 hereof, the Contractor shall thereafter proceed
with the Facilities in accordance with the time schedule specified in the Appendix to the
Contract Agreement titled Time Schedule.

The Contractor shall attain Completion of the Facilities or of a part where a separate time for
Completion of such part is specified in the Contract, within the time stated in the SCC or within
such extended time to which the Contractor shall be entitled under GCC Clause 40 hereof.

Contractor's Responsibilities

The Contractor shall design, manufacture including associated purchases and/or subcontracting,
install and complete the Facilities in accordance with the Contract. When completed, the
Facilities should be fit for the purposes for which they are intended as defined in the Contract.
The Contractor confirms that it has entered in to this Contract on the basis of a proper
examination of the data relating to the Facilities including any data as to boring tests provided
by the Procuring Entity, and on the basis of information that the Contractor could have obtained
from a visual inspection of the Site if access there to was available and of other data readily
available to it relating to the Facilities as of the date twenty-eight (28) days prior to Tender
submission. The Contractor acknowledges that any failure to acquaint itself with all such data
and information shall not relieve its responsibility for properly estimating the difficulty or cost
of successfully performing the Facilities.

The Contractor shall acquire and pay for all permits, approvals and /or licenses from all local,
state or national government authorities or public service undertakings in the country where the
Site is located which such authorities or undertakings require the Contractor to obtain in its
name and which are necessary for the performance of the Contract, including, without
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9.4

9.5

9.6

9.7

9.8

10
10.1

10.2

10.3

10.4

limitation, visas for the Contractor's and Subcontractor's personnel and entry permits for all
imported Contractor's Equipment. The Contractor shall acquire all other permits, approvals
and/or licenses that are not the responsibility of the Procuring Entity under GCC Sub-
Clause10.3 hereof and that are necessary for the performance of the Contract.

The Contractor shall comply with all laws in force in the country where the Facilities are to be
implemented. The laws will include all local, state, national or other laws that affect the
performance of the Contract and bind upon the Contractor. The Contractor shall indemnify and
hold harmless the Procuring Entity from and against any and all liabilities, damages, claims,
fines, penalties and expenses of whatever nature arising or resulting from the violation of such
laws by the Contractor or its personnel, including the Subcontractors and their personnel, but
without prejudice to GCC Sub-Clause 10.1 hereof.

Any Plant and Installation Services that will be incorporated in or be required for the Facilities
and other supplies shall have their origin as specified under GCC Clause 1 (Country of Origin).
Any subcontractors retained by the Contractor shall be from a country as specified in GCC
Clausel Country of Origin).

If the Contractor is a joint venture, or association (JV) of two or more persons, all such persons
shall be jointly and severally bound to the Procuring Entity for the fulfillment of the provisions
of the Contract, and shall designate one of such persons to act as a leader with authority to bind
the JV. The composition or the constitution of the JV shall not be altered without the prior
consent of the Procuring Entity.

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions the Contractor shall
permit and shall cause its subcontractors and sub-consultants to permit, PPRA and/or persons
appointed by PPRA to inspect the Site and/or the accounts and records relating to the
procurement process, selection and/or contract execution, and to have such accounts and records
audited by auditors appointed by PPRA. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 6.1 which provides, interalia, that acts intended to
materially impede the exercise of the PPRA's inspection and audit rights constitute a prohibited
practice subject to contract termination.

The Contractor shall conform to the sustainable procurement contractual provisions, if and as
specified in the SCC.

Procuring Entity's Responsibilities

All information and/or data to be supplied by the Procuring Entity as described in the Appendix
to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity, shall be
deemed to be accurate, except when the Procuring Entity expressly states otherwise.

The Procuring Entity shall be responsible for acquiring and providing legal and physical
possession of the Site and access thereto, and for providing possession of and access to all other
areas reasonably required for the proper execution of the Contract, including all requisite rights
of way, as specified in the Appendix to the Contract Agreement titled Scope of Works and
Supply by the Procuring Entity. The Procuring Entity shall give full possession of an accord all
rights of access there to on or before the date (s) specified in that Appendix.

The Procuring Entity shall acquire and pay for all permits, approvals and/or licenses from all
local, state or national government authorities or public service under takings in the country
where the Site is located which such authorities or under takings require the Procuring Entity to
obtain in the Procuring Entity's name, (b) are necessary for the execution of the Contract,
including those required for the performance by both the Contractor and the Procuring Entity of
their respective obligations under the Contract, and (c) are specified in the Appendix (Scope of
Works and Supply by the Procuring Entity).

If requested by the Contractor, the Procuring Entity shall use its best endeavors to assist the
Contractor in obtaining in a timely and expeditious manner all permits, approvals and/or licenses
necessary for the execution of the Contract from all local, state or national government
authorities or public service under takings that such authorities or undertakings require the
Contractor or Subcontractors or the personnel of the Contractor or Subcontractors, as the case
may be, to obtain.
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10.5

10.6

10.7

10.8

11
111

11.2

11.3

12
121

12.2

12.3

124

13

131

13.2

Unless otherwise specified in the Contract or agreed upon by the Procuring Entity and the
Contractor, the Procuring Entity shall provide sufficient, properly qualified operating and
maintenance personnel; shall supply and make available all raw materials, utilities, lubricants,
chemicals, catalysts, other materials and facilities; and shall perform all work and services of
whatsoever nature, including those required by the Contractor to properly carry out Pre-
commissioning, Commissioning and Guarantee Tests, all in accordance with the provisions of
the Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring
Entity, at or before the time specified in the program furnished by the Contractor under GCC
Sub-Clause18.2 hereof and in the manner thereupon specified or as otherwise agreed upon by
the Procuring Entity and the Contractor.

The Procuring Entity shall be responsible for the continued operation of the Facilities after
Completion, in accordance with GCC Sub-Clause 24.8, and shall be responsible for facilitating
the Guarantee Test (S) for the Facilities, in accordance with GCC Sub-Clause 25.2.

All costs and expenses involved in the performance of the obligations under this GCC Clause
10 shall be the responsibility of the Procuring Entity, save those to be incurred by the Contractor
with respect to the performance of Guarantee Tests, in accordance with GCC Sub-Clause25.2.
In the event that the Procuring Entity shall be in breach of any of his obligations under this
Clause, the additional cost incurred by the Contractor in consequence there of shall be
determined by the Project Manager and added to the Contract Price.

Payment
Contract Price

Contract as specified in Article 2 (Contract Price and Terms of Payment) of the Contract
Agreement.

Unless an adjustment clause is provided for in the SCC, the Contract Price shall be a firm lump
sum not subject to any alteration, except in the event of a Change in the Facilities or as otherwise
provided in the Contract.

Subject to GCC Sub-Clauses 9.2,10.1 and 35 hereof, the Contractor shall be deemed to have
satisfied itself as to the correctness and sufficiency of the Contract Price, which shall, except as
otherwise provided for in the Contract, cover all its obligations under the Contract.

Terms of Payment

The Contract Price shall be paid as specified in Article 2 (Contract Price and Terms of Payment)
of the Contract Agreement and in the Appendix to the Contract Agreement titled Terms and
Procedures of Payment, which also outlines the procedures to be followed in making application
for and processing payments.

No payment made by the Procuring Entity herein shall be deemed to constitute acceptance by
the Procuring Entity of the Facilities or any part (s) thereof.

In the event that the Procuring Entity fails to make any payment by its respective due date or
within the period set for thin the Contract, the Procuring Entity shall pay to the Contractor
interest on the amount of such delayed payment at the rate(s) shown in the Appendix to the
Contract Agreement titled Terms and Procedures of Payment, for the period of delay until
payment has been made in full, whether before or after judgment or arbitrage award.

The currency or currencies in which payments are made to the Contractor under this Contract
shall be specified in the Appendix to the Contract Agreement titled Terms and Procedures of
Payment, subject to the general principle that payments will be made in the currency or
currencies in which the Contract Price has been stated in the Contractor's Tender.

Securities

Issuance of Securities

The Contractor shall provide the securities specified below in favor of the Procuring Entity at
the times, and in the amount, manner and form specified below.

Advance Payment Security
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13.2.1The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide
a security in an amount equal to the advance payment calculated in accordance with the
Appendix to the Contract Agreement titled Terms and Procedures of Payment, and in the same
currency or currencies.

13.2.2The security shall be in the form provided in the Tendering documents or in another form
acceptable to the Procuring Entity. The amount of the security shall be reduced in proportion to
the value of the Facilities executed by and paid to the Contractor from time to time, and shall
automatically become null and void when the full amount of the advance payment has been
recovered by the Procuring Entity. The security shall be returned to the Contractor immediately
after its expiration.

13.3 Performance Security

13.3.1The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide
a security for the due performance of the Contract in the amount specified in the SCC.

13.3.2The Performance Security shall be denominated in the currency or currencies of the Contract,
or in a freely convertible currency acceptable to the Procuring Entity, and shall be in the form
provided in Section X, Contract Forms, corresponding to the type of bank guarantee stipulated
by the Procuring Entity in the SCC, or in another form acceptable to the Procuring Entity.

13.3.3Unless otherwise specified in the SCC, the security shall be reduced by half on the date of the
Operational Acceptance. The Security shall become null and void, or shall be reduced prorata
to the Contract Price of a part of the Facilities for which a separate Time for Completion is
provided, five hundred and forty (540) days after Completion of the Facilities or three hundred
and sixty five (365) days after Operational Acceptance of the Facilities, whichever occurs first;
provided, however, that if the Defects Liability Period has been extended on any part of the
Facilities pursuant to GCC Sub-Clause27.8 hereof, the Contractor shall issue an additional
security in an amount proportionate to the Contract Price of that part. The security shall be
returned to the Contractor immediately after its expiration, provided, however, that if the
Contractor, pursuant to GCC Sub- Clause 27.10, is liable for an extended defect liability
obligation, the Performance Security shall be extended for the period specified in the SCC
pursuant to GCC Sub-Clause 27.10 and up to the amount specified in the SCC.

13.3.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts
to which the Procuring Entity is entitled under the Contract. The Procuring Entity shall
indemnify and hold the Contractor harmless against and from all damages, losses and expenses
(including legal fees and expenses) resulting from a claim under the Performance Security to
the extent to which the Procuring Entity was not entitled to make the claim.

14  Taxes and Duties

14.1 Except as otherwise specifically provided in the Contract, the Contractor shall bear and pay all
taxes, duties, levies and charges assessed on the Contractor, its Subcontractors or their
employees by all municipal, state or national government authorities in connection with the
Facilities in and outside of the country where the Site is located.

14.2 If any tax exemptions, reductions, allowances or privileges may be available to the Contractor
in Kenya, the Procuring Entity shall use its best endeavors to enable the Contractor to benefit
from any such tax savings to the maximum allowable extent.

14.3 For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2
(Contract Price and Terms of Payment) of the Contract Agreement is based on the taxes, duties,
levies and charges prevailing at the date twenty-eight (28) days prior to the date of Tender
submission in Kenya (hereinafter called “Tax” in this GCC Sub-Clause14.4). If any rates of Tax
are increased or decreased, a new Tax is introduced, an existing Tax is abolished, or any change
in interpretation or application of any Tax occurs in the course of the performance of Contract,
which was or will be assessed on the Contractor, Subcontractors or their employees in
connection with performance of the Contract, an equitable adjustment of the Contract Price shall
be made to fully take in to account any such change by addition to the Contract Price or
deduction therefrom, as the case may be, in accordance with GCC Clause36 hereof.
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Intellectual Property
License/Use of Technical Information

For the operation and maintenance of the Plant, the Contractor hereby grants a non-exclusive
and non- transferable license (without the right to sub-license) to the Procuring Entity under the
patents, utility models or other industrial property rights owned by the Contractor or by a third
Party from whom the Contractor has received the right to grant licenses there under, and shall
also grant to the Procuring Entity a non-exclusive and non-transferable right (without the right
to sub-license) to use the know-how and other technical information disclosed to the Procuring
Entity under the Contract. Nothing contained herein shall be construed as transferring ownership
of any patent, utility model, trademark, design, copyright, know-how or other intellectual
property right from the Contractor or any third Party to the Procuring Entity.

The copy right in all drawings, documents and other materials containing data and information
furnished to the Procuring Entity by the Contractor here in shall remain vested in the Contractor
or, if they are furnished to the Procuring Entity directly or through the Contractor by any third
Party, including suppliers of materials, the copy right in such materials shall remain vested in
such third Party.

Confidential Information

The Procuring Entity and the Contractor shall keep confidential and shall not, without the
written consent of the other Party hereto, divulge to any third Party any documents, data or other
information furnished directly or indirectly by the other Party hereto in connection with the
Contract, whether such information has been furnished prior to, during or following termination
of the Contract. Notwithstanding the above, the Contractor may furnish to its Subcontractor (s)
such documents, data and other information it receives from the Procuring Entity to the extent
required for the Subcontractor (s) to perform its work under the Contract, in which event the
Contractor shall obtain from such Subcontractor (s) an under taking of confidentiality similar to
that imposed on the Contractor under this GCC Clausel6.

The Procuring Entity shall not use such documents, data and other information received from
the Contractor for any purpose other than the operation and maintenance of the Facilities.
Similarly, the Contractor shall not use such documents, data and other information received
from the Procuring Entity for any purpose other than the design, procurement of Plant,
construction or such other work and services as are required for the performance of the Contract.

The obligation of a Party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply

to that information which

a Now or here after enters the public domain through no fault of that Party

b can be proven to have been possessed by that Party at the time of disclosure and which was
not previously obtained, directly or indirectly, from the other Party hereto

¢ otherwise lawfully becomes available to that Party from a third Party that has no obligation
of confidentiality.

The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of
confidentiality given by either of the Parties hereto prior to the date of the Contract in respect
of the Facilities or any part thereof.

The provisions of this GCC Clause 16 shall survive termination, for whatever reason, of the
Contract.

Execution of the Facilities
Representatives
Project Manager

If the Project Manager is not named in the Contract, then within fourteen (14) days of the
Effective Date, the Procuring Entity shall appoint and notify the Contractor in writing of the
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name of the Project Manager. The Procuring Entity may from time to time appoint some other
person as the Project Manager in place of the person previously so appointed, and shall give a
notice of the name of such other person to the Contractor without delay. No such appointment
shall be made at such a time or in such a manner as to impede the progress of work on the
Facilities. Such appointment shall only take effect upon receipt of such notice by the Contractor.
The Project Manager shall represent and act for the Procuring Entity at all times during the
performance of the Contract. All notices, instructions, orders, certificates, approvals and all
other communications under the Contract shall be given by the Project Manager, except as here
in otherwise provided.

All notices, instructions, information and other communications given by the Contractor to the
Procuring Entity under the Contract shall be given to the Project Manager, except as herein
otherwise provided.

17.2 Contractor's Representative & Construction Manager

17.2.11f the Contractor's Representative is not named in the Contract, then within fourteen (14) days
of the Effective Date, the Contractor shall appoint the Contractor's Representative and shall
request the Procuring Entity in writing to approve the person so appointed. If the Procuring
Entity makes no objection to the appointment within fourteen (14) days, the Contractor's
Representative shall be deemed to have been approved. If the Procuring Entity objects to the
appointment within fourteen (14) days giving the reason therefor, then the Contractor shall
appoint a replacement within fourteen (14) days of such objection, and the foregoing provisions
of this GCC Sub-Clausel17.2.1 shall apply thereto.

17.2.2 The Contractor's Representative shall represent and act for the Contractor at all times during the
performance of the Contract and shall give to the Project Manager all the Contractor's notices,
instructions, information and all other communications under the Contract.

17.2.3 All notices, instructions, information and all other communications given by the Procuring
Entity or the Project Manager to the Contractor under the Contract shall be given to the
Contractor's Representative or, in its absence, its deputy, except as herein otherwise provided.

17.2.4The Contractor shall not revoke the appointment of the Contractor's Representative without the
Procuring Entity's prior written consent, which shall not be unreasonably withheld. If the
Procuring Entity consents thereto, the Contractor shall appoint some other person as the
Contractor's Representative, pursuant to the procedure set out in GCC Sub-Clause 17.2.1.

17.2.5The Contractor's Representative may, subject to the approval of the Procuring Entity which shall
not be unreasonably withheld, at any time delegate to any person any of the powers, functions
and authorities vested in him or her. Any such delegation may be revoked at any time. Any such
delegation or revocation shall be subject to a prior notice signed by the Contractor's
Representative, and shall specify the powers, functions and authorities there by delegated or
revoked. No such delegation or revocation shall take effect unless and until a copy there of has
been delivered to the Procuring Entity and the Project Manager.

17.2.6 Any actor exercise by any person of powers, functions and authorities so delegated to him or
her in accordance with this GCC Sub-Clause 17.2.3 shall be deemed to be an actor exercise by
the Contractor's Representative.

17.2.7From the commencement of installation of the Facilities at the Site until Completion, the
Contractor's Representative shall appoint a suitable person as the Construction Manager. The
Construction Manager shall supervise all work done at the Site by the Contractor and shall be
present at the Site throughout normal working hours except when on leave, sick or absent for
reasons connected with the proper performance of the Contract. Whenever the Construction
Manager is absent from the Site, a suitable person shall be appointed to act as the Construction
Manager's deputy.

17.2.8 The Procuring Entity may by notice to the Contractor object to any representative or person
employed by the Contractor in the execution of the Contract who, in the reasonable opinion of
the Procuring Entity, may be have inappropriately, may be incompetent or negligent, or may
commit a serious breach of the Site regulations provided under GCC Sub-Clause 22.4. The
Procuring Entity shall provide evidence of the same, where upon the Contractor shall remove
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such person from the Facilities.

17.2.9 If any representative or person employed by the Contractor is removed in accordance with GCC

18

18.1

18.2

18.3

18.4

185

Sub-Clause 17.2.5, the Contractor shall, where required, promptly appoint a replacement.

Work Program

Contractor's Organization

The Contractor shall supply to the Procuring Entity and the Project Manager a chart showing
the proposed organization to be established by the Contractor for carrying out work on the
Facilities within twenty-one (21) days of the Effective Date. The chart shall include the
identities of the key personnel and the curricula vitae of such key personnel to be employed
shall be supplied together with the chart. The Contractor shall promptly inform the Procuring
Entity and the Project Manager in writing of any revision or alteration of such an organization
chart.

Program of Performance

Within twenty-eight (28) days after the Effective Date, the Contractor shall submit to the Project
Manager a detailed program of performance of the Contract, made in a form acceptable to the
Project Manager and showing the sequence in which it proposes to design, manufacture,
transport, assemble, install and pre- commission the Facilities, as well as the date by which the
Contractor reasonably requires that the Procuring Entity shall have fulfilled its obligations under
the Contract so as to enable the Contractor to execute the Contract in accordance with the
program and to achieve Completion, Commissioning and Acceptance of the Facilities in
accordance with the Contract. The program so submitted by the Contractor shall accord with
the Time Schedule included in the Appendix to the Contract Agreement titled Time Schedule,
and any other dates and periods specified in the Contract. The Contractor shall update and revise
the program as and when appropriate or when required by the Project Manager, but without
modification in the Times for Completion specified in the SCC pursuant to Sub-Clause 8.2 and
any extension granted in accordance with GCC Clause 40, and shall submit all such revisions
to the Project Manager.

Progress Report

The Contractor shall monitor progress of all the activities specified in the program referred to
in GCC Sub- Clause 18.2 above, and supply a progress report to the Project Manager every
month.

The progress report shall be in a form acceptable to the Project Manager and shall indicate: (a)
percentage completion achieved compared with the planned percentage completion for each
activity; and (b) where any activity is behind the program, giving comments and likely
consequences and stating the corrective action being taken.

Progress of Performance

If at any time the Contractor's actual progress falls behind the program referred to in GCC Sub-
Clause 18.2, or it becomes apparent that it wills of all behind, the Contractor shall, at the request
of the Procuring Entity or the project Manager, prepare and submit to the Project Manager a
revised program, taking into account the prevailing circumstances, and shall notify the Project
Manager of the steps being taken to expedite progress so as to attain Completion of the Facilities
within the Time for Completion under GCC Sub-Clause 8.2, any extension thereof entitled
under GCC Sub-Clause 40.1, or any extended period as may otherwise be agreed upon between
the Procuring Entity and the Contractor.

Procedures

The Contract shall be executed in accordance with the Contract Documents including the
procedures given in the Forms and Procedures of the Procuring Entity's Requirements.
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The Contractor may execute the Contract in accordance with its own standard project execution
plans and procedures to the extent that they do not conflict with the provisions contained in the
Contract.

19  Subcontracting

19.1 The Appendix to the Contract Agreement titled List of Major Items of Plant and Installation
Services and List of Approved Subcontractors, specifies major items of supply or services and
a list of approved Subcontractors against each item, including manufacturers. In so far as no
Subcontractors are listed against any such item, the Contractor shall prepare a list of
Subcontractors for such item for inclusion in such list. The Contractor may from time to time
propose any addition to or deletion from any such list. The Contractor shall submit any such list
or any modification thereto to the Procuring Entity for its approval in sufficient time so as not
to impede the progress of work on the Facilities. Such approval by the Procuring Entity for any
of the Subcontractors shall not relieve the Contractor from any of its obligations, duties or
responsibilities under the Contract.

19.2 The Contractor shall select and employ its Subcontractors for such major items from those listed
in the lists referred to in GCC Sub-Clause19.1.

19.3 For items or parts of the Facilities not specified in the Appendix to the Contract Agreement
titled List of Major Items of Plant and Installation Services and List of Approved
Subcontractors, the Contractor may employ such Subcontractors as it may select, at its
discretion.

19.4 Each sub-contract shall include provisions which would entitle the Procuring Entity to require
the sub-contract to be assigned to the Procuring Entity under GCC19.5 (if and when applicable),
or in event of termination by the Procuring Entity under GCC 42.2.

19.5 If a subcontractor's obligations extend beyond the expiry date of the relevant Defects Liability
Period and the Project Manager, prior to that date, instructs the Contractor to assign the benefits
of such obligations to the Procuring Entity, then the Contractor shall do so.

20" Design and Engineering
20.1 Specifications and Drawings

20.1.1The Contractor shall execute the basic and detailed design and the engineering work in
compliance with the provisions of the Contract, or where not so specified, in accordance with
good engineering practice.

20.1.2The Contractor shall be responsible for any discrepancies, errors or omissions in the
specifications, drawings and other technical documents that it has prepared, whether such
specifications, drawings and other documents have been approved by the Project Manager or
not, provided that such discrepancies, errors or omissions are not because of inaccurate
information furnished in writing to the Contractor by or on behalf of the Procuring Entity.

20.1.2The Contractor shall be entitled to disclaim responsibility for any design, data, drawing,
specification or other document, or any modification thereof provided or designated by or on
behalf of the Procuring Entity, by giving a notice of such disclaimer to the Project Manager.

20.2 Codes and Standards

Wherever references are made in the Contract to codes and standards in accordance with which
the Contract shall be executed, the edition or the revised version of such codes and standards
current at the date twenty-eight (28) days prior to date of Tender submission shall apply unless
otherwise specified. During Contract execution, any changes in such codes and standards shall
be applied subject to approval by the Procuring Entity and shall be treated in accordance with
GCC Clause 39.

20.3 Approval/ Review of Technical Documents by Project Manager.

20.3.1 The Contractor shall prepare or cause its Subcontractors to prepare, and furnish to the Project
Manager the documents listed in the Appendix to the Contract Agreement titled List of
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Documents for Approval or Review, for its approval or review as specified and in accordance
with the requirements of GCC Sub-Clause 18.2 (Program of Performance).

20.3.2 Any part of the Facilities covered by or related to the documents to be approved by the Project
Manager shall be executed only after the Project Manager's approval thereof.

GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project
Manager's approval, but not to those furnished to the Project Manager for its review only.

20.2.3Within fourteen (14) days after receipt by the Project Manager of any document requiring the
Project Manager's approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager
shall either return one copy thereof to the Contractor with its approval endorsed there on or shall
notify the Contractor in writing of its disapproval thereof and the reasons therefor and the
modifications that the Project Manager proposes.
If the Project Manager fails to take such action within the said fourteen (14) days, then the said
document shall be deemed to have been approved by the Project Manager.

20.3.4The Project Manager shall not disapprove any document, except on the grounds that the
document does not comply with the Contractor that it is contrary to good engineering practice.

20.3.51f the Project Manager disapproves the document, the Contractor shall modify the document
and resubmit it for the Project Manager's approval in accordance with GCC Sub-Clause 20.3.2.
If the Project Manager approves the document subject to modification(s), the Contractor shall
make the required modification (s), where upon the document shall be deemed to have been
approved.

20.3.61If any dispute or difference occurs between the Procuring Entity and the Contractor in
connection with or arising out of the disapproval by the Project Manager of any document and/or
any modification (s) there to that cannot be settled between the Parties within a reasonable
period, then such dispute or difference may be referred to a Dispute Board for determination in
accordance with GCC Sub-Clause 46.1 hereof. If such dispute or difference is referred to a
Dispute Board, the Project Manager shall give instructions as to whether and if so, how,
performance of the Contract is to proceed. The Contractor shall proceed with the Contract in
accordance with the Project Manager's instructions, provided that if the Dispute Board upholds
the Contractor's view on the dispute and if the Procuring Entity has not given notice under GCC
Sub-Clause 46.3 hereof, then the Contractor shall be reimbursed by the Procuring Entity for any
additional costs incurred by reason of such instructions and shall be relieved of such
responsibility or liability in connection with the dispute and the execution of the instructions as
the Dispute Board shall decide, and the Time for Completion shall be extended accordingly.

20.3.7 The Project Manager's approval, with or without modification of the document furnished by the
Contractor, shall not relieve the Contractor of any responsibility or liability imposed upon it by
any provisions of the Contract except to the extent that any subsequent failure results from
modifications required by the Project Manager.

20.3.8 The Contractor shall not depart from any approved document unless the Contractor has first
submitted to the Project Manager an amended document and obtained the Project Manager's
approval thereof, pursuant to the provisions of this GCC Sub-Clause 20.3.

If the Project Manager requests any change in any already approved document and/or in any
document based there on, the provisions of GCC Clause 39 shall apply to such request.
21  Procurement

21.1 Plant
Subject to GCC Sub-Clause 14.2, the Contractor shall procure and transport all Plant in an
expeditious and orderly manner to the Site.

21.2 Procuring Entity-Supplied Plant

If the Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring
Entity, provides that the Procuring Entity shall furnish any specific items to the Contractor, the
following provisions shall apply:
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21.2.1 The Procuring Entity shall, at its own risk and expense, transport each item to the place
on or near the Site as agreed upon by the Parties and make such item available to the
Contractor at the time specified in the program furnished by the Contractor, pursuant to
GCC Sub-Clause18.2, unless otherwise mutually agreed.

21.2.2 Upon receipt of such item, the Contractor shall inspect the same visually and notify the
Project Manager of any detected shortage, defect or default. The Procuring Entity shall
immediately remedy any shortage, defector default, or the Contractor shall, if practicable
and possible, at the request of the Procuring Entity, remedy such shortage, defect or
default at the Procuring Entity's cost and expense. After inspection, such item shall fall
under the care, custody and control of the Contractor. The provision of this GCC Sub-
Clause21.2.2 shall apply to any item supplied to remedy any such shortage or default or
to substitute for any defective item, or shall apply to defective items that have been
repaired.

21.2.3 The foregoing responsibilities of the Contractor and its obligations of care, custody and
control shall not relieve the Procuring Entity of liability for any undetected shortage,
defect or default, nor place the Contractor under any liability for any such shortage,
defect or default whether under GCC Clause 27 or under any other provision of Contract.

21.3 Transportation

21.3.1The Contractor shall at its own risk and expense transport all the materials and the Contractor's

Equipment to the Site by the mode of transport that the Contractor judges most suitable under
all the circumstances.

21.3.2Unless otherwise provided in the Contract, the Contractor shall be entitled to select any safe

mode of transport operated by any person to carry the materials and the Contractor's Equipment.

21.3.3Upon dispatch of each shipment of materials and the Contractor's Equipment, the Contractor

shall notify the Procuring Entity by telex, cable, facsimile or electronic means, of the description
of the materials and of the Contractor's Equipment, the point and means of dispatch, and the
estimated time and point of arrival in the Kenya, if applicable, and at the Site. The Contractor
shall furnish the Procuring Entity with relevant shipping documents to be agreed upon between
the Parties.

21.3.4The Contractor shall be responsible for obtaining, if necessary, approvals from the authorities

for transportation of the materials and the Contractor's Equipment to the Site. The Procuring
Entity shall use its best endeavors in a timely and expeditious manner to assist the Contractor
in obtaining such approvals, if requested by the Contractor. The Contractor shall indemnify and
hold harmless the Procuring Entity from and against any claim for damage to roads, bridges or
any other traffic facilities that may be caused by the transport of the materials and the
Contractor's Equipment to the Site.

21.4 Customs Clearance

21.4.1The Contractor shall, at its own expense, handle all imported materials and Contractor's

22

Equipment at the point(s) of import and shall handle any formalities for customs clearance,
subject to the Procuring Entity's obligations under GCC Sub-Clause 14.2, provided that if
applicable laws or regulations require any application or act to be made by or in the name of the
Procuring Entity, the Procuring Entity shall take all necessary steps to comply with such laws
or regulations. In the event of delays in customs clearance that are not the fault of the Contractor,
the Contractor shall be entitled to an extension in the Time for Completion, pursuant to GCC
Clause40.

Installation

22.1 Setting Out/ Supervision
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22.1.1Bench Mark: The Contractor shall be responsible for the true and proper setting-out of the
Facilities in relation to bench marks, reference marks and lines provided to it in writing by or
on behalf of the Procuring Entity.

If, at any time during the progress of installation of the Facilities, any error shall appear in the
position, level or alignment of the Facilities, the Contractor shall forth with notify the Project
Manager of such error and, at its own expense, immediately rectify such error to the reasonable
satisfaction of the Project Manager. If such error is based on incorrect data provided in writing
by or on behalf of the Procuring Entity, the expense of rectifying the same shall be borne by the
Procuring Entity.

22.1.2 Contractor's Supervision: The Contractor shall give or provide all necessary superintendence
during the installation of the Facilities, and the Construction Manager or its deputy shall be
constantly on the Site to provide full-time super intendance of the installation. The Contractor
shall provide and employ only technical personnel who are skilled and experienced in their
respective callings and supervisory staff who are competent to adequately supervise the work at
hand.

22.2 Labor:

22.2.1Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the
engagement of all staff and labor, local or otherwise, and for their payment, housing, feeding
and transport.

The Contractor shall provide and employ on the Site in the installation of the Facilities such
skilled, semi- skilled and unskilled labor as is necessary for the proper and timely execution of
the Contract. The Contractor is encouraged to use local labor that has the necessary skills.

The Contractor shall be responsible for obtaining all necessary permit(s) and/or visa(s) from the
appropriate authorities for the entry of all labor and personnel to be employed on the Site into
Kenya. The Procuring Entity will, if requested by the Contractor, use his best endeavors in a
timely and expeditious manner to assist the Contractor in obtaining any local, state, national or
government permission required for bringing in the Contractor's personnel.

The Contractor shall at its own expense provide the means of repatriation to all of its and its
Subcontractor's personnel employed on the Contract at the Site to the place where they were
recruited or to their domicile. It shall also provide suitable temporary maintenance of all such
persons from the cessation of their employment on the Contract to the date programmed for
their departure. In the event that the Contractor defaults in providing such means of
transportation and temporary maintenance, the Procuring Entity may provide the same to such
personnel and recover the cost of doing so from the Contractor.

22.2.2Persons in the Service of Procuring Entity
The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring
Entity's Personnel.

22.2.3Labor Laws

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's
Personnel, including Laws relating to their employment, health, safety, welfare, immigration
and emigration, and shall allow them all their legal rights.

The Contractor shall at all times during the progress of the Contract use its best endeavors to
prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its employees
and the labor of its Subcontractors.

The Contractor shall, in all dealings with its labor and the labor of its Subcontractors currently
employed on or connected with the Contract, pay due regard to all recognized festivals, official
holidays, religious or other customs and all local laws and regulations pertaining to the
employment of labor.
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22.2 4ARates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower
than those established for the trade or industry where the work is carried out. If no established
rates or conditions are applicable, the Contractor shall pay rates of wages and observe conditions
which are not lower than the general level of wages and conditions observed locally by
Procuring Entities whose trade or industry is similar to that of the Contractor.

The Contractor shall in form the Contractor's Personnel about their liability to pay personal
income taxes in the Country in respect of such of their salaries, wages and allowances as are
chargeable under the Laws for the time being in force, and the Contractor shall perform such
duties in regard to such deductions thereof as may be imposed on him by such Laws.

22.2.5Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal
working hours stated in the SCC, unless:

Otherwise stated in the Contract,
The Project Manager gives consent, or

¢ The work is unavoidable, or necessary for the protection of life or property or for the safety
of the Works, in which case the Contractor shall immediately advise the Project Manager.

If and when the Contractor considers it necessary to carryout work at night or on public
holidays so as to meet the Time for Completion and requests the Project Manager's consent
thereto, the Project Manager shall not unreasonably withhold such consent.

This Sub-Clause shall not apply to any work which is customarily carried out by rotary or
double-shifts.

22.2.6 Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all
necessary accommodation and welfare facilities for the Contractor's Personnel. The Contractor
shall also provide facilities for the Procuring Entity's Personnel as stated in the Specification.

The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or
permanent living quarters within the structures forming part of the Permanent Works.

22.2.7Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and safety
of the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall
ensure that medical staff, first aid facilities, sick bay and ambulance service are available at all
times at the Site and at any accommodation for Contractor's and Procuring Entity's Personnel,
and that suitable arrangements are made for all necessary welfare and hygiene requirements and
for the prevention of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for
maintaining safety and protection against accidents. This person shall be qualified for this
responsibility, and shall have the authority to issue instructions and take protective measures to
prevent accidents. Throughout the performance of the Contract, the Contractor shall provide
whatever is required by this person to exercise this responsibility and authority.

The Contractor shall send to the Project Manager, details of any accident as soon as practicable
after its occurrence. The Contractor shall maintain records and make reports concerning health,
safety and welfare of persons, and damage to property, as the Project Manager may reasonably
require.

The Contractor shall throughout the contract (including the Defects Notification Period): (i)
conduct Information, Education and Consultation Communication (IEC) campaigns, at least
every other month, addressed to all the Site staff and labor (including all the Contractor's
employees, all Subcontractors and Procuring Entity's and Project Manager's' employees, and all
truck drivers and crew making deliveries to Site for construction activities) and to the immediate
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local communities, concerning the risks, dangers and impact, and appropriate avoidance
behavior with respect to of Sexually Transmitted Diseases (STD) - or Sexually Transmitted
Infections (STI) in general and HIVV/AIDS in particular; (ii) provide male or female condoms
for all Site staff and labor as appropriate; and (iii) provide for STI and HIV/AIDS screening,
diagnosis, counseling and referral to a dedicated national STI and HIV/AIDS program,(unless
otherwise agreed) of all Site staff and labor.

The Contractor shall include in the program to be submitted for the execution of the Facilities
under Sub- Clausel8.2 an alleviation program for Site staff and labor and their families in
respect of Sexually Transmitted Infections (STI) and Sexually Transmitted Diseases (STD)
including HIV/AIDS. The STI, STD and HIV/AIDS alleviation program shall indicate when,
how and at what cost the Contractor plans to satisfy the requirements of this Sub-Clause and the
related specification. For each component, the program shall detail the resources to be provided
or utilized and any related sub-contracting proposed. The program shall also include provision
of a detailed cost estimate with supporting documentation. Payment to the Contractor for
preparation and implementation this program shall not exceed the Provisional Sum dedicated
for this purpose.

22.2.8Funeral Arrangements

In the event of the death of any of the Contractor's personnel or accompanying members of their
families, the Contractor shall be responsible for making the appropriate arrangements for their
return or burial, unless otherwise specified in the SCC.

22.2.9Records of Contractor's Personnel

The Contractor shall keep accurate records of the Contractor's personnel, including the number
of each class of Contractor's Personnel on the Site and the names, ages, genders, hours worked
and wages paid to all workers. These records shall be summarized on a monthly basis in a form
approved by the Project Manager and shall be available for inspection by the Project Manager
until the Contractor has completed all work.

22.2.10 Supply of Food stuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be
stated in the Specification at reasonable prices for the Contractor's Personnel for the purposes
of or in connection with the Contract.

22.2.11 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply
of drinking and other water for the use of the Contractor's Personnel.

22.2.12 Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's
Personnel employed on the Site from insect and pest nuisance, and to reduce their danger to
health. The Contractor shall comply with all the regulations of the local health authorities,
including use of appropriate insecticide.

22.2.13 Alcoholic Liguor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, import, sell,
give barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation,
sale, gift barter or disposal by Contractor's Personnel.

22.2.14 Arms and Ammunition
The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or
ammunition of any kind, or allow Contractor's Personnel to do so.

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor

The contractor shall not employ “forced or compulsory labor” in any form. “Forced or
compulsory labor” consists of all work or service, not voluntarily performed, that is extracted
from an individual under threat of force or penalty.
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22.2.16 Prohibition of Harmful Child Labor

The Contractor shall not employ any child to perform any work that is economically
exploitative, or is likely to be hazardous to, or to interfere with, the child's education, or to be
harmful to the child's health or physical, mental, spiritual, moral, or social development.

22.3 Contractor's Equipment

22.3.1All Contractor's Equipment brought by the Contractor on to the Site shall be deemed to be
intended to be used exclusively for the execution of the Contract. The Contractor shall not
remove the same from the Site without the Project Manager's consent that such Contractor's
Equipment is no longer required for the execution of the Contract.

22.3.2Unless otherwise specified in the Contract, upon completion of the Facilities, the Contractor
shall remove from the Site all Equipment brought by the Contractor on to the Site and any
surplus materials remaining there on.

22.3.3The Procuring Entity will, if requested, use its best endeavors to assist the Contractor in
obtaining any local, state or national government permission required by the Contractor for the
export of the Contractor's Equipment imported by the Contractor for use in the execution of the
Contract that is no longer required for the execution of the Contract.

22.4 Site Regulations and Safety

The Procuring Entity and the Contractor shall establish Site regulations setting out the rules to
be observed in the execution of the Contract at the Site and shall comply there with. The
Contractor shall prepare and submit to the Procuring Entity, with a copy to the Project Manager,
proposed Site regulations for the Procuring Entity's approval, which approval shall not be
unreasonably withheld.

Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety
of the Facilities, gate control, sanitation, medical care, and fire prevention.

22.5 Opportunities for Other Contractors

22.5.1The Contractor shall, upon written request from the Procuring Entity or the Project Manager,
give all reasonable opportunities for carrying out the work to any other contractors employed
by the Procuring Entity on or near the Site.

22.5.2If the Contractor, upon written request from the Procuring Entity or the Project Manager, makes
available to other contractors any roads or ways the maintenance for which the Contractor is
responsible, permits the use by such other contractors of the Contractor's Equipment, or provides
any other service of whatsoever nature for such other contractors, the Procuring Entity shall
fully compensate the Contractor for any loss or damage caused or occasioned by such other
contractors in respect of any such use or service, and shall pay to the Contractor reasonable
remuneration for the use of such equipment or the provision of such services.

22.5.3The Contractor shall also so arrange to perform its work as to minimize, to the extent possible,
interference with the work of other contractors. The Project Manager shall determine the
resolution of any difference or conflict that may arise between the Contractor and other
contractors and the workers of the Procuring Entity in regard to their work.

22.5.4The Contractor shall notify the Project Manager promptly of any defects in the other contractors'
work that come to its notice, and that could affect the Contractor's work. The Project Manager
shall determine the corrective measures, if any, required to rectify the situation after inspection
of the Facilities. Decisions made by the Project Manager shall be binding on the Contractor.

22.6 Emergency Work

If, by reason of an emergency arising in connection with and during the execution of the
Contract, any protective or remedial work is necessary as a matter of urgency to prevent damage
to the Facilities, the Contractor shall immediately carry out such work.
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22.7

If the Contractor is unable or unwilling to do such work immediately, the Procuring Entity may
door cause such work to be done as the Procuring Entity may determine is necessary in order to
prevent damage to the Facilities. In such event the Procuring Entity shall, as soon as practicable
after the occurrence of any such emergency, notify the Contractor in writing of such emergency,
the work done and the reasons there for. If the work done or caused to be done by the Procuring
Entity is work that the Contractor was liable to do at its own expense under the Contract, the
reasonable costs incurred by the Procuring Entity in connection there with shall be paid by the
Contractor to the Procuring Entity. Otherwise, the cost of such remedial work shall be borne by
the Procuring Entity.

Site Clearance

22.7.1Site Clearance in Course of Performance: In the course of carrying out the Contract, the

Contractor shall keep the Site reasonably free from all unnecessary obstruction, store or remove
any surplus materials, clear away any wreckage, rubbish or temporary works from the Site, and
remove any Contractor's Equipment no longer required for execution of the Contract.

22.7.2Clearance of Site after Completion: After Completion of all parts of the Facilities, the Contractor

22.8

23
23.1

23.2

23.3

23.4

23.5

23.6

shall clear away and remove all wreckage, rubbish and debris of any kind from the Site, and
shall leave the Site and Facilities in a clean and safe condition.

Watching and Lighting

The Contractor shall provide and maintain at its own expense all lighting, fencing, and watching
when and Where necessary for the proper execution and the protection of the Facilities, or for
the safety of the owners and occupiers of adjacent property and for the safety of the public.

Test and Inspection

The Contractor shall at its own expense carryout at the place of manufacture and/or on the Site
all such tests and/ or inspections of the Plant and any part of the Facilities as are specified in the
Contract.

The Procuring Entity and the Project Manager or their designated representatives shall be
entitled to attend the afore said test and/ or inspection, provided that the Procuring Entity shall
bear all costs and expenses incurred in connection with such attendance including, but not
limited to, all traveling and board and lodging expenses.

Whenever the Contractor is ready to carry out any such test and/or inspection, the Contractor
shall give a reasonable advance notice of such test and/or inspection and of the place and time
thereof to the Project
Manager.TheContractorshallobtainfromanyrelevantthirdPartyormanufactureranynecessaryper
mission or consent to enable the Procuring Entity and the Project Manager or their designated
representatives to attend the test and/ or inspection.

The Contractor shall provide the Project Manager with a certified report of the results of any
such test and/ or inspection. If the Procuring Entity or Project Manager or their designated
representatives fails to attend the test and/or inspection, or if it is agreed between the Parties that
such persons shall not do so, then the Contractor may proceed with the test and/ or inspection
in the absence of such persons, and may provide the Project Manager with a certified report of
the results thereof.

The Project Manager may require the Contractor to carry out any test and/or inspection not
required by the Contract, provided that the Contractor's reasonable costs and expenses incurred
in the carrying out of such test and/or inspection shall be added to the Contract Price. Further,
if such test and/or inspection impede the progress of work on the Facilities and/or the
Contractor's performance of its other obligations under the Contract, due allowance will be
made in respect of the Time for Completion and the other obligations so affected.

If any Plant or any part of the Facilities fails to pass any test and/ or inspection, the Contractor
shall either rectify or replace such Plant or part of the Facilities and shall repeat the test and/or
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inspection upon giving a notice under GCC Sub-Clause 23.3.

If any dispute or difference of opinion shall arise between the Parties in connection with or
arising out of the test and/or inspection of the Plant or part of the Facilities that cannot be settled
between the Parties within a reasonable period of time, it may be referred to a Dispute Board
for determination in accordance with GCC Sub-Clause 46.3.

The Contractor shall afford the Procuring Entity and the Project Manager, at the Procuring
Entity's expense, access at any reasonable time to any place where the Plant are being
manufactured or the Facilities are being installed, in order to inspect the progress and the manner
of manufacture or installation, provided that the Project Manager shall give the Contractor a
reasonable prior notice.

The Contractor agrees that neither the execution of a test and/ or inspection of Plant or any part
of the Facilities, nor the attendance by the Procuring Entity or the Project Manager, nor the issue
of any test certificate pursuant to GCC Sub-Clause 23.4, shall release the Contractor from any
other responsibilities under the Contract.

23.10 No part of the Facilities or foundations shall be covered upon the Site without the Contractor

carrying out any test and/or inspection required under the Contract. The Contractor shall give a
reasonable notice to the Project Manager whenever any such parts of the Facilities or
foundations are ready or about to be ready for test and/or inspection; such test and/or inspection
and notice there of shall be subject to the requirements of the Contract.

23.11 The Contractor shall uncover any part of the Facilities or foundations, or shall make openings

24
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in or through the same as the Project Manager may from time to time require at the Site, and
shall reinstate and make good such part or parts.

If any parts of the Facilities or foundations have been covered up at the Site after compliance
with the requirement of GCC Sub-Clause 23.10 and are found to be executed in accordance with
the Contract, the expenses of uncovering, making openings in or through, reinstating, and
making good the same shall be borne by the Procuring Entity, and the Time for Completion shall
be reasonably adjusted to the extent that the contractor has thereby been delayed or impeded in
the performance of any of its obligations under the Contract.

Completion of the Facilities

As soon as the Facilities or any part thereof has, in the opinion of the Contractor, been completed
operationally and structurally and put in a tight and clean condition as specified in the Procuring
Entity's Requirements, excluding minor items not materially affecting the operation or safety of
the Facilities, the Contractor shall so notify the Procuring Entity in writing.

Within seven (7) days after receipt of the notice from the Contractor under GCC Sub-Clause
24.1, the Procuring Entity shall supply the operating and maintenance personnel specified in the
Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity
for Pre-commissioning of the Facilities or any part thereof.

Pursuant to the Appendix to the Contract Agreement titled Scope of Works and Supply by the
Procuring Entity, the Procuring Entity shall also provide, within the said seven (7) day period,
the raw materials, utilities, lubricants, chemicals, catalysts, facilities, services and other matters
required for Pre-commissioning of the Facilities or any part thereof.

As soon as reasonably practicable after the operating and maintenance personnel have been
supplied by the Procuring Entity and the raw materials, utilities, lubricants, chemicals, catalysts,
facilities, services and other matters have been provided by the Procuring Entity in accordance
with GCC Sub-Clause24.2, the Contractor shall commence Pre-commissioning of the Facilities
or the relevant part thereof in preparation for Commissioning, subject to GCC Sub-Clause 25.5.

As soon as all works in respect of Pre-commissioning are completed and, in the opinion of the
Contractor, the Facilities or any part thereof is ready for Commissioning, the Contractor shall
so notify the Project Manager in writing.

The Project Manager shall, within fourteen (14) days after receipt of the Contractor's notice
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under GCC Sub- Clause24.4, either issue a Completion Certificate in the form specified in the
Procuring Entity's Requirements (Forms and Procedures), stating that the Facilities or that part
thereof have reached Completion as of the date of the Contractor's notice under GCC Sub-
Clause 24.4, or notify the Contractor in writing of any defects and/or deficiencies.

If the Project Manager notifies the Contractor of any defects and/or deficiencies, the Contractor
shall then correct such defects and/or deficiencies, and shall repeat the procedure described in
GCC Sub-Clause 24.4.

If the Project Manager is satisfied that the Facilities or that part thereof have reached
Completion, the Project Manager shall, within seven (7) days after receipt of the Contractor's
repeated notice, issue a Completion Certificate stating that the Facilities or that part thereof have
reached Completion as of the date of the Contractor's repeated notice.

If the Project Manager is not so satisfied, then it shall notify the Contractor in writing of any
defects and/or deficiencies within seven (7) days after receipt of the Contractor's repeated notice,
and the above procedure shall be repeated.

If the Project Manager fails to issue the Completion Certificate and fails to inform the Contractor
of any defects and/or deficiencies within fourteen (14) days after receipt of the Contractor's
notice under GCC Sub-Clause 24.4 or within seven (7) days after receipt of the Contractor's
repeated notice under GCC Sub-Clause 24.5, or if the Procuring Entity makes use of the
Facilities or part thereof, then the Facilities or that part there of shall be deemed to have reached
Completion as of the date of the Contractor's notice or repeated notice, or as of the Procuring
Entity's use of the Facilities, as the case may be.

As soon as possible after Completion, the Contractor shall complete all outstanding minor
items so that the Facilities are fully in accordance with the requirements of the Contract, failing
which the Procuring Entity will undertake such completion and deduct the costs there of from
any monies owing to the Contractor.

Upon Completion, the Procuring Entity shall be responsible for the care and custody of the
Facilities or the relevant part thereof, together with the risk of loss or damage thereto, and shall
thereafter take over the Facilities or the relevant part thereof.

Commissioning and Operational Acceptance
Commissioning

Commissioning of the Facilities or any part there of shall be commenced by the Contractor
immediately after issue of the Completion Certificate by the Project Manager, pursuant to
GCC Sub-Clause24.5, or immediately after the date of the deemed Completion, under GCC
Sub-Clause 24.6.

The Procuring Entity shall supply the operating and maintenance personnel and all raw
materials, utilities, lubricants, chemicals, catalysts, facilities, services and other matters
required for Commissioning.

In accordance with the requirements of the Contract, the Contractor's and Project Manager's
advisory personnel shall attend the Commissioning, including the Guarantee Test, and shall
advise and assist the Procuring Entity.

Guarantee Test

Subject to GCC Sub-Clause 25.5, the Guarantee Test and repeats there of shall be conducted
by the Contractor during Commissioning of the Facilities or the relevant part thereof to
ascertain whether the Facilities or the relevant part can attain the Functional Guarantees
specified in the Appendix to the Contract Agreement titled Functional Guarantees. The
Procuring Entity shall promptly provide the Contractor with such information as the
Contractor may reasonably require in relation to the conduct and results of the Guarantee Test
and any repeats thereof.

If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities or the

relevant part thereof cannot be successfully completed within the period from the date of
Completion specified in the SCC or any other period agreed upon by the Procuring Entity and
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the Contractor, the Contractor shall be deemed to have fulfilled its obligations with respect to
the Functional Guarantees, and GCC Sub-Clauses 28.2 and 28.3 shall not apply.

Operational Acceptance

Subject to GCC Sub-Clause 25.4 below, Operational Acceptance shall occur in respect of the

Facilities or any part thereof when

a The Guarantee Test has been successfully completed and the Functional Guarantees are
met; or

b the Guarantee Test has not been successfully completed or has not been carried out for
reasons not attributable to the Contractor within the period from the date of Completion
specified in the SCC pursuant to GCC Sub-Clause 25.2.2 above or any other period agreed
upon by the Procuring Entity and the Contractor; or

c the Contractor has paid the liquidated damages specified in GCC Sub-Clause 28.3hereof;
and

d any minor items mentioned in GCC Sub-Clause 24.7 here of relevant to the Facilities or
that part thereof have been completed.

At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the
Contractor may give a notice to the Project Manager requesting the issue of an Operational
Acceptance Certificate in the form provided in the Procuring Entity's Requirements (Forms
and Procedures) in respect of the Facilities or the part there of specified in such notice as of
the date of such notice.

The Project Manager shall, after consultation with the Procuring Entity, and within seven (7)
days after receipt of the Contractor's notice, issue an Operational Acceptance Certificate.

If within seven (7) days after receipt of the Contractor's notice, the Project Manager fails to
issue the Operational Acceptance Certificate or fails to inform the Contractor in writing of the
justifiable reasons why the Project Manager has not issued the Operational Acceptance
Certificate, the Facilities or the relevant part there of shall be deemed to have been accepted
as of the date of the Contractor's said notice.

Partial Acceptance

If the Contract specifies that Completion and Commissioning shall be carried out in respect of
parts of the Facilities, the provisions relating to Completion and Commissioning including the
Guarantee Test shall apply to each such part of the Facilities individually, and the Operational
Acceptance Certificate shall be issued accordingly for each such part of the Facilities.

If a part of the Facilities comprises facilities such as buildings, for which no Commissioning
or Guarantee Test is required, then the Project Manager shall issue the Operational Acceptance
Certificate for such facility when it attains Completion, provided that the Contractor shall there
after complete any outstanding minor items that are listed in the Operational Acceptance
Certificate.

Delayed Pre-commissioning and/or Guarantee Test

In the event that the Contractor is unable to proceed with the Pre-commissioning of the
Facilities pursuant to Sub-Clause 24.3, or with the Guarantee Test pursuant to Sub-Clause
25.2, for reasons attributable to the Procuring Entity either on account of non-availability of
other facilities under the responsibilities of other contractor(s), or for reasons beyond the
Contractor's control, the provisions leading to “deemed” completion of activities such as
Completion, pursuant to GCC Sub-Clause 24.6, and Operational Acceptance, pursuant to GCC
Sub-Clause 25.3.4, and Contractor's obligations regarding Defect Liability Period, pursuant to
GCC Sub- Clause 27.2, Functional Guarantee, pursuant to GCC Clause 28, and Care of
Facilities, pursuant to GCC Clause 32 ,and GCC Clause 41.1, Suspension, shall not apply. In
this case, the following provisions shall apply.

When the Contractor is notified by the Project Manager that he will be unable to proceed with
the activities and obligations pursuant to above Sub-Clause 25.5.1, the Contractor shall be
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entitled to the following:

a  The Time of Completion shall be extended for the period of suspension without imposition
of liquidated damages pursuant to GCC Sub-Clause 26.2;

b payments due to the Contractor in accordance with the provision specified in the Appendix
to the Contract Agreement titled Terms and Procedures of Payment, which would not have
been payable in normal circumstances due to non-completion of the subject activities,
shall be released to the Contractor against submission of a security in the form of a bank
guarantee of equivalent amount acceptable to the Procuring Entity, and which shall
become null and void when the Contractor will have complied with its obligations
regarding those payments, subject to the provision of Sub-Clause 25.5.3 below;

c the expenses towards the above security and extension of other securities under the
contract, of which validity needs to be extended, shall be reimbursed to the Contractor by
the Procuring Entity;

d the additional charges towards the care of the Facilities pursuant to GCC Sub-Clause 32.1
shall be reimbursed to the Contractor by the Procuring Entity for the period between the
notification mentioned above and the notification mentioned in Sub-Clause 25.5.4 below.
The provision of GCC Sub-Clause 33.2 shall apply to the Facilities during the same
period.

e  Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender
price), payment valuation certificates and variation orders on omissions and additions
valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will be
adjusted by a plus or minus percentage. The percentage already worked out during tender
evaluation is worked out as follows: (corrected tender price —tender price)/ tender price
X100.

In the event that the period of suspension under above Sub-Clause 25.5.1 actually exceeds
one hundred eighty (180) days, the Procuring Entity and Contractor shall mutually agree to
any additional compensation payable to the Contractor.

When the Contractor is notified by the Project Manager that the plant is ready for Pre-
commissioning, the Contractor shall proceed without delay in performing Pre-commissioning
in accordance with Clause 24.

Guarantees and Liabilities
Completion Time Guarantee

The Contractor guarantees that it shall attain Completion of the Facilities (or a part for which a
separate time for completion is specified) within the Time for Completion specified in the SCC
pursuant to GCC Sub-Clause 8.2, or within such extended time to which the Contractor shall be
entitled under GCC Clause 40 hereof.

If the Contractor fails to attain Completion of the Facilities or any part thereof within the Time
for Completion or any extension thereof under GCC Clause 40, the Contractor shall pay to the
Procuring Entity liquidated damages in the amount specified in the SCC as a percentage rate of
the Contract Price or the relevant part thereof. The aggregate amount of such liquidated damages
shall in no event exceed the amount specified as “Maximum” in the SCC as a percentage rate
of the Contract Price. Once the “Maximum” is reached, the Procuring Entity may consider
termination of the Contract, pursuant to GCC Sub-Clause 42.2.2.

Such payment shall completely satisfy the Contractor's obligation to attain Completion of the
Facilities or the relevant part thereof within the Time for Completion or any extension thereof
under GCC Clause 40. The Contractor shall have no further liability whatsoever to the Procuring
Entity in respect thereof.

However, the payment of liquidated damages shall not in any way relieve the Contractor from

any of its obligations to complete the Facilities or from any other obligations and liabilities of
the Contractor under the Contract.
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Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the
Contractor to attain any milestone or other act, matter or thing by any date specified in the
Appendix to the Contract Agreement titled Time Schedule, and/or other program of work
prepared pursuant to GCC Sub-Clause 18.2 shall not render the Contractor liable for any loss or
damage there by suffered by the Procuring Entity.

If the Contractor attains Completion of the Facilities or any part there of before the Time for
Completion or any extension thereof under GCC Clause 40, the Procuring Entity shall pay to
the Contractor a bonus in the amount specified in the SCC. The aggregate amount of such bonus
shall in no event exceed the amount specified as “Maximum” in the SCC.

Defect Liability

The Contractor warrants that the Facilities or any part thereof shall be free from defects in the
design, engineering, materials and workmanship of the Plant supplied and of the work executed.

The Defect Liability Period shall be five hundred and forty (540) days from the date of
Completion of the Facilities (or any part thereof) or one year from the date of Operational
Acceptance of the Facilities (or any part thereof), whichever first occurs, unless specified
otherwise in the SCC pursuant to GCC Sub-Clause 27.10.

If during the Defect Liability Period any defect should be found in the design, engineering,
materials and workmanship of the Plant supplied or of the work executed by the Contractor, the
Contractor shall promptly, in consultation and agreement with the Procuring Entity regarding
appropriate remedying of the defects, and at its cost, repair, replace or otherwise make good as
the Contractor shall determine at its discretion, such defect as well as any damage to the
Facilities caused by such defect. The Contractor shall not be responsible for the repair,
replacement or making good of any defector of any damage to the Facilities arising out of or
resulting from any of the following causes:

a Improper operation or maintenance of the Facilities by the Procuring Entity;
b Operation of the Facilities outside specifications provided in the Contract; or

¢ Normal wear and tear.

The Contractor's obligations under this GCC Clause 27 shall not apply to:

a any materials that are supplied by the Procuring Entity under GCC Sub-Clause 21.2, are
normally consumed in operation, or have a normal life shorter than the Defect Liability
Period stated herein;

b any designs, specifications or other data designed, supplied or specified by or on behalf of
the Procuring Entity or any matters for which the Contractor has disclaimed responsibility
herein; or

¢ any other materials supplied or any other work executed by or on behalf of the Procuring
Entity, except for the work executed by the Procuring Entity under GCC Sub-Clause 27.7.

The Procuring Entity shall give the Contractor a notice stating the nature of any such defect
together with all available evidence thereof, promptly following the discovery thereof. The
Procuring Entity shall afford all reasonable opportunity for the Contractor to inspect any such
defect.

The Procuring Entity shall afford the Contractor all necessary access to the Facilities and the
Site to enable the Contractor to perform its obligations under this GCC Clause 27.

The Contractor may, with the consent of the Procuring Entity, remove from the Site any Plant
or any part of the Facilities that are defective if the nature of the defect, and/or any damage to
the Facilities caused by the defect, is such that repairs cannot be expeditiously carried out at
the Site.

If the repair, replacement or making good is of such a character that it may affect the efficiency
of the Facilities or any part thereof, the Procuring Entity may give to the Contractor a notice
requiring that tests of the defective part of the Facilities shall be made by the Contractor
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immediately upon completion of such remedial work, where upon the Contractor shall
carryout such tests.

If such part fails the tests, the Contractor shall carryout further repair, replacement or making
good, as the case may be, until that part of the Facilities passes such tests. The tests shall be
agreed upon by the Procuring Entity and the Contractor.

If the Contractor fails to commence the work necessary to remedy such defector any damage
to the Facilities caused by such defect within a reasonable time (which shall in no event be
considered to be less than fifteen (15) days), the Procuring Entity may, following notice to the
Contractor, proceed to do such work, and the reasonable costs incurred by the Procuring Entity
in connection there with shall be paid to the Procuring Entity by the Contractor or may be
deducted by the Procuring Entity from any monies due the Contractor or claimed under the
Performance Security.

If the Facilities or any part thereof cannot be used by reason of such defect and/or making
good of such defect, the Defect Liability Period of the Facilities or such part, as the case may
be, shall be extended by a period equal to the period during which the Facilities or such part
cannot be used by the Procuring Entity because of any of the aforesaid reasons.

Except as provided in GCC Clauses 27 and 33, the Contractor shall be under no liability
whatsoever and how so ever arising, and whether under the Contractor at law, in respect of
defects in the Facilities or any part thereof, the Plant, design or engineering or work executed
that appear after Completion of the Facilities or any part thereof, except where such defects
are the result of the gross negligence, fraud, or criminal or willful action of the Contractor.

In addition, any such component of the Facilities, and during the period of time as may be
specified in the SCC, shall be subject to an extended defect liability period. Such obligation
of the Contractor shall be in addition to the defect liability period specified under GCC Sub-
Clause 27.2.

Functional Guarantees

The Contractor guarantees that during the Guarantee Test, the Facilities and all parts thereof
shall attain the Functional Guarantees specified in the Appendix to the Contract Agreement
titled Functional Guarantees, subject to and upon the conditions therein specified.

If, for reasons attributable to the Contractor, the minimum level of the Functional Guarantees
specified in the Appendix to the Contract Agreement titled Functional Guarantees, are not met
either in whole or in part, the Contractor shall at its cost and expense make such changes,
modifications and/ or additions to the Plant or any part there of as may be necessary to meet
at least the minimum level of such Guarantees. The Contractor shall notify the Procuring
Entity upon completion of the necessary changes, modifications and/or additions, and shall
request the Procuring Entity to repeat the Guarantee Test until the minimum level of the
Guarantees has been met. If the Contractor eventually fails to meet the minimum level of
Functional Guarantees, the Procuring Entity may consider termination of the Contract,
pursuant to GCC Sub-Clause 42.2.2.

If, for reasons attributable to the Contractor, the Functional Guarantees specified in the
Appendix to the Contract Agreement titled Functional Guarantees, are not attained either in
whole or in part, but the minimum level of the Functional Guarantees specified in the said
Appendix to the Contract Agreement is met, the Contractor shall, at the Contractor's option,
either

a Make such changes, modifications and/or additions to the Facilities or any part there of
that are necessary to attain the Functional Guarantees at its cost and expense, and shall
request the Procuring Entity to repeat the Guarantee Test or

b Pay liquidated damages to the Procuring Entity in respect of the failure to meet the
Functional Guarantees in accordance with the provisions in the Appendix to the Contract
Agreement titled Functional Guarantees.

¢ The payment of liquidated damages under GCC Sub-Clause 28.3, up to the limitation of
liability specified in the Appendix to the Contract Agreement titled Functional Guarantees,
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shall completely satisfy the Contractor's guarantees under GCC Sub-Clause 28.3, and the
Contractor shall have no further liability whatsoever to the Procuring Entity in respect
thereof. Upon the payment of such liquidated damages by the Contractor, the Project
Manager shall issue the Operational Acceptance Certificate for the Facilities or any part
thereof in respect of which the liquidated damages have been so paid.

Patent Indemnity

The Contractor shall, subject to the Procuring Entity's compliance with GCC Sub-Clause 29.2,
indemnify and hold harmless the Procuring Entity and its employees and officers from and
against any and all suits, actions or administrative proceedings, claims, demands, losses,
damages, costs, and expenses of whatsoever nature, including attorney's fees and expenses,
which the Procuring Entity may suffer as a result of any infringement or alleged infringement
of any patent, utility model, registered design, trademark, copy right or other intellectual
property right registered or otherwise existing at the date of the Contract by reason of: (a) the
installation of the Facilities by the Contractor or the use of the Facilities in Kenya; and (b) the
sale of the products produced by the Facilities in any country.

Such indemnity shall not cover any use of the Facilities or any part thereof other than for the
purpose indicated by or to be reasonably inferred from the Contract, any infringement resulting
from the use of the Facilities or any part thereof, or any products produced thereby in
association or combination with any other equipment, plant or materials not supplied by the
Contractor, pursuant to the Contract Agreement.

If any proceedings are brought or any claim is made against the Procuring Entity arising out
of the matters referred to in GCC Sub-Clause 29.1, the Procuring Entity shall promptly give
the Contractor a notice thereof, and the Contractor may at its own expense and in the Procuring
Entity's name conduct such proceedings or claim and any negotiations for the settlement of
any such proceedings or claim.

If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt
of such notice that it intends to conduct any such proceedings or claim, then the Procuring
Entity shall be free to conduct the same on its own behalf. Unless the Contractor has so failed
to notify the Procuring Entity within the twenty- eight (28) day period, the Procuring Entity
shall make no admission that may be prejudicial to the defense of any such proceedings or
claim.

The Procuring Entity shall, at the Contractor's request, afford all available assistance to the
Contractor in conducting such proceedings or claim, and shall be reimbursed by the Contractor
for all reasonable expenses incurred in so doing.

The Procuring Entity shall indemnify and hold harmless the Contractor and its employees,
officers and Subcontractors from and against any and all suits, actions or administrative
proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever nature,
including attorney's fees and expenses, which the Contractor may suffer as a result of any
infringement or alleged infringement of any patent, utility model, registered design,
trademark, copyright or other intellectual property right registered or otherwise existing at the
date of the Contract arising out of or in connection with any design, data, drawing,
specification, or other documents or materials provided or designed by or on behalf of the
Procuring Entity.

Limitation of Liability

Except in cases of criminal negligence or willful misconduct,

a) Neither Party shall be liable to the other Party, whether in contract, tort, or otherwise, for
any in director consequential loss or damage, loss of use, loss of production, or loss of
profits or interest costs, which may be suffered by the other Party in connection with the
Contract, other than specifically provided as any obligation of the Party in the Contract,
and
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b) the aggregate liability of the Contractor to the Procuring Entity, whether under the
Contract, in tort or otherwise, shall not exceed the amount resulting from the application
of the multiplier specified in the SCC, to the Contract Price or, if a multiplier is not so
specified, the total Contract Price, provided that this limitation shall not apply to the cost
of repairing or replacing defective equipment, or to any obligation of the Contractor to
indemnify the Procuring Entity with respect to patent infringement.

Risk Distribution
Transfer of Ownership

Ownership of the Plant (including spare parts) to be imported in to Kenya shall be transferred
to the Procuring Entity upon loading on to the mode of transport to be used to convey the Plant
from the country of origin to that country.

Ownership of the Plant (including spare parts) procured in Kenya shall be transferred to the
Procuring Entity when the Plant are brought on to the Site.

Ownership of the Contractor's Equipment used by the Contractor and its Subcontractors in
connection with the Contract shall remain with the Contractor or its Subcontractors.

Ownership of any Plant in excess of the requirements for the Facilities shall revert to the
Contractor upon Completion of the Facilities or at such earlier time when the Procuring Entity
and the Contractor agree that the Plant in question are no longer required for the Facilities.
Notwithstanding the transfer of ownership of the Plant, the responsibility for care and custody
thereof together with the risk of loss or damage there to shall remain with the Contractor
pursuant to GCC Clause 32 (Care of Facilities) hereof until Completion of the Facilities or the
part there of in which such Plant are incorporated.

Care of Facilities

The Contractor shall be responsible for the care and custody of the Facilities or any part thereof
until the date of Completion of the Facilities pursuant to GCC Clause 24 or, where the Contract
provides for Completion of the Facilities in parts, until the date of Completion of the relevant
part, and shall make good at its own cost any loss or damage that may occur to the Facilities
or the relevant part thereof from any cause whatsoever during such period. The Contractor
shall also be responsible for any loss or damage to the Facilities caused by the Contractor or
its Subcontractors in the course of any work carried out, pursuant to GCC Clause 27.
Notwithstanding the foregoing, the Contractor shall not be liable for any loss or damage to the
Facilities or that part thereof caused by reason of any of the matters specified or referred to in
paragraphs (a), (b) and (c) of GCC Sub-Clauses 32.2 and 38.1.

If any loss or damage occurs to the Facilities or any part, thereof or to the Contractor's
temporary facilities by reason of

a insofar as they relate to Kenya, nuclear reaction, nuclear radiation, radioactive
contamination, pressure wave caused by aircraft or other aerial objects, or any other
occurrences that an experienced contract or could not reasonably foresee, or if reasonably
foreseeable could not reasonably make provision for or insure against, in so far as such
risks are not normally insurable on the insurance market and are mentioned in the general
exclusions of the policy of insurance, including War Risks and Political Risks, taken out
under GCC Clause 34 hereof; or

b any use or occupation by the Procuring Entity or any third Party other than a
Subcontractor, authorized by the Procuring Entity of any part of the Facilities; or

Cc any use of or reliance upon any design, data or specification provided or designated by or
on behalf of the Procuring Entity, or any such matter for which the Contractor has
disclaimed responsibility herein, the Procuring Entity shall pay to the Contractor all sums
payable in respect of the Facilities executed, notwithstanding that the same be lost,
destroyed or damaged, and will pay to the Contractor the replacement value of all
temporary facilities and all parts thereof lost, destroyed or damaged. If the Procuring
Entity requests the Contractor in writing to make good any loss or damage to the Facilities
thereby occasioned, the Contractor shall make good the same at the cost of the Procuring
Entity in accordance with GCC Clause 39. If the Procuring Entity does not request the
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Contractor in writing to make good any loss or damage to the Facilities thereby
occasioned, the Procuring Entity shall either request a change in accordance with GCC
Clause 39, excluding the performance of that part of the Facilities there by lost, destroyed
or damaged, or, where the loss or damage affects a substantial part of the Facilities, the
Procuring Entity shall terminate the Contract pursuant to GCC Sub-Clause 42.1 hereof.

The Contractor shall be liable for any loss of or damage to any Contractor's Equipment, or any
other property of the Contractor used or intended to be used for purposes of the Facilities,
except (i) as mentioned in GCC Sub-Clause 32.2 with respect to the Contractor's temporary
facilities, and (ii) where such loss or damage arises by reason of any of the matters specified
in GCC Sub-Clauses 32.2 (b) and (c) and 38.1.

With respect to any loss or damage caused to the Facilities or any part thereof or to the
Contractor's Equipment by reason of any of the matters specified in GCC Sub-Clause 38.1,
the provisions of GCC Sub-Clause 38.3 shall apply.

Loss of or Damage to Property; Accident or Injury to Workers; Indemnification

Subject to GCC Sub-Clause 33.3, the Contractor shall indemnify and hold harmless the
Procuring Entity and its employees and officers from and against any and all suits, actions or
administrative proceedings, claims, demands, losses, damages, costs, and expenses of
whatsoever nature, including attorney's fees and expenses, in respect of the death or injury of
any person or loss of or damage to any property other than the Facilities whether accepted or
not, arising in connection with the supply and installation of the Facilities and by reason of the
negligence of the Contractor or its Subcontractors, or their employees, officers or agents,
except any injury, death or property damage caused by the negligence of the Procuring Entity,
its contractors, employees, officers or agents.

If any proceedings are brought or any claim is made against the Procuring Entity that might
subject the Contractor to liability under GCC Sub-Clause33.1, the Procuring Entity shall
promptly give the Contractor a notice thereof and the Contractor may at its own expense and
in the Procuring Entity's name conduct such proceedings or claim and any negotiations for the
settlement of any such proceedings or claim.

If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt
of such notice that it intends to conduct any such proceedings or claim, then the Procuring
Entity shall be free to conduct the same on its own behalf. Unless the Contractor has so failed
to notify the Procuring Entity within the twenty- eight (28) day period, the Procuring Entity
shall make no admission that may be prejudicial to the defense of any such proceedings or
claim.

The Procuring Entity shall, at the Contractor's request, afford all available assistance to the
Contractor in conducting such proceedings or claim, and shall be reimbursed by the Contractor
for all reasonable expenses incurred in so doing.

“The Procuring Entity shall indemnify and hold harmless the Contractor and its employees,
officers and Subcontractors from any liability for loss of or damage to property of the
Procuring Entity, other than the Facilities not yet taken over, that is caused by fire, explosion
or any other perils, in excess of the amount recoverable from insurances procured under GCC
Clause 34, provided that such fire, explosion or other perils were not caused by any actor
failure of the Contractor.

The Party entitled to the benefit of an indemnity under this GCC Clause 33 shall take all
reasonable measures to mitigate any loss or damage which has occurred. If the Party fails to
take such measures, the other Party's liabilities shall be correspondingly reduced.

Insurance

To the extent specified in the Appendix to the Contract Agreement titled Insurance
Requirements, the Contractor shall at its expense take out and maintain in effect, or cause to
be taken out and maintained in effect, during the performance of the Contract, the insurances
set forth below in the sums and with the deductibles and other conditions specified in the said
Appendix. The identity of the insurers and the form of the policies shall be subject to the
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approval of the Procuring Entity, who should not unreasonably withhold such approval.

a. Cargo Insurance During Transport

Covering loss or damage occurring while in transit from the Contractor's or
Subcontractor's works or stores until arrival at the Site, to the Plant (including spare parts
therefor) and to the Contractor's Equipment.

b. Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to
Completion of the Facilities, with an extended maintenance coverage for the Contractor's
liability in respect of any loss or damage occurring during the Defect Liability Period
while the Contractor is on the Site for the purpose of performing its obligations during
the Defect Liability Period.

c.  Third Party Liability Insurance

Covering bodily injury or death suffered by third Parties including the Procuring Entity's
personnel, and loss of or damage to property occurring in connection with the supply and
installation of the Facilities.

d. Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors, whether or not
owned by them, in connection with the execution of the Contract.

c. Workers' Compensation

In accordance with the statutory requirements applicable in any country where the
Contract or any part thereof is executed.

d. Procuring Entity's Liability

In accordance with the statutory requirements applicable in any country where the
Contract or any part thereof is executed.

e.  Other Insurances

Such other insurances as may be specifically agreed upon by the Parties here to as listed
in the Appendix to the Contract Agreement titled Insurance Requirements.

The Procuring Entity shall be named as co-insured under all insurance policies taken out by
the Contractor pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability,
Workers' Compensation and Procuring Entity's Liability Insurances, and the Contractor's
Subcontractors shall be named as co-insureds under all insurance policies taken out by the
Contractor pursuant to GCC Sub-Clause 34.1 except for the Cargo Insurance During
Transport, Workers' Compensation and Procuring Entity's Liability Insurances. All insurer's
rights of subrogation against such co-insureds for losses or claims arising out of the
performance of the Contract shall be waived under such policies.

The Contractor shall, in accordance with the provisions of the Appendix to the Contract
Agreement titled Insurance Requirements, deliver to the Procuring Entity certificates of
insurance or copies of the insurance policies as evidence that the required policies are in full
force and effect. The certificates shall provide that no less than twenty-one (21) days' notice
shall be given to the Procuring Entity by insurers prior to cancellation or material modification
of a policy.

The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take out and
maintain in effect adequate insurance policies for their personnel and vehicles and for work
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executed by them under the Contract, unless such Subcontractors are covered by the policies
taken out by the Contractor.

The Procuring Entity shall at its expense take out and maintain in effect during the
performance of the Contract those insurances specified in the Appendix to the Contract
Agreement titled Insurance Requirements, in the sums and with the deductibles and other
conditions specified in the said Appendix. The Contractor and the Contractor's Subcontractors
shall be named as co-insureds under all such policies. All insurers' rights of subrogation
against such co-insureds for losses or claims arising out of the performance of the Contract
shall be waived under such policies. The Procuring Entity shall deliver to the Contractor
satisfactory evidence that the required insurances are in full force and effect. The policies shall
provide that not less than twenty-one (21) days' notice shall be given to the Contractor by all
insurers prior to any cancellation or material modification of the policies. If so requested by
the Contractor, the Procuring Entity shall provide copies of the policies taken out by the
Procuring Entity under this GCC Sub-Clause 34.5.

If the Contractor fails to take out and/or maintain in effect the insurances referred to in GCC
Sub-Clause 34.1, the Procuring Entity may take out and maintain in effect any such insurances
and may from time to time deduct from any amount due the Contractor under the Contract any
premium that the Procuring Entity shall have paid to the insurer, or may otherwise recover
such amount as a debt due from the Contractor. If the Procuring Entity fails to take out and/or
maintain in effect the insurances referred to in GCC 34.5, the Contractor may take out and
maintain in effect any such insurances and may from time to time deduct from any amount
due the Procuring Entity under the Contract any premium that the Contractor shall have paid
to the insurer, or may otherwise recover such amount as a debt due from the Procuring Entity.
If the Contractor fails to or is unable to take out and maintain in effect any such insurances,
the Contractor shall nevertheless have no liability or responsibility towards the Procuring
Entity, and the Contractor shall have full recourse against the Procuring Entity for any and all
liabilities of the Procuring Entity herein.

Unless otherwise provided in the Contract, the Contractor shall prepare and conduct all and
any claims made under the policies effected by it pursuant to this GCC Clause 34, and all
monies payable by any insurers shall be paid to the Contractor. The Procuring Entity shall give
to the Contractor all such reasonable assistance as may be required by the Contractor. With
respect to insurance claims in which the Procuring Entity's interest is involved, the Contractor
shall not give any release or make any compromise with the insurer without the prior written
consent of the Procuring Entity. With respect to insurance claims in which the Contractor's
interest is involved, the Procuring Entity shall not give any release or make any compromise
with the insurer without the prior written consent of the Contractor.

Unforeseen Conditions

If, during the execution of the Contract, the Contractor shall encounter on the Site any physical
conditions other than climatic conditions, or artificial obstructions that could not have been
reasonably foreseen prior to the date of the Contract Agreement by an experienced contractor
on the basis of reasonable examination of the data relating to the Facilities including any data
as to boring tests, provided by the Procuring Entity, and on the basis of information that it
could have obtained from a visual inspection of the Site if access thereto was available, or
other data readily available to it relating to the Facilities, and if the Contractor determines that
it will in consequence of such conditions or obstructions incur additional cost and expense or
require additional time to perform its obligations under the Contract that would not have been
required if such physical conditions or artificial obstructions had not been encountered, the
Contractor shall promptly, and before performing additional work or using additional Plant or
Contractor's Equipment, notify the Project Manager in writing of

a) the physical conditions or artificial obstructions on the Site that could not have been
reasonably foreseen;
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c) the additional work and/or Plant and/or Contractor's Equipment required, including the
steps which the Contractor will or proposes to take to overcome such conditions or
obstructions;

d) the extent of the anticipated delay; and
d) the additional cost and expense that the Contractor is likely to incur.

On receiving any notice from the Contractor under this GCC Sub-Clause 35.1, the Project
Manager shall promptly consult with the Procuring Entity and Contractor and decide upon the
actions to be taken to overcome the physical

If the Contractor is delayed or impeded in the performance of the Contract because of any
such physical conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the
Time for Completion shall be extended in accordance with GCC Clause 40.

Change in Laws and Regulations

If, after the date twenty-eight (28) days prior to the date of Tender submission, in Kenya, any
law, regulation, ordinance, order or by-law having the force of law is enacted, promulgated,
abrogated or changed which shall be deemed to include any change in interpretation or
application by the competent authorities, that subsequently affects the costs and expenses of
the Contractor and/or the Time for Completion, the Contract Price shall be correspondingly
increased or decreased, and/or the Time for Completion shall be reasonably adjusted to the
extent that the Contractor has thereby been affected in the performance of any of its obligations
under the Contract. Notwithstanding the foregoing, such additional or reduced costs shall not
be separately paid or credited if the same has already been accounted for in the price
adjustment provisions where applicable, in accordance with the SCC pursuant to GCC Sub-
Clause 11.2.

Force Majeure

“Force Majeure” shall mean any event beyond the reasonable control of the Procuring Entity
or of the Contractor, as the case may be, and which is unavoidable notwithstanding the
reasonable care of the Party affected, and shall include, without limitation, the following:

a) war, hostilities or warlike operations whether a state of war be declared or not,
invasion, act of foreign enemy and civil war

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military
government, conspiracy, riot, civil commotion and terrorist acts

c) confiscation, nationalization, mobilization, commandeering or requisition by or
under the order of any government or de jure or de facto authority or ruler or any other
act or failure to act of any local state or national government authority

d) strike, sabotage, lockout, embargo, import restriction, port congestion, lack of
usual means of public transportation and communication, industrial dispute, shipwreck,
shortage or restriction of power supply, epidemics, quarantine and plague

e) earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave,
typhoon or cyclone, hurricane, storm, lightning, or other inclement weather condition,
nuclear and pressure waves or other natural or physical disaster

f) shortage of labor, materials or utilities where caused by circumstances that are
themselves Force Majeure.

If either Party is prevented, hindered or delayed from or in performing any of its obligations
under the Contract by an event of Force Majeure, then it shall notify the other in writing of the
occurrence of such event and the circumstances thereof within fourteen (14) days after the
occurrence of such event.

The Party who has given such notice shall be excused from the performance or punctual
performance of its obligations under the Contract for so long as the relevant event of Force
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Majeure continues and to the extent that such Party's performance is prevented, hindered or
delayed. The Time for Completion shall be extended in accordance with GCC Clause 40.

The Party or Parties affected by the event of Force Majeure shall use reasonable efforts to
mitigate the effect thereof upon its or their performance of the Contract and to fulfill its or
their obligations under the Contract, but without prejudice to either Party's right to terminate
the Contract under GCC Sub-Clauses 37.6 and 38.5.

No delay or nonperformance by either Party hereto caused by the occurrence of any event of
Force Majeure shall

a) constitute a default or breach of the Contract, or

b) give rise to any claim for damages or additional cost or expense occasioned
thereby, subject to GCC Sub-Clauses 32.2, 38.3 and 38.4

if and to the extent that such delay or nonperformance is caused by the occurrence of
an event of Force Majeure.

If the performance of the Contract is substantially prevented, hindered or delayed for a single
period of more than sixty (60) days or an aggregate period of more than one hundred and
twenty (120) days on account of one or more events of Force Majeure during the currency of
the Contract, the Parties will attempt to develop a mutually satisfactory solution, failing which
either Party may terminate the Contract by giving a notice to the other, but without prejudice
to either Party's right to terminate the Contract under GCC Sub-Clause 38.5.

In the event of termination pursuant to GCC Sub-Clause 37.6, the rights and obligations of the
Procuring Entity and the Contractor shall be as specified in GCC Sub-Clauses 42.1.2 and
42.1.3.

Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any obligation of
the Procuring Entity to make payments to the Contractor herein.

War Risks

“War Risks” shall mean any event specified in paragraphs (a) and (b) of GCC Sub-Clause 37.1 and
any explosion or impact of any mine, bomb, shell, grenade or other projectile, missile, munitions or
explosive of war, occurring or existing in or near the country (or countries) where the Site is located.

Notwithstanding anything contained in the Contract, the Contractor shall have no liability
whatsoever for or with respect to

a) destruction of or damage to Facilities, Plant, or any part thereof;
b) destruction of or damage to property of the Procuring Entity or any third Party; or
c) injury or loss of life
if such destruction, damage, injury or loss of life is caused by any War Risks, and
the Procuring Entity shall indemnify and hold the Contractor harmless from and against any

and all claims, liabilities, actions, lawsuits, damages, costs, charges or expenses arising in
consequence of or in connection with the same.

If the Facilities or any Plant or Contractor's Equipment or any other property of the Contractor used
or intended to be used for the purposes of the Facilities shall sustain destruction or damage by reason
of any War Risks, the Procuring Entity shall pay the Contractor for
a) any part of the Facilities or the Plant so destroyed or damaged to the extent not
already paid for by the Procuring Entity and so far as may be required by the Procuring Entity,
and as may be necessary for completion of the Facilities
b) replacing or making good any Contractor's Equipment or other property of the
Contractor so destroyed or damaged
c) replacing or making good any such destruction or damage to the Facilities or the Plant or any
part thereof.
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If the Procuring Entity does not require the Contractor to replace or make good any
such destruction or damage to the Facilities, the Procuring Entity shall either request a change
in accordance with GCC Clause 39, excluding the performance of that part of the Facilities
thereby destroyed or damaged or, where the loss, destruction or damage affects a substantial
part of the Facilities, shall terminate the Contract, pursuant to GCC Sub-Clause 42.1.

If the Procuring Entity requires the Contractor to replace or make good on any such
destruction or damage to the Facilities, the Time for Completion shall be extended in
accordance with GCC 40.

Notwithstanding anything contained in the Contract, the Procuring Entity shall pay the Contractor
for any increased costs or incidentals to the execution of the Contract that are in any way attributable
to, consequent on, resulting from, or in any way connected with any War Risks, provided that the
Contractor shall as soon as practicable notify the Procuring Entity in writing of any such increased
cost.

If during the performance of the Contract any War Risks shall occur that financially or otherwise
materially affect the execution of the Contract by the Contractor, the Contractor shall use its
reasonable efforts to execute the Contract with due and proper consideration given to the safety of
its and its Subcontractors' personnel engaged in the work on the Facilities, provided, however, that
if the execution of the work on the Facilities becomes impossible or is substantially prevented for a
single period of more than sixty (60) days or an aggregate period of more than one hundred and
twenty (120) days on account of any War Risks, the Parties will attempt to develop a mutually
satisfactory solution, failing which either Party may terminate the Contract by giving a notice to the
other.

In the event of termination pursuant to GCC Sub-Clauses 38.3 or 38.5, the rights and obligations of
the Procuring Entity and the Contractor shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3.
A. Change in Contract Elements.

Change in Contract Elements
Change in the Facilities

Introducing a Change

Subject to GCC Sub-Clauses 39.2.5 and 39.2.7, the Procuring Entity shall have the right to
propose, and subsequently require, that the Project Manager order the Contractor from time to
time during the performance of the Contract to make any change, modification, addition or
deletion to, in or from the Facilities here in after called “Change”, provided that such Change
falls within the general scope of the Facilities and does not constitute unrelated work and that
it is technically practicable, taking into account both the state of advancement of the Facilities
and the technical compatibility of the Change envisaged with the nature of the Facilities as
specified in the Contract.

Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal
at any time during the performance of the contract. The value engineering proposal shall, at a
minimum, include the following;

a) The proposed change (s), and a description of the difference to the existing contract
requirements;

b)  afull cost/benefit analysis of the proposed change(s) including a description and estimate
of costs (including life cycle costs) the Procuring Entity may incur in implementing the
value engineering proposal; and

c) adescription of any effect (s) of the change on performance/ functionality.

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates
benefits that:

a) accelerates the delivery period; or
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b) reduces the Contract Price or the life cycle costs to the Procuring Entity; or

c) improves the quality, efficiency, safety or sustain ability of the Facilities; or

d) yields any other benefits to the Procuring Entity, without compromising the necessary
functions of the Facilities.

If the value engineering proposal is approved by the Procuring Entity and results in:

(@) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the
percentage specified in the SCC of the reduction in the Contract Price; or

(b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any
benefit described in (a) to (d) above, the amount to be paid to the Contractor shall be the
full increase in the Contract Price.

Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of
any default of the Contractor in the performance of its obligations under the Contract shall be
deemed to be a Change, and such change shall not result in any adjustment of the Contract
Price or the Time for Completion.

The procedure on how to proceed with and execute Changes is specified in GCC Sub-Clauses
39.2 and 39.3, and further details and forms are provided in the Procuring Entity's
Requirements (Forms and Procedures).

Changes Originating from Procuring Entity

If the Procuring Entity proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send
to the Contractor a “Request for Change Proposal,” requiring the Contractor to prepare and
furnish to the Project Manager as soon as reasonably practicable a “Change Proposal,” which
shall include the following:

a) Brief description of the Change

b) Effect on the Time for Completion

c) Estimated cost of the Change

d) Effect on Functional Guarantees (if any)

e) Effect on the Facilities

f)  Effect on any other provisions of the Contract.

Prior to preparing and submitting the “Change Proposal,” the Contractor shall submit to the
Project Manager an “Estimate for Change Proposal,” which shall be an estimate of the cost of
preparing and submitting the Change Proposal.

Upon receipt of the Contractor's Estimate for Change Proposal, the Procuring Entity shall do
one of the following:

Accept the Contractor's estimate with instructions to the Contractor to proceed with the
preparation of the Change Proposal

Advise the Contractor of any part of its Estimate for Change Proposal that is unacceptable
and request the Contractor to review its estimate

Advise the Contractor that the Procuring Entity does not intend to proceed with the
Change.

Upon receipt of the Procuring Entity's instruction to proceed under GCC Sub-Clause 39.2.2
(a), the Contractor shall, with proper expedition, proceed with the preparation of the Change
Proposal, in accordance with GCC Sub-Clause 39.2.1.

The pricing of any Change shall, as far as practicable, be calculated in accordance with the
rates and prices included in the Contract. If such rates and prices are inequitable, the Parties
there to shall agree on specific rates for the valuation of the Change.

If before or during the preparation of the Change Proposal it becomes apparent that the
aggregate effect of compliance there with and with all other Change Orders that have already
become binding upon the Contractor under this GCC Clause 39 would be to increase or
decrease the Contract Price as originally set for thin Article 2 (Contract Price) of the Contract
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Agreement by more than fifteen percent (15%), the Contractor may give a written notice of
objection there to prior to furnishing the Change Proposal as aforesaid. If the Procuring Entity
accepts the Contractor's objection, the Procuring Entity shall withdraw the proposed Change
and shall notify the Contractor in writing thereof.

The Contractor's failure to so object shall neither affect its right to object to any subsequent
requested Changes or Change Orders here in, nor affect its right to take in to account, when
making such subsequent objection, the percentage increase or decrease in the Contract Price
that any Change not objected to by the Contractor represents.

Upon receipt of the Change Proposal, the Procuring Entity and the Contractor shall mutually
agree upon all matters therein contained. Within fourteen (14) days after such agreement, the
Procuring Entity shall, if it intends to proceed with the Change, issue the Contractor with a
Change Order.

If the Procuring Entity is unable to reach a decision within fourteen (14) days, it shall notify
the Contractor with details of when the Contractor can expect a decision.

If the Procuring Entity decides not to proceed with the Change for whatever reason, it shall,
within the said period of fourteen (14) days, notify the Contractor accordingly. Under such
circumstances, the Contractor shall be entitled to reimbursement of all costs reasonably
incurred by it in the preparation of the Change Proposal, provided that these do not exceed the
amount given by the Contractor in its Estimate for Change Proposal submitted in accordance
with GCC Sub-Clause 39.2.2.

If the Procuring Entity and the Contractor cannot reach agreement on the price for the Change,
an equitable adjustment to the Time for Completion, or any other matters identified in the
Change Proposal, the Procuring Entity may nevertheless instruct the Contractor to proceed
with the Change by issue of a “Pending Agreement Change Order.”

Upon receipt of a Pending Agreement Change Order, the Contractor shall immediately
proceed with effecting the Changes covered by such Order. The Parties shall there after attempt
to reach agreement on the outstanding issues under the Change Proposal.

If the Parties cannot reach agreement within sixty (60) days from the date of issue of the
Pending Agreement Change Order, then the matter may be referred to the Dispute Board in
accordance with the provisions of GCC Sub-Clause 46.1.

Changes Originating from Contractor
If the Contractor proposes a Change pursuant to GCC Sub-Clause 39.1.2, the Contractor shall

submit to the Project Manager a written “Application for Change Proposal,” giving reasons
for the proposed Change and including the information specified in GCC Sub-Clause 39.1.2.

39.1.10 Upon receipt of the Application for Change Proposal, the Parties shall follow the procedures

40.

40.1

outlined in GCC Sub-Clauses 39.2.6 and 39.2.7. However, the Contractor shall not be entitled
to recover the costs of preparing the Application for Change Proposal.

Extension of Time for Completion

The Time(s) for Completion specified in the SCC pursuant to GCC Sub-Clause 8.2 shall be
extended if the Contractor is delayed or impeded in the performance of any of its obligations
under the Contract by reason of any of the following:

a) any Change in the Facilities as provided in GCC Clause 39

b) any occurrence of Force Majeure as provided in GCC Clause 37, unforeseen conditions
as provided in GCC Clause 35, or other occurrence of any of the matters specified or
referred to in paragraphs (a), (b) and (c) of GCC Sub-Clause 32.2

c) Any suspension order given by the Procuring Entity under GCC Clause 41 here of or
reduction in the rate of progress pursuant to GCC Sub-Clause 41.2 or
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41

41.1

41.2

» Any changes in laws and regulations as provided in GCC Clause 36 or

»  Any default or breach of the Contract by the Procuring Entity, Appendix to the Contract
Agreement titled, or any activity, actor omission of the Procuring Entity, or the Project
Manager, or any other contractors employed by the Procuring Entity, or

» Any delay on the part of a Subcontractor, provided such delay is due to a cause for which
the Contractor himself would have been entitled to an extension of time under this sub-
clause, or

»  Delays attributable to the Procuring Entity or caused by customs, or

h) any other matter specifically mentioned in the Contract by such period as shall be fair
and reasonable in all the circumstances and as shall fairly reflect the delay or impediment
sustained by the Contractor.

40.2 Except where otherwise specifically provided in the Contract, the Contractor shall submit
to the Project Manager a notice of a claim for an extension of the Time for Completion,
together with particulars of the event or circumstance justifying such extension as soon as
reasonably practicable after the commencement of such event or circumstance. As soon as
reasonably practicable after receipt of such notice and supporting particulars of the claim, the
Procuring Entity and the Contractor shall agree upon the period of such extension. In the event
that the Contractor does not accept the Procuring Entity's estimate of a fair and reasonable
time extension, the Contractor shall be entitled to refer the matter to a Dispute Board, pursuant
to GCC Sub-Clause 46.1.

40.3 The Contractor shall at all times use its reasonable efforts to minimize any delay in the
performance of its obligations under the Contract.

40.4 In all cases where the Contractor has given a notice of a claim for an extension of time
under GCC 40.2, the Contractor shall consult with the Project Manager in order to determine
the steps (if any) which can be taken to overcome or minimize the actual or anticipated delay.
The Contractor shall there after comply with all reasonable instructions which the Project
Manager shall give in order to minimize such delay. If compliance with such instructions shall
cause the Contractor to incur extra costs and the Contractor is entitled to an extension of time
under GCC 40.1, the amount of such extra costs shall be added to the Contract Price.

Suspension

Procuring Entity may request the Project Manager, by notice to the Contractor, to order the
Contractor to suspend performance of any or all of its obligations under the Contract. Such
notice shall specify the obligation of which performance is to be suspended, the effective date
of the suspension and the reasons therefor. The Contractor shall thereupon suspend
performance of such obligation, except those obligations necessary for the care or preservation
of the Facilities, until ordered in writing to resume such performance by the Project Manager.

If, by virtue of a suspension order given by the Project Manager, other than by reason of the
Contractor's default or breach of the Contract, the Contractor's performance of any of its
obligations is suspended for an aggregate period of more than ninety (90) days, then at any
time there after and provided that at that time such performance is still suspended, the
Contractor may give a notice to the Project Manager requiring that the Procuring Entity shall,
within twenty-eight (28) days of receipt of the notice, order the resumption of such
performance or request and subsequently order a change in accordance with GCC Clause 39,
excluding the performance of the suspended obligations from the Contract.

If the Procuring Entity fails to do so within such period, the Contractor may, by a further notice
to the Project Manager, elect to treat the suspension, where it affects apart only of the Facilities,
as a deletion of such part in accordance with GCC Clause 39 or, where it affects the whole of
the Facilities, as termination of the Contract under GCC Sub-Clause.
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41.3

41.3

41.4

42

42.1

42.1.1

42.1.2

If

a. Procuring Entity has failed to pay the Contractor any sum due under the Contract within
the specified period, has failed to approve any invoice or supporting documents without
just cause pursuant to the Appendix to the Contract Agreement titled Terms and
Procedures of Payment, or commits a substantial breach of the Contract, the Contractor
may give a notice to the Procuring Entity that requires payment of such sum, with
interest there on as stipulated in GCC Sub-Clause 12.3, requires approval of such
invoice or supporting documents, or specifies the breach and requires the Procuring
Entity to remedy the same, as the case may be. If the Procuring Entity fails to pay such
sum together with such interest, fails to approve such invoice or supporting documents
or give its reasons for withholding such approval, or fails to remedy the breach or take
steps to remedy the breach within fourteen (14) days after receipt of the Contractor's
notice or

b. The Contractor is unable to carry out any of its obligations under the Contract for any
reason attributable to the Procuring Entity, including but not limited to the Procuring
Entity's failure to provide possession of or access to the Site or other areas in accordance
with GCC Sub-Clause 10.2, or failure to obtain any governmental permit necessary for
the execution and/or completion of the Facilities, then the Contractor may by fourteen
(14) days' notice to the Procuring Entity suspend performance of all or any of its
obligations under the Contract, or reduce the rate of progress.

If the Contractor's performance of its obligations is suspended or the rate of progress is reduced
pursuant to this GCC Clause 41, then the Time for Completion shall be extended in accordance
with GCC Sub-Clause 40.1, and any and all additional costs or expenses incurred by the
Contractor as a result of such suspension or reduction shall be paid by the Procuring Entity to
the Contractor in addition to the Contract Price, except in the case of suspension order or
reduction in the rate of progress by reason of the Contractor's default or breach of the Contract.

During the period of suspension, the Contractor shall not remove from the Site any Plant, any
part of the Facilities or any Contractor's Equipment, without the prior written consent of the
Procuring Entity.

Termination
Termination for Procuring Entity's Convenience

The Procuring Entity may at any time terminate the Contract for any reason by giving the
Contractor a notice of termination that refers to this GCC Sub-Clause 42.1.

Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Contractor shall
either immediately or upon the date specified in the notice of termination

a) cease all further work, except for such work as the Procuring Entity may specify in the
notice of termination for the sole purpose of protecting that part of the Facilities already
executed, or any work required to leave the Site in a clean and safe condition,

b) terminate all subcontracts, except those to be assigned to the Procuring Entity pursuant
to paragraph (d) (ii) below,

c) remove all Contractor's Equipment from the Site, repatriate the Contractor's and its
Subcontractors' personnel from the Site, remove from the Site any wreckage, rubbish and
debris of any kind, and leave the whole of the Site in a clean and safe condition, and

d) subject to the payment specified in GCC Sub-Clause 42.1.3,

i. deliver to the Procuring Entity the parts of the Facilities executed by the Contractor
up to the date of termination

ii. to the extent legally possible, assign to the Procuring Entity all right, title and benefit
of the Contractor to the Facilities and to the Plant as of the date of termination, and,
as may be required by the Procuring Entity, in any subcontracts concluded between
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the Contractor and its Subcontractors; and

iii. deliver to the Procuring Entity all non-proprietary drawings, specifications and other
documents prepared by the Contractor or its Subcontractors as at the date of
termination in connection with the Facilities.

42.1.3 Inthe event of termination of the Contract under GCC Sub-Clause 42.1.1, the Procuring Entity
shall pay to the Contractor the following amounts:

42.2

42.2.1

42.2.2

a

The Contract Price, properly attributable to the parts of the Facilities executed by the
Contractor as of the date of termination,

the costs reasonably incurred by the Contractor in the removal of the Contractor's
Equipment from the Site and in the repatriation of the Contractor's and its Subcontractors'
personnel,

any amounts to be paid by the Contractor to its Subcontractors in connection with the
termination of any subcontracts, including any cancellation charges,

costs incurred by the Contractor in protecting the Facilities and leaving the Site in a clean
and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2

the cost of satisfying all other obligations, commitments and claims that the Contractor
may in good faith have under taken with third Parties in connection with the Contract and
that are not covered by paragraphs (a) through (d) above.

Termination by the Contractor

The Procuring Entity, without prejudice to any other rights or remedies it may possess, may
terminate the Contract forth within the following circumstances by giving a notice of
termination and its reasons there for to the Contractor, referring to this GCC Sub-Clause 42.2:

a

If the Contractor becomes bankrupt or in solvent, has a receiving order issued against it,
compounds with its creditors, or, if the Contractor is a corporation, are solution is passed
or order is made for its winding up, other than a voluntary liquidation for the purposes of
amalgamation or reconstruction, a receiver is appointed over any part of its undertaking
or assets, or if the Contractor takes or suffers any other analogous action in consequence
of debt

if the Contractor assigns or transfers the Contract or any right or interest therein in
violation of the provision of GCC Clause 43.

If the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and
Corruption, as defined in paragraph 2.2a. of Appendix B to the GCC, in competing for or
in executing the Contract.

If the Contractor

a
b

Has abandoned or repudiated the Contract

Has without valid reason failed to commence work on the Facilities promptly or has
suspended, other than pursuant to GCC Sub-Clause 41.2, the progress of Contract
performance for more than twenty-eight (28) days after receiving a written instruction
from the Procuring Entity to proceed

Persistently fails to execute the Contract in accordance with the Contractor persistently
neglects to carry out its obligations under the Contract without just cause

Refuses or is unable to provide sufficient materials, services or labor to execute and
complete the Facilities in the manner specified in the program furnished under GCC Sub-
Clause 18.2 at rates of progress that give reasonable assurance to the Procuring Entity that
the Contractor can attain Completion of the Facilities by the Time for Completion as
extended, then the Procuring Entity may, without prejudice to any other rights it may
possess under the Contract, give a notice to the Contractor stating the nature of the default
and requiring the Contractor to remedy the same. If the Contractor fails to remedy or to
take steps to remedy the same within fourteen (14) days of its receipt of such notice, then
the Procuring Entity may terminate the Contract forth with by giving a notice of
termination to the Contractor that refers to this GCC Sub-Clause 42.2.
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42.2.3

42.2.4

42.2.5

42.2.6

42.2.7

42.2.8

42.2.9

42.3
42.3.1

Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the
Contractor shall, either immediately or upon such date as is specified in the notice of
termination,

a cease all further work, except for such work as the Procuring Entity may specify in the
notice of termination for the sole purpose of protecting that part of the Facilities already
executed, or any work required to leave the Site in a clean and safe condition.

b Terminate all subcontracts, except those to be assigned to the Procuring Entity pursuant
to paragraph (d) below,

c deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up to
the date of termination,

d to the extent legally possible, assign to the Procuring Entity all right, title and benefit of
the Contractor to the Facilities and to the Plant as of the date of termination, and, as may
be required by the Procuring Entity, in any subcontracts concluded between the Contractor
and its Subcontractors,

e deliver to the Procuring Entity all drawings, specifications and other documents prepared
by the Contractor or its Subcontractors as of the date of termination in connection with the
Facilities.

The Procuring Entity may enter upon the Site, expel the Contractor, and complete the Facilities
itself or by employing any third Party. The Procuring Entity may, to the exclusion of any right
of the Contractor over the same, take over and use with the payment of a fair rental rate to the
Contractor, with all the maintenance costs to the account of the Procuring Entity and with an
indemnification by the Procuring Entity for all liability including damage or injury to persons
arising out of the Procuring Entity's use of such equipment, any Contractor's Equipment owned
by the Contractor and on the Site in connection with the Facilities for such reasonable period
as the Procuring Entity considers expedient for the supply and installation of the Facilities.

Upon completion of the Facilities or at such earlier date as the Procuring Entity thinks
appropriate, the Procuring Entity shall give notice to the Contractor that such Contractor's
Equipment will be returned to the Contractor at or near the Site and shall return such
Contractor's Equipment to the Contractor in accordance with such notice. The Contractor shall
thereafter without delay and at its cost remove or arrange removal of the same from the Site.

Subject to GCC Sub-Clause 42.2.6, the Contractor shall be entitled to be paid the Contract
Price attributable to the Facilities executed as of the date of termination, the value of any
unused or partially used Plant on the Site, and the costs, if any, incurred in protecting the
Facilities and in leaving the Site in a clean and safe condition pursuant to paragraph (a) of
GCC Sub-Clause 42.2.3. Any sums due the Procuring Entity from the Contractor accruing
prior to the date of termination shall be deducted from the amount to be paid to the Contractor
under this Contract.

If the Procuring Entity completes the Facilities, the cost of completing the Facilities by the
Procuring Entity shall be determined.

If the sum that the Contractor is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, plus
the reasonable costs incurred by the Procuring Entity in completing the Facilities, exceeds the
Contract Price, the Contractor shall be liable for such excess.

If such excess is greater than the sums due the Contractor under GCC Sub-Clause 42.2.5, the
Contractor shall pay the balance to the Procuring Entity, and if such excess is less than the
sums due the Contractor under GCC Sub-Clause 42.2.5, the Procuring Entity shall pay the
balance to the Contractor. The Procuring Entity and the Contractor shall agree, in writing, on
the computation described above and the manner in which any sums shall be paid.

Termination by the Contractor
If

a The Procuring Entity has failed to pay the Contractor any sum due under the Contract
within the specified period, has failed to approve any invoice or supporting documents
without just cause pursuant to the Appendix to the Contract Agreement titled Terms and
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Procedures of Payment, or commits a substantial breach of the Contract, the Contractor
may give a notice to the Procuring Entity that requires payment of such sum, with interest
there on as stipulated in GCC Sub-Clause 12.3, requires approval of such invoice or
supporting documents, or specifies the breach and requires the Procuring Entity to remedy
the same, as the case may be. If the Procuring Entity fails to pay such sum together with
such interest, fails to approve such invoice or supporting documents or give its reasons for
withholding such approval, fails to remedy the breach or take steps to remedy the breach
within fourteen (14) days after receipt of the Contractor's notice, or

The Contractor is unable to carry out any of its obligations under the Contract for any
reason attributable to the Procuring Entity, including but not limited to the Procuring
Entity's failure to provide possession of or access to the Site or other areas or failure to
obtain any governmental permit necessary for the execution and/or completion of the
Facilities, then the Contractor may give a notice to the Procuring Entity thereof, and if the
Procuring Entity has failed to pay the outstanding sum, to approve the invoice or
supporting documents, to give its reasons for withholding such approval, or to remedy the
breach within twenty-eight (28) days of such notice, or if the Contractor is still unable to
carry out any of its obligations under the Contract for any reason attributable to the
Procuring Entity within twenty-eight (28) days of the said notice, the Contractor may by
a further notice to the Procuring Entity referring to this GCC Sub-Clause 42.3.1, forth with
terminate the Contract.

42.3.2 The Contractor may terminate the Contract forth with by giving a notice to the Procuring

42.3.3

Entity to that effect, referring to this GCC Sub-Clause 42.3.2, if the Procuring Entity becomes
bankrupt or insolvent, has a receiving order issued against it, compounds with its creditors, or,
being a corporation, if are solution is passed or order is made for its winding up (other than a
voluntary liquidation for the purposes of amalgamation or reconstruction), a receiver is
appointed over any part of its undertaking or assets, or if the Procuring Entity takes or suffers
any other analogous action in consequence of debt.

If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the Contractor
shall immediately

a) cease all further work, except for such work as may be necessary for the purpose
of protecting that part of the Facilities already executed, or any work required to leave
the Site in a clean and safe condition

b) terminate all subcontracts, except those to be assigned to the Procuring Entity
pursuant to paragraph (d) (ii)

C) remove all Contractor's Equipment from the Site and repatriate the Contractor's
and its Subcontractors' personnel from the Site, and

d) subject to the payment specified in GCC Sub-Clause 42.3.4,

i) deliver to the Procuring Entity the parts of the Facilities executed by the Contractor
up to the date of termination

ii) to the extent legally possible, assign to the Procuring Entity all right, title and benefit
of the Contractor to the Facilities and to the Plant as of the date of termination, and,
as may be required by the Procuring Entity, in any subcontracts concluded between
the Contractor and its Subcontractors, and

iii) deliver to the Procuring Entity all drawings, specifications and other documents
prepared by the Contractor or its Subcontractors as of the date of termination in
connection with the Facilities.

42.3.4 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, the Procuring Entity

shall pay to the Contractor all payments specified in GCC Sub-Clause 42.1.3, and reasonable
compensation for all loss, except for loss of profit, or damage sustained by the Contractor
arising out of, in connection with or in consequence of such termination.
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42.3.5

42.4

42,5

43.

43.1

44,

44.1

45.

45.1

45.2

Termination by the Contractor pursuant to this GCC Sub-Clause 42.3 is without prejudice to
any other rights or remedies of the Contractor that may be exercised in lieu of or in addition
to rights conferred by GCC Sub-Clause 42.3.

In this GCC Clause 42, the expression “Facilities executed” shall include all work executed,
Installation Services provided, and all Plant acquired, or subject to a legally binding obligation
to purchase, by the Contractor and used or intended to be used for the purpose of the Facilities,
up to and including the date of termination.

In this GCC Clause 42, in calculating any monies due from the Procuring Entity to the
Contractor, account shall be taken of any sum previously paid by the Procuring Entity to the
Contractor under the Contract, including any advance payment paid pursuant to the Appendix
to the Contract Agreement titled Terms and Procedures of Payment.

Assignment

Neither the Procuring Entity nor the Contractor shall, without the express prior written consent
of the other Party, which consent shall not be unreasonably withheld, assign to any third Party
the Contract or any part thereof, or any right, benefit, obligation or interest therein or
thereunder, except that the Contractor shall be entitled to assign either absolutely or by way
of charge any monies due and payable to it or that may become due and payable to it under
the Contract.

Export Restrictions

Notwithstanding any obligation under the Contract to complete all export formalities, any
export restrictions attributable to the Procuring Entity, to Kenya or to the use of the Plant and
Installation Services to be supplied which arise from trade regulations from a country
supplying those Plant and Installation Services, and which substantially impede the Contractor
from meeting its obligations under the Contract, shall release the Contractor from the
obligation to provide deliveries or services, always provided, however, that the Contractor can
demonstrate to the satisfaction of the Procuring Entity and of the Bank that it has completed
all formalities in a timely manner, including applying for permits, authorizations and licenses
necessary for the export of the Plant and Installation Services under the terms of the Contract.
Termination of the Contract on this basis shall be for the Procuring Entity's convenience
pursuant to Sub-Clause 42.1.

Claims, Disputes and Arbitration
Contractor's Claims

If the Contractor considers himself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall submit a notice to the Project Manager,
describing the event or circumstance giving rise to the claim. The notice shall be given as soon
as practicable, and not later than 28 days after the Contractor became aware, or should have
become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 28 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Procuring Entity shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this Sub-Clause shall apply.

@) The Contractor shall also submit any other notices which are required by the
Contract, and supporting particulars for the claim, all as relevant to such event or
circumstance.

(b) The Contractor shall keep such contemporary records as may be necessary to
substantiate any claim, either on the Site or at another location acceptable to the Project
Manager. Without admitting the Procuring Entity's liability, the Project Manager may,
after receiving any notice under this Sub-Clause, monitor the record-keeping and/or
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45.3

45.4

45.5

45.6

45.7

45.8

46.

46.1

46.1.1

46.1.2

instruct the Contractor to keep further contemporary records. The Contractor shall
permit the Project Manager to inspect all these records, and shall (if instructed) submit
copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event
or circumstance giving rise to the claim, or within such other period as may be proposed by
the Contractor and approved by the Project Manager, the Contractor shall send to the Project
Manager a fully detailed claim which includes full supporting particulars of the basis of the
claim and of the extension of time and/or additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing effect:

a) this fully detailed claim shall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the Project
Manager may reasonably require; and

c) the Contractor shall send a final claim within 28 days after the end of the effects
resulting from the event or circumstance, or within such other period as may be
proposed by the Contractor and approved by the Project Manager.

Within 42 days after receiving a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed
comments. He may also request any necessary further particulars, but shall nevertheless give
his response on the principles of the claim within such time.

Each Payment Certificate shall include such amounts for any claim as have been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall
only be entitled to payment for such part of the claim as he has been able to substantiate.

The Project Manager shall agree with the Contractor or estimate: (i) the extension (if any) of
the Time for Completion (before or after its expiry) in accordance with GCC Clause 40, and/or
(ii) the additional payment (if any) to which the Contractor is entitled under the Contract.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in
relation to any claim, any extension of time and/or additional payment shall take account of
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the
claim, unless the claim is excluded under the second paragraph of this Sub-Clause.

In the event that the Contractor and the Procuring Entity cannot agree on any matter relating
to a claim, either Party may refer the matter to the Dispute Board pursuant to GCC 46 hereof.

Claims, Disputes and Arbitration
Contractor's Claims

If the Contractor considers himself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall give notice to the Project Manager,
describing the event or circumstance giving rise to the claim. The notice shall be given as soon
as practicable, and not later than 28 days after the Contractor became aware, or should have
become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 28 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Procuring Entity shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this Sub-Clause shall apply. The Contractor shall also
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46.1.3

46.1.4

46.1.5

46.1.6

46.1.7

46.1.8

46.1.9

46.2

submit any other notices which are required by the Contract, and supporting particulars for the
claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any
claim, either on the Site or at another location acceptable to the Project Manager. Without
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice
under this Sub-Clause, monitor the record-keeping and/or instruct the Contractor to keep
further contemporary records. The Contractor shall permit the Project Manager to inspect all
these records, and shall (if instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event
or circumstance giving rise to the claim, or within such other period as may be proposed by
the Contractor and approved by the Project Manager, the Contractor shall send to the Project
Manager a fully detailed claim which includes full supporting particulars of the basis of the
claim and of the extension of time and/or additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the Project
Manager may reasonably require; and

C) the Contractor shall send a final claim within 28 days after the end of the effects
resulting from the event or circumstance, or within such other period as may be
proposed by the Contractor and approved by the Project Manager.

Within 42 days after receiving a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed
comments. He may also request any necessary further particulars, but shall nevertheless give
his response on the principles of the claim within the above defined time period.

Within the above defined period of 42 days, the Project Manager shall proceed in accordance
with Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the
Time for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension
of Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor
is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor
shall only be entitled to payment for such part of the claim as he has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either
Party may consider that the claim is rejected by the Project Manager and any of the Parties
may refer the matter to Arbitration in accordance with Sub-Clause 46.4.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in
relation to any claim, any extension of time and/or additional payment shall take account of
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the
claim, unless the claim is excluded under the second paragraph of this Sub-Clause.

Issuing a Notice of Dissatisfaction

If a dispute (of any kind whatsoever) arises between the Parties in connection with, or
arising out of, the Contract or the execution of the Works, including any dispute as to any
certificate, determination, instruction, opinion or valuation of the Project Manager, either
Party may refer the dispute in writing to the Project Manager by issuing a Notice of
Dissatisfaction and requesting the matter be referred to Arbitration.

195



46.3

46.4

46.4.1

46.4.2

46.4.3

46.4.4

46.4.5

46.4.6

Amicable Settlement

Where a Notice of Dissatisfaction has been given, both Parties shall attempt to settle
the dispute amicably before the commencement of arbitration. However, unless both Parties
agree otherwise, the Party giving a Notice of Dissatisfaction should move to commence
arbitration after the fifty-sixth day from the day on which a Notice of Dissatisfaction was
given, even if no attempt at an amicable settlement has been made.

Arbitration

Any dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 46.3 above shall be finally settled by arbitration.
Avrbitration shall be conducted as follows:

a) if the contract is with foreign contractors, the dispute shall be referred to international
arbitration either:

i)  with proceedings administered by the arbitration institution designated in the Special
Conditions of Contract, and conducted under the rules of arbitration of such
institution; or, if so specified in the Special Conditions of Contract, or

ii) international arbitration in accordance with the arbitration rules of the United Nations
Commission on International Trade Law (UNCITRAL), unless specified otherwise in
the SCC;

b) if the Contract is with domestic contractors, arbitration with proceedings conducted in
accordance with the Arbitration Laws of Kenya.

The place of arbitration shall be the neutral location specified in the Special Conditions of
Contract; and the arbitration shall be conducted in the English Language for all
communications.

The arbitrators shall have full power to open up, review and revise any certificate,
determination, instruction, opinion or valuation of the Project Manager. Nothing shall
disqualify representatives of the Parties and the Project Manager from being called as a witness
and giving evidence before the arbitrators on any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence to obtain
its decision, or to the reasons for dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The obligations of
the Parties and the Project Manager shall not be altered by reason of any arbitration being
conducted during the progress of the Works.

The Decision of the Arbitration proceedings will be final and binding on both parties.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT
The following Special Conditions (SCC) shall supplement the General Conditions (GCC). Whenever there
is a conflict, the provisions here in shall prevail over those in the GCC. The clause number of the SCC is the

corresponding clause number of the GCC.

Conditions Sub-Clause | Data

Procuring Entity's name and Heading STATE DEPARTMENT FOR TRANSPORT

address P.O. Box 52692-00200, Nairobi Kenya

Name and Reference No. of the Heading and | The Proposed Replacement, Supply, Installation,

Contract 3.1.1 Testing and Commissioning of Four (4No.) Lifts at
Transcom Building -Ngong Road
MO&RT/SDT/RT/003/2024-2025

Engineers Name and Address Heading and | Regional Engineer Electrical State

3.1.1 Department for Public Works P.O.

Box 42267-00100, Nairobi.

Contractor's Representative's 43.1

name (Insert name of the firm and contact)

Key Personnel names 6.9.1 (insert the name of supervisor/ site manager)

Time for Completion 1.1. The project is a multi-year i.e. it will roll over to
the next financial year

Defects Notification Period 1.1 Defects Notification shall be Immediately but the
Defect Liability period shall be 12 Months from
the date of issuance of the practical completion
certificate

Works 1.1 The Contract Works consist of Supply, installation,
testing and commissioning of LIFT Installation and
associated works

Sections 1.1 Not Applicable

Time for the Parties entering into | 1.6 Within 30days after the contractor’s receiving the

a Contract Agreement contract agreement

Commencement date 8.1.1 To be agreed with the Project Manager

Time for access to the site 2.1 Upon receiving the performance security

Architects Duties and Authority | 3.1.6(b) (ii) Variations resulting in increase of the accepted
Contract
Amount in excess of 25% shall require approval of
the Procuring Entity

Performance Security 421 The performance security will be in the form of a
Performance Bond in the amount(s) of 5% of the
accepted Contract Amount and in the same
currency (ies) of the Accepted Contract Amount

Normal working hours 6.5 0800 - 1700 HOURS

Delay damages for the Works 8.7& 0.025% of the Contract Price per day

14.15(b)
Maximum amount of delay 8.7 2% of the final Contract Price
damages
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capacity building levy order, 2023 | PPRA 0.003%(zero point zero per cent) of total contract
Circular No.1 | excluding of applicable taxes
2024
Conditions Sub-Clause |Data
Provisional Sums 13.5. (b)(ii) As indicated in the Bills of the quantity
Adjustments for Changes in Cost | 13.8 Period "n" applicable to the adjustment multiplier
"Po" 12 months according to the PP&ADA, 2022
amendments section 139
Total advance payment 1421 The advance payment shall be proportioned in line
with
i) Section 146 And147(1) Of PPA&DA 2015
i) Section 136 of PPA&DA Regulations 2020
and payable as follows
a) 20% of tender total sum to be paid upon
signing of the agreement/contract
Repayment amortization rate of 14.2.5 (b) Advance payment SHALL be granted as
advance payment proportioned in SCC
Schedule of payment 144 a) 70% of total tender sum upon delivery of the
equipment and issuing of Inspection and
Acceptance Certificate by the appointed
Inspection and Acceptance Committee
proportioned as follows.

(i) 45% of total tender sum after receiving,
inspecting, accepting and issuing of inspection
and acceptance certificate

i) 25% of total tender sum after installing and

testing of lifts.

b) 10% retention

Percentage of Retention 14.3.2 (c) 10%
Limit of Retention Money 14.3.2 (¢) 10% of the Accepted Contract Amount
If Sub-Clause 14.5 applies:
14.5(b)(i) Plant and Materials for payment Free on Board N/A
14.5(C)(i) Plant and Materials for payment when

delivered to the Site. Plant And Materials to be

Incorporated into Permanent Work
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SECTION VIII - CONTRACT FORMS

Notification of Award - Form of Acceptance

Contract Agreement
Appendix 1. Terms and Procedures of

Payment Appendix 2. Price Adjustment

Appendix 3. Insurance
Requirements
Appendix 4. Time
Schedule

Appendix 5. List of Major Items of Plant and Installation Services and List of Approved
Subcontractors Appendix 6. Scope of Works and Supply by the Procuring Entity

Appendix 7. List of Documents for
Approval or Review Appendix 8.
Functional Guarantees

Performance Security Form OPTION 1 — Demand
Bank Guarantee Performance Security Form
OPTION 2 — Performance Bond Advance
Payment Security- Demand Bank Guarantee

Beneficial Ownership Disclosure
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1 NOTIFICATION OF INTENTION TO AWARD

[This Notification of Intention to Award shall be sent to each Tenderer that submitted a
Tender.] [Send this Notification to the Tenderer's Authorized Representative named
in the Tenderer Information Form]

1) For the attention of Tenderer's Authorized Representative Name: ............c..ccccueuen. [insert
Authorized Representative's hame]
AdAress: ......ccccooeeenne [insert Authorized Representative's Address]

Telephone/Fax numbers: ................... [insert Authorized Representative' s telephone /fax
numbers]

Email Address: .......cccooveveveivcienns [insert Authorized Representative's
email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification
must be sent to all Tenderers simultaneously. This means on the same date and as close to the same
time as possible.]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Procuring Entity: ...........c...... [insert the name of the

Procuring Entity] Project: ..........ccocvvviiiniinnnns [insert

name of project]

Contract title: ...........ccee. [insert the name of the contract]

ITTNO: oo [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the
above contract. The transmission of this Notification begins the Standstill Period. During the
Standstill Period, you may:

a)  Request a debriefing in relation to the evaluation of your Tender, and/or
b)  Submit a Procurement-related Complaint in relation to the decision to award the contract.

2) The successful Tenderer

Name: [insert name of successful Tenderer]
Address: [insert address of the successful Tenderer]
Contract price: [insert contract price of the successful Tender]

3) Other Tenderers [INSTRUCTIONS: insert names of all Tenderers that submitted a Tender. If
the Tender's price was evaluated include the evaluated price as well as the Tender price as
read out.]

Name of Tenderer Tender price Evaluated Tender Cost

[insert name] [insert Tender price] | [insert evaluated cost]

[insert name] [insert Tender price] | [insert evaluated cost]

[insert name] [insert Tender price] | rinsert evaluated cost]
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4) Reason/s why your Tender was unsuccessful

[INSTRUCTIONS: State the reasons/why this Tenderer's Tender was unsuccessful. Do NOT include:
(a) appoint by point comparison with another Tenderer's Tender, or (b) information that is marked
“Confidential” by the Tenderer in its Tender.]

5) How to request a debriefing?

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide
to request a debriefing, your written request must be made within three (3) Business Days of receipt
of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address
the request for debriefing as follows:

ALention: .....ccoeeeveeieienn, [insert full name of person, if applicable]
Title/position: ..........c.cccveneee. [insert title/position]
AQENCY: oo, [insert name of

Procuring Entity] Email address:
................... [insert email address]

Fax number: ..........cccocvne. [insert fax number] delete if not used

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the
debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the
debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after
the date that the debriefing is provided. If this happens, we will notify you and confirm the date that
the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly
advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we
will provide the debriefing as soon as practicable, and normally no later than fifieen (15) Business
Days from the date of publication of the Contract Award Notice.

6) How to make a complaint
Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement- related Complaint as follows:

ATENtion: ..ooovie [insert full name of person, if applicable]
Title/position: .......ccce covvveveiiiceereeee [insert title/position]

AQENCY: i [insert name of Procuring Entity]

Email address: ... [insert email address]

Fax number: ..o [insert fax number] delete if not used

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received, a
debriefing before making this complaint. Your complaint must be submitted within the Standstill
Period and received by us before the Standstill Period ends.
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Further information:

Further information: For more information refer to the Public Procurement and Disposals Act 2015
and its Regulations available from the Website: info@ppra.go.ke or complaints@ppra.go.ke.

In summary, there are four essential requirements:

1 Youmust bean' interested party'. In this case, that means a Tenderer who submitted a Tender in
this

Tendering process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.

4. Youmust include, in your complaint, all of the information required by the Procurement
Regulations (as described in Annex I11).

7) Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification
of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification please do not
hesitate to contact us. On behalf of the Procuring Entity:

Signature:
Name:
Title/position:
Telephone:

Email:
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2 REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.............. 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of
............... dated the...day of .............20..........in the matter of Tender No..............of

.............. 20..... for .........(Tender description).
REQUEST FOR REVIEW

address................ P.O.Box No............. Tel. No........ Email ............... , hereby request the
Public Procurement Administrative Review Board to review the whole/part of the above mentioned
decision on the following grounds , namely:

1.
2.
By this memorandum, the Applicant requests the Board for an order/orders that:
1.
2.

SIGNED

Board Secretary
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3 LETTER OF AWARD

To:

This is to notify you that your Tender dated for execution of
the for the Contract Price in the aggregate
of , as corrected and modified

in accordance with the Instructions to Tenderers is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the
Conditions of Contract, using for that purpose one of the Performance Security Forms included in
Section X, - Contract Forms, of the Tendering document.

AULNOIIZE SIGNALUIE: .. vecviiicie et

Name and Title Of SIgNAtOrY: ......ccciiiiieie s

NAME OF AGEINCY: .ttt

Attachment: Contract AQre€mMENT: ........ccoviererreiinirereee e
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4 CONTRACT AGREEMENT
THIS AGREEMENT is made the day of
BETWEEN
D a corporation incorporated under the laws of and
having its principal
place of business at ..............cccoviiiiiinnn.nn (hereinafter called “the Procuring Entity”),
and (2)

, @ corporation incorporated under the laws of
and having its principal place of business at
(herein after called “the Contractor™).

WHEREAS the Procuring Entity desires to engage the Contractor to design, manufacture,
test, deliver, install, complete and commission certain Facilities, viz._(“the Facilities”),
and the Contractor has agreed to such engagement upon and subject to the terms and
conditions herein after appearing.

NOW IT IS HEREBYAGREED as follows:

Article 1. Contract Documents

11

12

1.3

Contract Documents (Reference GCC Clause2)

The following documents shall constitute the Contract between the Procuring Entity and
the Contractor, and each shall be read and construed as an integral part of the Contract:

a)  This Contract Agreement and the Appendices hereto

b)  Form of Tender and Price Schedules submitted by the Contractor

¢)  Special Conditions of Contract

d)  General Conditions of Contract

e)  Specification

f) Drawings

g)  Other completed Tendering forms submitted with the Tender

h)  Any other documents forming part of the Procuring Entity's Requirements
i)  Any other documents shall be added here

Order of Precedence (Reference GCC Clause2)

In the event of any ambiguity or conflict between the Contract Documents listed above,
the order of precedence shall be the order in which the Contract Documents are listed in
Articlel.1(Contract Documents) above.

Definitions (Reference GCC Clausel)
Capitalized words and phrases used here in shall have the same meanings as ascribed to
them in the General Conditions.

Avrticle 2. Contract Price and Terms of Payment

2.1

Contract Price (Reference GCC Clausell)
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The Procuring Entity hereby agrees to pay to the Contractor the Contract Price in
consideration of the performance by the Contractor of its obligations hereunder. The Contract
Price shall be the aggregate of:

...................................................... as specified in Price Schedule No 5 (Grand

and : , Or such other sums as may be determined in
accordance with the terms and conditions of the Contract.

2.2 Terms of Payment (Reference GCC Clause 12)

The terms and procedures of payment according to which the Procuring Entity will
reimburse the Contractor are given in the Appendix (Terms and Procedures of Payment)
hereto.

The Procuring Entity may instruct its bank to issue an irrevocable confirmed documentary
credit made available to the Contractor in a bank in the country of the Contractor. The
credit shall be for an amount of

; and shall be subject to the Uniform Customs and Practice
for Documentary Credits 2007 Revision, ICC Publication No.600.

In the event that the amount payable under Schedule No.1 is adjusted in accordance with
GCC 11.2 or with any of the other terms of the Contract, the Procuring Entity shall arrange
for the documentary credit to be amended accordingly.

Avrticle 3. Effective Date
3.1 Effective Date (Reference GCC Clausel)

The Effective Date from which the Time for Completion of the Facilities shall be counted
is the date when all of the following conditions have been fulfilled:

a)  This Contract Agreement has been duly executed for and on behalf of the Procuring
Entity and the Contractor;

b)  The Contractor has submitted to the Procuring Entity the Performance Security and
the advance payment guarantee;

c)  The Procuring Entity has paid the Contractor the advance payment

d)  The Contractor has been advised that the documentary credit referred to in Article
2.2 above has been issued in its favor.

Each party shall use its best efforts to fulfill the above conditions for which it is responsible
as soon as practicable.

3.2 If the conditions listed under 3.1 are not fulfilled within two (2) months from the date of
this Contract notification because of reasons not attributable to the Contractor, the Parties
shall discuss and agree on an equitable adjustment to the Contract Price and the Time for
Completion and/or other relevant conditions of the Contract.

Article 4. Communications

4.1 The address of the Procuring Entity for notice purposes, pursuant to GCC 4.1is:
4.2 The address of the Contractor for notice purposes, pursuant to GCC 4.1is:

Article 5. Appendices

5.1 The Appendices listed in the attached List of Appendices shall be deemed to form an
integral part of this Contract Agreement.
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5.2 Reference in the Contract to any Appendix shall mean the Appendices attached here to,
and the Contract shall be read and construed accordingly.

IN WITNESS WHEREOF the Procuring Entity and the Contractor have caused this
Agreement to be duly executed by their duly authorized representatives the day and year
first above written.

Signed by, for and on behalf of the Procuring Entity

.................................................................................. [Signature]
.................................................................................. [Title]

in the presence of

Signed by, for and on behalf of the Contractor
.................................................................................. [Signature]
.................................................................................. [Title]

in the presence of
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APPENDIX 1: TERMS AND PROCEDURES OF PAYMENT

In accordance with the provisions of GCC Clausel2 (Terms of Payment), the Procuring Entity
shall pay the Contractor in the following manner and at the following times, on the basis of the
Price Break down given in the section on Price Schedules. Payments will be made in the currencies
quoted by the Tenderer unless otherwise agreed between the Parties. Applications for payment in
respect of part deliveries may be made by the Contractor as work proceeds.

TERMS OF PAYMENT

Schedule No. 1. Plant and Equipment Supplied from Abroad

In respect of plant and equipment supplied from abroad, the following payments shall be made:
Ten percent (10%) of the total CIP amount as an advance payment against receipt of invoice and
an irrevocable advance payment security for the equivalent amount made out in favor of the
Procuring Entity. The advance payment security may be reduced in proportion to the value of the

plant and equipment delivered to the site, as evidenced by shipping and delivery documents.

Eighty percent (80%)of the total or pro rata CIP amount upon Incoterm “CIP”, upon delivery to
the carrier within forty- five (45) days after receipt of documents.

Five percent (5%) of the total or pro rata CIP amount upon issue of the Completion Certificate,
within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata CIP amount upon issue of the Operational Acceptance
Certificate, within forty- five (45) days after receipt of invoice.

Schedule No. 2. Plant and Equipment Supplied from within Kenya

In respect of plant and equipment supplied from Kenya, the following payments shall be made:
Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and
an irrevocable advance payment security for the equivalent amount made out in favor of the
Procuring Entity. The advance payment security may be reduced in proportion to the value of the
plant and equipment delivered to the site, as evidenced by shipping and delivery documents.

Eighty percent (80%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon
delivery to the carrier within forty-five (45) days after receipt of invoice and documents.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Completion Certificate,
within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational Acceptance
Certificate, within forty-five (45) days after receipt of invoice.

Schedule No. 3. Design Services

In respect of design services for both the foreign currency and the local currency portions, the
following payments shall be made:

Ten percent (10%) of the total design services amount as an advance payment against receipt of

invoice, and an irrevocable advance payment security for the equivalent amount made out in favor of

the Procuring Entity.
Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design

in accordance with GCC Clause 20 by the Project Manager within forty-five (45) days after
receipt of invoice.
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Schedule No. 4. Installation Services

In respect of installation services for both the foreign and local currency portions, the following
payments shall be made:

Ten percent (10%) of the total installation services amount as an advance payment against receipt
of invoice, and an irrevocable advance payment security for the equivalent amount made out in
favor of the Procuring Entity. The advance payment security may be reduced in proportion to the
value of work performed by the Contractor as evidenced by the invoices for installation services.

Eighty percent (80%) of the measured value of work performed by the Contractor, as identified in
the said Program of Performance, during the preceding month, as evidenced by the Procuring
Entity's authorization of the Contractor's application, will be made monthly within forty-five (45)
days after receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor
as evidenced by the Procuring Entity's authorization of the Contractor's monthly applications, upon
issue of the Completion Certificate, within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor
as evidenced by the Procuring Entity's authorization of the Contractor's monthly applications, upon
issue of the Operational Acceptance Certificate, within forty-five (45) days after receipt of invoice.

In the event that the Procuring Entity fails to make any payment on its respective due date, the
Procuring Entity shall pay

to the Contractor interest on the amount of such delayed payment at the rate of

] percent (%) per month for period of delay until payment has been made in full.

PAYMENT PROCEDURES

The procedures to be followed in applying for certification and making payments shall be as follows:
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APPENDIX 2. PRICE ADJUSTMENT

Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months, it
is normal procedure that prices payable to the Contractor shall be subject to adjustment during the
performance of the Contract to reflect changes occurring in the cost of labor and material
components. In such cases the Tendering document shall include in this Appendix 2 a formula of
the following general type, pursuant to GCC Sub-Clause 11.2.

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be
no Price Adjustment, the following provision shall not be included. Instead, it shall be indicated
under this Appendix 2 that the prices are to remain firm and fixed for the duration of the Contract.

Sample Price Adjustment Formula

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to
calculate the price adjustment:

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during
performance of the Contract to reflect changes in the cost of labor and material components, in
accordance with the following formula:

- L M
Pi=Po (a+b—1+c—])—P0
Lo Mo

in which:

P, = adjustment amount payable to the Contractor

P, = Contract price (base price)

a = percentage of fixed element in Contract price (a = %)

b = percentage of labor component in Contract price (b= %)

c = percentage of material and equipment component in Contract price (c= %)

L, L= labor indices applicable to the appropriate industry in the country of origin on the base

date and the date for adjustment, respectively

My, M= material and equipment indices in the country of origin on the base date and the date for
adjustment, respectively

N.B. a+b+c=100%.
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Conditions Applicable to Price Adjustment

The Tenderer shall indicate the source of labor and materials indices, source of exchange rates and the
base date indices in its Tender.

Item Source of Indices Used Base Date Indices

The base date shall be the date twenty-eight (28) days prior to the Tender closing date.

The date of adjustment shall be the mid-point of the period of manufacture or installation of component
or Plant.

The following conditions shall apply:

(@ No price increase will be allowed beyond the original delivery date unless covered by an
extension of time awarded by the Procuring Entity under the terms of the Contract. No price increase
will be allowed for periods of delay for which the Contractor is responsible. The Procuring Entity will,
however, be entitled to any price decrease occurring during such periods of delay.

(b) If the currency in which the Contract price, PO, is expressed is different from the currency of the
country of origin of the labor and/or materials indices, a correction factor will be applied to avoid
incorrect adjustments of the Contract price. The correction factor shall be: Z0/ Z1, where,

Zo = the number of units of currency of the origin of the indices which equal to one unit of the currency
of the Contract Price P, on the Base date, and

Z, = the number of units of currency of the origin of the indices which equal to one unit of the currency
of the Contract Price Py on the Date of Adjustment.

(c) No price adjustment shall be payable on the portion of the Contract price paid to the Contractor
as an advance payment.
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APPENDIX 3. INSURANCE REQUIREMENTS
Insurances to be Taken Out by the Contractor

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out
and maintain in effect, or cause to be taken out and maintained in effect, during the performance
of the Contract, the insurances set forth below in the sums and with the deductibles and other
conditions specified. The identity of the insurers and the form of the policies shall be subject to
the approval of the Procuring Entity, such approval not to be unreasonably withheld.

a) Cargo Insurance

Covering loss or damage occurring, while in transit from the supplier's or manufacturer's works or
stores until arrival at the Site, to the Facilities (including spare parts therefor) and to the
construction equipment to be provided by the Contractor or its Subcontractors.

Amount Deductible Limits Parties insured from To

b) Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the
Facilities, with an extended maintenance coverage for the Contractor's liability in respect of any
loss or damage occurring during the defect liability period while the Contractor is on the Site for
the purpose of performing its obligations during the defect liability period.

Amount Deductible Limits Parties insured from To

0 Third Party Liability Insurance

Covering bodily injury or death suffered by third parties (including the Procuring Entity's
personnel) and loss of or damage to property (including the Procuring Entity's property and any
parts of the Facilities that have been accepted by the Procuring Entity) occurring in connection
with the supply and installation of the Facilities.

Amount Deductible Limits Parties insured from
To

d  Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not owned by
them) in connection with the supply and installation of the Facilities. Comprehensive insurance in
accordance with statutory requirements.

) Workers' Compensation

In accordance with the statutory requirements applicable in any country where the Facilities or any
part thereof is executed.

) Procuring Entity's Liability

In accordance with the statutory requirements applicable in any country where the Facilities or any
part thereof is executed.

) Other Insurances

The Contractor is also required to take out and maintain at its own cost the following insurances:

Details:
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Amount Deductible Limits Parties insured from To The Procuring Entity shall be named as co-insured
under all insurance policies taken out by the Contractor pursuant to GCC Sub-Clause 34.1, except for
the Third-Party Liability, Workers' Compensation and Procuring Entity's Liability Insurances, and the
Contractor's Subcontractors shall be named as co-insureds under all insurance policies taken out by
the Contractor pursuant to GCC Sub-Clause 34.1, except for the Cargo, Workers' Compensation and
Procuring Entity's Liability Insurances. All insurer's rights of subrogation against such co-insureds for
losses or claims arising out of the performance of the Contract shall be waived under such policies.

Insurances to Be Taken Out by The Procuring Entity

The Procuring Entity shall at its expense take out and maintain in effect during the performance of
the Contract the following insurances.

Details:

Amount Deductible Limits Parties insured from
To
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APPENDIX 4. TIME SCHEDULE
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APPENDIX 5. LIST OF MAJOR ITEMS OF PLANT AND INSTALLATION SERVICES
AND LIST OF APPROVED SUBCONTRACTORS

A list of major items of Plant and Installation Services is provided below.

The following Subcontractors and/or manufacturers are approved for carrying out the items of the
Facilities indicated below. Where more than one Subcontractor is listed, the Contractor is free to
choose between them, but it must notify the Procuring Entity of its choice in good time prior to
appointing any selected Subcontractor. In accordance with GCC Sub-Clause 19.1, the Contractor
is free to submit proposals for Subcontractors for additional items from time to time. No
Subcontracts shall be placed with any such Subcontractors for additional items until the
Subcontractors have been approved in writing by the Procuring Entity and their names have been
added to this list of Approved Subcontractors.

Major Items of Plant and | Approved Subcontractors/Manufacturers Nationality
Installation Services
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APPENDIX 6. SCOPE OF WORKS AND SUPPLY BY THE PROCURING ENTITY

The following personnel, facilities, works and supplies will be provided/supplied by the Procuring
Entity, and the provisions of GCC Clauses 10, 21 and 24 shall apply as appropriate.

All personnel, facilities, works and supplies will be provided by the Procuring Entity in good time
so as not to delay the performance of the Contractor, in accordance with the approved Time
Schedule and Program of Performance pursuant to GCC Sub-Clause18.2.

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free of
charge to the Contractor.

Personnel Charge to Contractor (if any)

Charge to Contractor (if any)

Facilities
Charge to Contractor (if an
Works & ( V)
. Charge to Contractor (if an
Supplies g (if any)
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APPENDIX 7. LIST OF DOCUMENTS FOR APPROVAL OR REVIEW

Pursuant to GCC Sub-Clause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to
prepare, and present to the Project Manager in accordance with the requirements of GCC Sub-
Clause 18.2 (Program of Performance), the following documents for

A.  Approval 1.

2.

B. Review 1.

218



APPENDIX 8. FUNCTIONAL GUARANTEES

1. General
This Appendix sets out

a)  The functional guarantees referred to in GCC Clause 28 (Functional Guarantees)

b)  The pre-conditions to the validity of the functional guarantees, either in production
and/or consumption, set forth below

c)  The minimum level of the functional guarantees

d)  The formula for calculation of liquidated damages for failure to attain the functional
guarantees.

2. Preconditions

The Contractor gives the functional guarantees (specified herein) for the facilities, subject to
the following preconditions being fully satisfied:

3. Functional Guarantees

Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows:

3.1 Production Capacity

Al
dalurol

3.2 Raw Materials and Utilities Consumption

4. Failure in Guarantees and Liquidated Damages

4.1  Failure to Attain Guaranteed Production Capacity

If the production capacity of the facilities attained in the guarantee test, pursuant to GCC
Sub-Clause 25.2, is less than the guaranteed figure specified in para. 3.1 above, but the
actual production capacity attained in the guarantee test is not less than the minimum level
specified in para. 4.3 below, and the Contractor elects to pay liquidated damages to the
Procuring Entity in lieu of making changes, modifications and/or additions to the Facilities,
pursuant to GCC Sub-Clause 28.3, then the Contractor shall pay liquidated damages at the
rate of....oooiiiii for every complete one percent (1%) of the
deficiency in the production capacity of the Facilities, or at a proportionately reduced rate
for any deficiency, or part thereof, of less than a complete one percent (1%).
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4.2

4.3

44

Raw Materials and Utilities Consumption in Excess of Guaranteed Level

If the actual measured figure of specified raw materials and utilities consumed per unit (or
their average total cost of consumption) exceeds the guaranteed figure specified in
para.3.2 above (or their specified average total cost of consumption), but the actual
consumption attained in the guarantee test, pursuant to GCC Sub-Clause 25.2, is not more
than the maximum level specified in para. 4.3 below, and the Contractor elects to pay
liquidated damages to the Procuring Entity in lieu of making changes, modifications
and/or additions to the Facilities pursuant to GCC Sub-Clause 28.3, then the Contractor
shall pay liquidated damages at the rate of [ amount in the contract currency] for every
complete one percent (1%) of the excess consumption of the Facilities, or part thereof, of
less than a complete one percent (1%).

Minimum Levels

Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), the
following minimum levels of performance guarantees (and consumption guarantees) are
not attained by the Contractor, the Contractor shall at its own cost make good any
deficiencies until the Facilities reach any of such minimum performance levels, pursuant to
GCC Sub-Clause 28.2:

a)  production capacity of the Facilities attained in the guarantee test: ninety-five percent
(95%) of the guaranteed production capacity (the values offered by the Contractor in
its Tender for functional guarantees represents 100%).

and/or

b)  average total cost of consumption of all the raw materials and utilities of the Facilities:
one hundred and five percent (105%) of the guaranteed figures (the figures offered by
the Contractor in its Tender for functional guarantees represents 100%).

Limitation of Liability

Subject to para.4.3 above, the Contractor's aggregate liability to pay liquidated damages
for failure to attain the functional guarantees shall not exceed percent (__%) of
the Contract price.
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PERFORMANCE SECURITY FORM
OPTION 1 — Demand Bank Guarantee

[Guarantor Form head or SWIFT identifier code]

Beneficiary: [insert name and Address

of Procuring Entity]

Date: [Insert date of issue]
PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in

the Form head]

We have been informed that (herein after called “the Applicant”) has
entered into Contract No. dated with the
Beneficiary, for the execution of

(herein after called “the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the

Beneficiary any sum or sums not exceeding in total an amount of_(_)l,such sum  being
payable in the types and proportions of currencies in which the Contract Price is payable, upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the
demand, stating that the Applicant is in breach of its obligation (s) under the Contract, without the
Beneficiary needing to prove or to show grounds for your demand or the sum specified there in.

This guarantee shall be reduced by half upon our receipt of:

a) A copy of the Operational Acceptance Certificate; or

b)  aregistered Form from the Applicant (i) attaching a copy of its notice requesting issuance
of the Operational Acceptance Certificate and (ii) stating that the Project Manager has failed
to issue such Certificate within the time required or provide in writing justifiable reasons
why such Certificate has not been issued, so that Operational Acceptance is deemed to have
occurred.

This guarantee shall expire no later than the earlier 01‘:2

a)  twelve months after our receipt of either (a) or (b) above; or
b)  eighteen months after our receipt of:
i) a copy of the Completion Certificate; or

il)  aregistered Form from the Applicant, attaching a copy of the notice to the Project
Manager that the Facilities are ready for commissioning, and stating that fourteen
days have elapsed from receipt of such notice (or seven days have elapsed if the notice
was a repeated notice) and the Project Manager has failed to issue a Completion
Certificate or in form the Applicant in writing of any defects or deficiencies; or
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iii) aregistered Form from the Applicant stating that no Completion Certificate has been
issued but the Procuring Entity is making use of the Facilities; or

¢) the  dayof 2 3

Consequently, any demand for payment under this guarantee must be received by us at this
office on or before that date.

YThe Guarantor shall insert an amount representing the percentage of the Contract Price specified in
the Contract and denominated either in the currency(ies) of the

Contract or a freely convertible currency acceptable to the Procuring Entity.

2This_ text shall be revised as and where necessary to take into account (i) partial acceptance of the
Facilities in accordance with Sub-Clause 25.4 of the GCC; and

(ii) extension of the Performance Security when the Contractor is liable for an extended warranty
obligation pursuant to Sub-Clause 27.10 of the GCC (although in this latter case the Procuring
Entity might want to consider an extended warranty security in lieu of the extension of the
Performance Security).

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication No.758, except that the supporting statement under Articlel5 (a) is hereby
excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

3Ins_ert the date twenty-eight days after the expected expiration date of the Defect Liability
Period. The Procuring Entity should note that in the event of an extension of the time for
completion of the Contract, the Procuring Entity would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the
expiration date established in the guarantee. In preparlnﬂ this dguarantee, the Procuring Entity
might consider adding the following text to the form, at the end of the pen ultimate paragraph:
“The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one yearf, in response to the Procuring Entity’s written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.”
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PERFORMANCE SECURITY OPTION 2 — (Performance Bond)

[Note: Procuring Entities are advised to use Performance Security—Unconditional Demand Bank
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to
action]

[Guarantor Form head or SWIFT identifier code]

Beneficiary: [insert name and Address

of Procuring Entity]

Date: [Insert date of issue]

PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in
the Form head]

1 By this Bond as Principal (herein after called
“the Contractor”) and ] as Surety (herein after called
“the Surety”), are held and firmly bound unto___ | as Obliged (herein after called “the
Procuring Entity”) in the amount of for the payment of which sum well and

truly to be made in the types and proportions of currencies in which the Contract Price is
payable, the Contractor and the Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

2 WHEREAS the Contractor has entered in to a written Agreement with the Procuring Entity
dated the day of,20, for____in accordance with the documents, plans, specifications, and
amendments there to, which to the extent herein provided for, are by reference m a depart
here of and are herein after referred to as the Contract.

3 NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully perform the said Contract (including any amendments there to), then
this obligation shall be null and void; otherwise, it shall remain in full force and effect.
Whenever the Contractor shall be, and declared by the Procuring Entity to be, in default
under the Contract, the Procuring Entity having performed the Procuring Entity's obligations
there under, the Surety may promptly remedy the default, or shall promptly:

1)  Complete the Contract in accordance with its terms and conditions; or

2 Obtain a tender or tenders from qualified tenderers for submission to the Procuring
Entity for completing the Contract in accordance with its terms and conditions, and
upon determination by the Procuring Entity and the Surety of the lowest responsive
Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and
make available as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the Balance of the
Contract Price; but not exceeding, including other costs and damages for which the
Surety may be liable here under, the amount set for thin the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the
total amount payable by Procuring Entity to Contractor under the Contract, less the
amount properly paid by Procuring Entity to Contractor; or

3 Pay the Procuring Entity the amount required by Procuring Entity to complete the
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Contract in accordance with its terms and conditions up to a total not exceeding the
amount of this Bond.

4 The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date
of the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond
to or for the use of any person or corporation other than the Procuring Entity named here in
or the heirs, executors, administrators, successors, and assigns of the Procuring Entity.

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the
Surety has caused these presents to be sealed with his corporate seal duly attested by the
signature of his legal representative, this day of 20.

SIGNED ON on behalf of

By in the capacity of in the presence of

SIGNED ON on behalf of

By in the capacity of in the presence of
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ADVANCE PAYMENT SECURITY - Demand Bank Guarantee
[Guarantor Form head or SWIFT identifier code]

Beneficiary: [Name and Address

of Procuring Entity]

Date: [Insert date of

issue]

Advance Payment Guarantee No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated

in the Form head]

We have been informed that (herein after called “the Applicant”) has
entered into Contract No. dated with the Beneficiary, for the
execution of, (herein after called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment
in the sum ( ) is to be made against an advance
payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the

Beneficiary any sum or sums not exceeding in total an amount of ( )4 upon receipt by us of
the Beneficiary's complying demand supported by the Beneficiary's statement whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating
either that the applicant:

a)  Has used the advance payment for purposes other than the costs of mobilization in
respect of the Facilities; or

b)  has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has been
credited to the Applicant on its account numberat .

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Applicant as indicated in copies of interim statements or payment
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our
receipt of documentation indicating full repayment by the Applicant of the amount of the advance

payment, or on the day of : 5,
whichever is earlier. Consequently, any demand for payment under this guarantee must be received
by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication No. 758, except that the supporting statement under Article 15 (a) is hereby
excluded.

[signature(s)]
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Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

4The Guarantor shall insert an amount representing the amount of the advance payment and
denominated either in the currency(ies) of the advance payment as specified in the Contract, or in
a freely convertible currency acceptable to the Procuring Entity.

5InserttheexpectedexpirationdateoftheTimeforCompIetion.TheProcu ringEntityshouldnotethatinth
eeventofanextensionofthetimeforcompletionofthe
Contract,theProcuringEntitywouldneedtorequestanextensionofthisguaranteefromtheGuarantor.S
uchrequestmustbeinwritingandmustbemadepriorto
theexpirationdateestablishedintheguarantee.Inpreparingthisguarantee,theProcuringEntitymightc
onsideraddingthefollowingtexttotheform,attheendof

thepenultimateparagraph: “TheGuarantoragreestoaone-
timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear],inresponsetothe
Beneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtothe Guarantorbeforethee
xpiryoftheguarantee.”
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BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderen
pursuant to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information)
Regulations, 2020. In case of joint venture, the tenderer must submit a separate Form for each
member. The beneficial ownership information to be submitted in this Form shall be current as of the
date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately
owns or controls the legal person (tenderer) or arrangements or a natural person on whose behalf a
transaction is conducted, and includes those persons who exercise ultimate effective control over a
legal person (Tenderer) or arrangement.

Tender Reference No.:

[insert identification no] Name of the

Tender Title/Description: [insert name of

the assignment] to: [insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated__ /insert date of notification of

award] to furnish additional information on beneficial ownership:__ [select one  option  as
applicable and delete the options that are not applicable]
I) Wehere by provide the following beneficial ownership information.
Details of beneficial ownership
Details of all % of % of voting rights a Whether a  person | Whether a
Beneficial shares a | person holds in the directly or indirectly | person directly
Owners person company holds a right to appoint | or indirectly
holds in or remove a member of | exercises
the the board of directors of | significant
company the company or an | influence or
Directly equivalent  governing | control over the
or body of the Tenderer | Company
indirectl (Yes / No) (tenderer) (Yes
y / No)
Full Name Directly- | Directly............ 1.Having the right to |1.Exercises
T e —— ....% of voting appoint a majority of | significant
National rights the board of the | influence or
identity card % of directors or  an | control over
1. | nhumber or shares ) equivalent governing | the Company
Passport Indlregtly-f """" % | body of the Tenderer: | body of the
number of voting rights Yes —one- NoO---- Company
Personal 2.Is this right held | (tenderer)
Identification Indirectl directly or
Number ) A indirectly?: Yes ----- No---
(where - }
applicable)
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Nationality % of ' 2..Is this
- shares Direct.................. influence or
Date of birth control
[dd/mm/yyyy] exercised
Postal directly or
address Indirect............... indirectly?
Residential Direct.........
address
Telephone
number
Frmail Indirect.........
address
Occupation
or profession
2. | Full Name Directly- | Directly............ 1.Having the right to | 1.Exercises
R R ...% of voting appoint a majority of significant
National rights the board of the | influence or
identity card % of directors or an | control over
number or shares Indicect] o equivalent governing | the Company
Passport ndirectly---------- ° body of the Tenderer: | body of the
number of voting rights Yes -ommv NO-—-- Company
Personal _ 2.Is this right held | (tenderer)
Identification Indirectl fhrc?ctly or | Yes--—--- No---
Number N ey indirectly?: -
(where . ]
applicable) . 2.Is this
: — % of Direct.................. influence or
Nationality(i shares control
es) exercised
Date of birth . directly or
[dd/mmAyyyy] Indirect............... indirectly?
Postal Direct.........
address
Residential
address
Indirect.........
Telephone
number
Email
address
Occupation
or profession
3.
e.t
c
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1) Am fully aware that beneficial ownership information above shall be reported to the Public
Procurement Regulatory Authority together with other details in relation to contract awards and
shall be maintained in the Government Portal, published and made publicly available pursuant to
Regulation 13(5) of the Companies (Beneficial Ownership Information) Regulations,
2020.(Notwithstanding this paragraph Personally Identifiable Information in line with the Data
Protection Act shall not be published or made public). Note that Personally Identifiable
Information (PII) is defined as any information that can be used to distinguish one person from
another and can be used to deanonymize previously anonymous data. This information includes
National identity card number or Passport number, Personal Identification Number, Date of birth,
Residential address, email address and Telephone number.

II) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider
a natural person who in relation to the company:

(@) holds at least ten percent of the issued shares in the company either directly or
indirectly;

(b) exercises at least ten percent of the voting rights in the company either directly or
indirectly;

(c) holds aright, directly or indirectly, to appoint or remove a director of the company;
or

(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer: ...........c.c......... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert
complete name of person duly authorized to sign the Tender]

Designation of the person signing the Tender: ..........c.ccccevee. [insert complete title of the person
signing the Tender]

Signature of the person named above: ..........c............ [insert signature of person whose name and
capacity are shown above]
Date this ........ccccceeveeen. [insert date of signing] day of....................... [Insert month], [insert year]

Bidder Official Stamp
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